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DACW67-03-B-0005                                                                                  

THIS PROCUREMENT IS: 
                     Open to both Large and Small Business 
                      
SITE VISIT: 
•  A one time site visit is scheduled for Tuesday, June 25, 2003 at 9:00 a.m. Local Time. 
       Bidders wishing to visit the site shall meet at the Commons Building located at Chief Joseph Dam, Highway 17, 
       Pearl  Hill Road, Bridgeport, Washington.  A photo ID is required to enter the site.  The Point of Contact for the site  
       visit only is Gerald Day at (509) 244-5571 x244.
 
• BIDDERS ARE URGED and expected to inspect the site where construction is to be performed and to satisfy 

themselves as to all general and local conditions which may affect the cost of performance of the contract, to the extent, 
such information is reasonably obtainable.  In no event, will a failure to inspect the site constitute grounds for withdrawal 
of a bid after opening or for a claim after award of the contract. 

 
FOR INQUIRIES, CONTACT THE FOLLOWING INDIVIDUALS Monday through Friday between the hours of 8:00 a.m. and 
3:30 p.m.: 
 
 
TECHNICAL MATTERS:     techbid@nws02.usace.army.mil  
 
BIDDING DOCUMENTS:  Register for solicitations at the Internet site: http://www.nws.usace.army.mil/ct/ 
 
PLANHOLDER’S LISTS: Lists may also be obtained from the same site 
 
ADMINISTRATIVE MATTERS:  
 
Sandra Thomson  (206)764-6865    FAX:  (206)764-6817     sandra.b.thomson@usace.army.mil               
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
All individuals are at the following mailing and street addresses: 
(Mail) Seattle District Corps of Engineers, P.O. Box 3755, Seattle, WA 98124-3755 
(Street) 4735 E. Marginal Way S., Seattle, WA 98134-2385 

G3CTCBAW
site

G3CTCBAW
only

G3CTCBAW
only

G3CTCBAW
site

G3CTCBAW
visit only
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TABLE OF CONTENTS 
 
CAUTION TO BIDDERS 
 
SECTION    TITLE 
 
SF1442 - Pages 00010-1 thru 00010-5 (00010-3 is reserved for use at a later time) 
 
00100     Instructions, Conditions and Notice to Bidders 
 
00600     Representations and Certifications and other Statements of Bidders, and 
                  Pre-Award Information  
 
00700     Contract Clauses 
 
00800     Special Clauses, which include the following: 
 
    a) Special Clauses      Pages 00800-1 thru 00800-8 
 
    b) Davis-Bacon General Wage Decision No. WA030001                            
 
01000    Technical Specifications:  
 
     01001  thru  013403 
 
RETURN THE FOLLOWING WITH YOUR BID: 
 
  SF1442 - Pages 00010-1 thru 00010-5   (00010-3 is  reserved for use at a later time) 
 
 Section 00600 -    Representations and Certifications and  Pre-Award Information  
 
 20% Bid Bond 
 
 
** BONDS – Matter of All Seasons Construction, Inc. GAO Decision B-291166.2 
Bid Bonds must be accompanied by a Power of Attorney containing an original signature from the 
surety, which must be affixed to the Power of Attorney after the Power of Attorney has been generated.  
Computer generated and signed Power’s of Attorney will only be accepted if accompanied by an 
original certification from a current officer of the surety attesting to its authenticity and continuing validity. 
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                  ! ! !  C A U T I O N   T O   B I D D E R S  ! ! !       
 
1.  TELEPHONES: Limited telephone service is provided in the lobby.  Only two public telephones may be used by 
bidders for completing bids. 
 
2.  BUSINESS HOURS: For the Seattle District Corps of Engineers are from 7:30 A.M. to 4:00 P.M., Monday through 
Friday. 
 
BEFORE SIGNING AND MAILING THIS BID, PLEASE TAKE NOTE OF THE FOLLOWING, AS FAILURE TO 
PERFORM ANY ONE OF THESE ACTIONS MAY CAUSE YOUR BID TO BE REJECTED 
 
3.  AMENDMENTS: Have you acknowledged receipt of ALL amendments?  If in doubt as to the number of 
amendments issued, please contact the representative listed on the Information Page. 
 
4.  AMENDED BID PAGES: If any of the amendments furnished amended bid pages, the amended bid pages must be 
used in submitting your bid. 
 
5.  BID GUARANTEE: Sufficient bid guarantee in proper form must be furnished with your bid. (FOR JOBS 
EXCEEDING $25,000) 
 
6.  INDIVIDUAL SURETIES:  Please note requirements for Individual Sureties in Section 00100. 
 
7.  MISTAKE IN BID: Have you reviewed your bid price for possible errors in calculation or work left out? 
 
8.  TELEGRAPHIC MODIFICATIONS:  The Seattle District does not have the capability of receiving commercial 
telegrams directly.  Bidders who wish to modify their bid by telegram are urged to ensure that telegrams are submitted 
within enough time to arrive at the bid opening room  prior to the time specified for bid opening.  Any doubt as to 
time should be resolved in favor of EXTRA TIME.  Transmission by Fax to this office is NOT ACCEPTABLE. 
 
9.  BID ACCEPTANCE PERIOD: The minimum bid acceptance period is specified in block 13D of SF1442 (page 
00010-1), Solicitation, Offer and Award. Please ensure that you allow at least the stated number of calendar days for 
the Government to accept your bid. 
 
10.  BID RESULTS:  Bid results are usually available after 4:00 P.M., the day of the bid opening by  accessing the 
Seattle District Contracting Home Page: http://www.nws.usace.army.mil/ct/ 
 
11.  CENTRAL CONTRACTOR REGISTRATION:  Your attention is drawn to DFARS Clause 252.204-7004, 
REQUIRED CENTRAL CONTRACTOR REGISTRATION in section 00100. Lack of registration in the CCR database 
will make an bidder ineligible for award.  Information on how to register and the time it takes are detailed in the clause. 
 
12.  HUBZONE CERTIFICATION:  Your attention is drawn to FAR Clause 52.219-4, NOTICE OF PRICE 
EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN 1999) in section 0700. A 
HUBZone small business concern, as used in this clause, means a small business concern that appears on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration Reference: 
https://el.sba.gov:9000/prodhubzone/hubzone/approval.stm
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SOLICITATION, OFFER,
AND AWARD

(Construction, Alteration, or Repair)

1.  SOLICITATION NUMBER

DACW67-03-B-0005

2.  TYPE OF SOLICITATION

SEALED BID (IFB)

 NEGOTIATED (RFP)

3.  DATE ISSUED

13 June 2003

PAGE OF PAGES

1

IMPORTANT - The "offer" section on the reverse must be fully completed by the offeror.
4.  CONTRACT NUMBER 5.  REQUISITION/PURCHASE REQUEST NUMBER

W68MD9-3108-2054
6.  PROJECT NUMBER

7.  ISSUED BY CODE W68MD9
Seattle District, Corps of Engineers
ATTN: CENWS-CT-CB-CU
PO Box 3755
Seattle, WA 98124-3755

8.  ADDRESS OFFER TO

Seattle District, Corps of Engineers
PO Box 3755            ATTN: CENWS-CT-CB-CU
Seattle, WA  98124-3755
              
HAND CARRY:      Preston Conference Room
                             4735 East Marginal Way South
                             Seattle, WA 98134-2385
BID OPENING ROOM: Preston Conference Room

9.  FOR INFORMATION CALL
A.  NAME
See Information Page inside Front Cover

B.  TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)
See Information Page inside Front Cover

SOLICITATION
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date):

Furnish all labor, materials and equipment and perform all work for Flow Measurement, Chief Joseph Dam, Columbia River, Bridgeport,
Washingtion in  accordance with the attached Contract Clauses, Special Clauses, Technical Specifications and Drawings.

NOTE: Award will be made pursuant to the Small Business Competitive Demonstration Program.

11. The Contractor shall begin performance within 10 calendar days and complete it within calendar days after receiving

 award, notice to proceed.  This performance period is mandatory,  negotiable.  (See  * Paragraph SC-1, 00800 .)

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE PAYMENT BONDS?
        (If "YES," indicate within how many calendar days after award in Item 12B.)

12B. CALENDAR DAYS

5
YES  NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and copies to perform the work required are due at the place specified in Item 8 by2:00 p.m. (hour)

      local time 8 July 2003 (date).   If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed envelopes
 containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is,  is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and will
     be rejected.

NSN 7540-01-155-3212
Designed using Perform Pro, WHS/DIOR, Oct 96

1442-103 STANDARD FORM 1442 (REV. 4-85) (EG
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)



OFFER (Must be fully completed by offeror)

STANDARD FORM 1442  BACK  (REV. 4-85)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

Tax ID No:_________________DUNS No: _________________
eMail:_________________________________________________

15.  TELEPHONE NUMBER (Include area code) 
                    FAX:

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer 

accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal or greater than the 

minimum requirement stated in 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS See page 00010-5

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) 20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)
21. ITEMS ACCEPTED

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24.SUBMIT INVOICES TO ADDRESS SHOWN IN
          (4 copies unless otherwise specified)

ITEM
26

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

10 U.S.C. 2304(c) (             ) 41 U.S.C. 253(c) (             )

26. ADMINISTERED BY

Send the following office 1 Original Invoice and 1 copy 

Fairchild Resident Office 
PO Box 1929 
Airway Heights, WA  99001-1929

27. PAYMENT WILL BE MADE BY

US Army Corps of Engineers Finance Center
CEFC-AO-P
5722 Integrity Drive
Millington, TN  38054-5005

CODE

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor  is  required  to  sign  this

document and return                 copies to the issuing office.)  Contractor
agrees to furnish and deliver all items or perform all work requirements
identified on this form and any continuation sheets for the consideration
stated in this contract.  The rights and obligations of the parties to this
contract shall be governed by (a) this contract award, (b) the solicitation,
and (c) the clauses, representations, certifications, and specifications
incorporated by reference in or attached to this contract.

29. AWARD. (Contractor is not required to sign this document.)   Your
offer on this solicitation is hereby accepted as to the items listed.  This
award consummates the contract, which consists of (a) the Government
solicitation and your offer, and (b) this contract award.  No further
contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
        (Type or print)       

30B. SIGNATURE 30C. DATE

31A. NAME OF CONTRACTING OFFICER (Type or print)       
SHARON J. GONZALEZ
CONTRACTING OFFICER

31B. UNITED STATES OF AMERICA

        

31C. AWARD DATE

BY
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IF THE CONTRACTOR IS A CORPORATION OR PARTNERSHIP, THE APPLICABLE PORTION OF THE FORM 
LISTED BELOW MUST BE COMPLETED.  IN THE ALTERNATIVE, OTHER EVIDENCE MUST BE SUBMITTED TO 
SUBSTANTIATE THE AUTHORITY OF THE PERSON SIGNING THE CONTRACT.  IF A CORPORATION, THE SAME 
OFFICER SHALL NOT EXECUTE BOTH THE CONTRACT AND THE CERTIFICATE. 
____________________________________________________________________________________ 

CORPORATE CERTIFICATE 
 

     I, _______________________, certify that I am the _________________________ 
Secretary of the Corporation named as Contractor herein; that _________________________________, who signed this 
contract on behalf of the Contractor was then ___________________________of said corporation; that said contract was 
duly signed for and on behalf of said corporation by authority of its governing body and is within the scope of its corporate 
powers. 
 
 
 
 
                                                        _____________________________ (CORPORATE  
                                                                        (Secretary)                                SEAL) 
 
____________________________________________________________________________________ 
 

AUTHORITY TO BIND PARTNERSHIP 
 
 This is to certify that the names, signatures and Social Security Numbers of all partners are listed below and that 
the person signing the contract has authority actually to bind the partnership pursuant to its partnership agreements.  Each 
of the partners individually has full authority to enter into and execute contractual instruments on behalf of said partnership 
with the United States of America, except as follows: (state "none" or describe limitations, if any)  
____________________________________________ 
 
 This authority shall remain in full force and effect until such time as the revocation of authority by any cause 
whatsoever has been furnished in writing to, and acknowledged by, the Contracting Officer. 
 

 (Names, Signatures and Social Security Numbers of all Partners) 

 

     NAME                                         SIGNATURE                       SOCIAL SECURITY  NO. 
____________________ ___________________ ______________________  
 
____________________ ___________________ ______________________ 
 
____________________ ____________________ ______________________  
 
____________________ ___________________ ______________________ 
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SCHEDULE 
 
 
 
Item No.  

Description of Item 
 
Quantity 

 
Unit 

Unit 
Price 

 
Amount 

      
 BASE ITEMS     

0001 All Work for Flow Measurement Installation for 
Unit 15 

1 LS *** $________ 

      
0002 All Work for As-Built Drawings  1 LS *** $15,000 
      
 TOTAL PRICE BASE ITEMS   $________ 
     
 OPTIONAL ITEM     

0003 All Work for Flow Measurement Installation for 
Unit 11 

1 LS *** $________ 

      
 TOTAL PRICE BASE AND OPTIONAL ITEMS   $________ 
      
      
 
 
 
 
  
 
 
 
 
 
 
 
 
NOTE: 
 
1.  The dollar amount established in Item 0002 shall not be revised by bidders. 
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” followed by the DUNS number that identifies the offeror’s name and address exactly as stated in the offer. 
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A 
DUNS number will be provided immediately by telephone at no charge to the offeror. For information on obtaining a 
DUNS number, the offeror, if located within the United States,  should call Dun and Bradstreet at 1-800-333-0505. The 
offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and 
Bradstreet Information Services office from the Internet Home Page at http://www.customerservice@dnb.com.  If an 
offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstreet at 
globalinfo@mail.dnb.com. 
 
(End of provision) 
 
 
52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the 
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form for 
submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  The 
Government must receive the acknowledgment by the time and at the place specified for receipt of bids. 
 
(End of provision) 
 
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
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Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 
 
52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic 
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for receipt, 
the solicitation number, and the name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost 
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office 
specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or 
withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
(End of provision) 
 
 
 
52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of their 
bids.  Oral explanations or instructions given before the award of a contract will not be binding.  Any information 
given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective bidders as an 
amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it would be 
prejudicial to other prospective bidders. 
 
(End of provision) 
 
 
52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the Government 
office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified in the IFB, the 
time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact 
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for 
receipt of bids; or 
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(ii) There is acceptable evidence to establish that it was received at the Government installation designated for receipt 
of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp of 
that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received 
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent Government 
requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to be extended to 
the same time of day specified in the solicitation on the first work day on which normal Government processes 
resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the 
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set for 
receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the 
identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 
 
(End of provision) 
 
 
 
52.214-15     PERIOD FOR ACCEPTANCE OF BIDS  (APR 1984) 
 
In compliance with the solicitation, the bidder agrees, if this bid is accepted within 60 calendar days  from the date 
specified in the solicitation for receipt of bids, to furnish any or all items upon which prices are bid at the price set 
opposite each item, delivered at the designated point(s), within the time specified in the Schedule. 
 
(End of clause) 
 
 
 
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is not 
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required, bidders should insert the words "no bid" in the space provided for any item on which no price is submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
(End of provision) 
 
 
 
52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government, 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive 
limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items 
or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work 
and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that 
the bid will result in the lowest overall cost to the Government even though it may be the low evaluated bid, or if it is 
so unbalanced as to be tantamount to allowing an advance payment. 
 
(End of provison) 
 
 
 
Public Opening of Bids  
     Bids will be publicly opened at the time set for opening in the invitation for bids.  Their content will be made public 
for the information of bidders and others interested, who may be present either in person or by representative. 
 
 
Modifications Prior to Date Set for Opening Bids  
 
    The right is reserved, as the interest of the Government may require, to revise or amend the specifications or 
drawings or both prior to the date set for opening bids.  Such revisions and amendments, if any, will be announced 
by an amendment or amendments to this Invitation for Bids.  If the revisions and amendments are of a nature which 
require material changes in quantities or prices bid or both, the date set for opening bids may be postponed by such 
number of days as in the opinion of the issuing officer will enable bidders to revise their bids.  In such cases, the 
amendment will include an announcement of the new date for opening bids. 
 
 
Award (52.214-4021) 
 
Notwithstanding any other provisions of this solicitation, the Government intends to make award to only one bidder.  
Failure to include a price for all items in the schedule will result in the bid/offer being rejected as  nonresponsive. 
 
 
 
Basis of Award  (52.214-4022) 
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Notwithstanding any other provision of this invitation, the Government will award all base bid items as a minimum. 
 
 
 
All or None Bids  
  Bids submitted on an "All or None" basis (or any variation thereof) are prohibited and will be considered 
nonresponsive. 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm-fixed price contract resulting from this solicitation. 
 
(End of clause) 
 
 
 
52.217-4     EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT AWARD (JUN 1988) 
 
Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate the total price for the basic requirement together with any option(s) exercised at the time of 
award. 
 
(End of provision) 
 
 
52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
(a) Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s). 
  
(b) The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the  basic 
requirement and the option quantities.  An offer is unbalanced when it is based on prices significantly less than cost 
for some work and prices which are significantly overstated for other work. 
 
(End of provision) 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female participation 
for each trade 
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7.2% 6.9% 
  

 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are publis hed periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be 
based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required 
by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts to meet the 
goals. The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the 
contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The notification 
shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor;  
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Bridgeport, 
Douglas County, Washington.  
 
(End of provision) 
 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS (MAY 2002) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act --Construction Materials” 
(Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability 
of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs 
(c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination regarding the 
inapplicability of the Buy American Act before submitting its offer, or has not received a response to a previous 
request, the offeror shall include the information and supporting data in the offer. 
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(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) 
of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the 
offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph 
(b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent 
domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and 
a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 
for the offer that is based on the use of any foreign construction material for which the Government has not yet 
determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause 
at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent 
domestic construction material, and the offeror shall be required to furnish such domestic construction material. An 
offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
 
 
INDIVIDUAL SURETIES (52.228-4003) DEC 1999 
 
     As prescribed in FAR 28.203, individual sureties are acceptable for all types of bonds except position schedule 
bonds. 
     One individual surety is adequate support for a bond, provided the unencumbered value of the assets pledged by 
that individual surety equal or exceed the amount of the bond.  An offeror may submit up to three individual sureties 
for each bond, in which case the pledged assets, when combined, must equal or exceed the penal amount of the 
bond.  Each individual surety must accept both joint and several liability to the extent of the penal amount of the 
bond. 
     An individual surety may be accepted only if a security interest in acceptable assets is provided to the 
Government by the individual surety. THE SECURITY INTEREST SHALL BE FURNISHED WITH THE BOND. 
     Acceptable assets include: 
          (a)  Cash, or certificates of deposit, or other cash equivalents with a federally insured financial institution; 
          (b)  United States Government securities at market value. 
          (c)  Stocks and bonds actively traded on a national U.S. security exchange with certificates issued in the name 
of the individual surety.  (See FAR 28.203-2(b)(3) for list of acceptable exchanges). 
          (d)  Real property owned in fee simple by the surety without any form of concurrent ownership, escept as 
provided in FAR 28.203-2(c) (3)(iii), and located within the 50 United States, its territories, or possessions.  These 
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assets will be accepted at 100% of the most current tax assessment value (exclusive of encumbrances) or 75% of the 
properties' unencumbered market value provided a current appraisal is furnished.  (See clause entitled "Pledges of 
Assets"). 
          (e)  Irrevocable letters of credit (ILC) issued by a federally  
insured financial institution in the name of the contracting agency and  
which identify the agency and solicitation or contract number for which  
the ILC is provided. 
     Unacceptable assets include but are not limited to: 
          (a)  Notes or accounts receivable; 
          (b)  Foreign securities; 
          (c)  Real property as follows: 
               (1)  Real property located outside the United States, its territories, or possessions. 
               (2)  Real property which is a principal residence of the surety. 
               (3)  Real property owned concurrently regardless of the form of co-tenancy (including joint tenancy, tenancy 
by the entirety, and tenancy in common) except where all co-tenants agree to act jointly. 
               (4)  Life estates, leasehold estates, or future interests in real property. 
          (d)  Personal property other than that listed as acceptable assets above (e.g., jewelry, furs, antiques);  
          (e)  Stocks and bonds of the individual surety in a controlled, affiliated, or closely held concern of the 
offeror/contractor;  
          (f)  corporate assets (e.g., plant and equipment);  
          (g)  Speculative assets (e.g., mineral rights); 
          (h)  Letters of credit, except as provided above. 
     In order for the Contracting Officer to determine the acceptability of individuals proposed as sureties, all 
bidders/offerors who submit bonds which are executed by individual sureties shall furnish with the bonds: 
        (a) SF28, Affidavit of Individual Surety, 
        (b) Security interest provided to the Government for all pledged assets (See clause entitled "Pledge of Assets") 
and 
        (c) A current list of all other bonds (including Bid Bonds) on which each individual surety is a surety and bonds 
for which the individual is requesting to be a surety, together with a statement as to the percent of completion of 
these bonded jobs.  The list will include Contract or Solicitation Numbers, the name, address and telephone number 
of the contracting office, the type of bond (bid, performance or payment), and the amount of each original obligation.  
(Note: Performance and Payment bonds must be listed separately.) 
        Failure to furnish this information may result in non-approval of the surety and a determination of 
nonresponsibility. 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, 
and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from Seattle 
District Corps of Engineers, ATTN: CENWS-CT, Kent Paul, 4735 E. Marginal Way South, Seattle, Washington 98134-
2385. 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
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(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the 
Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters are 
urged and expected to inspect the site where the work will be performed. 
 
(b) An organized site visit has been scheduled for-- 
25 June 2003 at 9:00 a.m. local time. 
  
 (c)  Participants will meet at-- 
 Commons Building, Chief Joseph Dam, Bridgeport, Washington. 
 
(End of provision) 
 
 
 
MAGNITUDE OF CONSTRUCTION  (FAR 36.204)  (52. 236-4902) DEC 1999 
 
     (a)  Amount of Construction for this solicitation is in the range of $250,000.00 to $500,000.00. 
 
 
 
52.252-3     ALTERATIONS IN SOLICITATION (APR 1984) 
 
Portions of this solicitation are altered as follows: 
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Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 
any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the 
case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison   ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated, 
and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 
 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (APR 1991) 
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(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member of 
Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer, 
OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this  certification and disclosure is a prerequisite for making or entering into this contract imposed 
by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited under this provision, 
shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such failure. 
 
(End of provision) 
 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 
6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting 
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish 
the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
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___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
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(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER 
RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 
(i) The Offeror and/or any of its Principals --  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award of 
contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, 
commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED 
STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE 
MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, 
the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
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placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in 
addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting 
from this solicitation for default. 
 
(End of provision) 
 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) - ALTERNATE I (APR 2002) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990.  
 
(2) The small business size standard is $28.5 mil.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business 
concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation in 
paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern 
or concerns that are participating in the joint venture:____________.) Each HUBZone small business concern 
participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls:   
 
____ Black American. 
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____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or 
Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka, 
Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case 
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; 
and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; or 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
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(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 
 
52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS COMPETITIVENESS 
DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
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(End of provision) 
 
 
52.219-21      SMALL BUSINESS SIZE REPRESENTATION FOR TARGETED INDUSTRY CATEGORIES UNDER THE 
SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (MAY 1999) 
 
(Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern under 
the size standards of this solicitation.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
 
52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (DEC 2001) 
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By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 4212(d) 
(i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment Reports on 
Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted the most recent 
VETS-100 Report required by that clause. 
 
(End of provision) 
 
 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know 
Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release 
Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification 
form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
 
(  ) (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
 
(End of clause) 
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
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(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest 
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some 
other method of holding securities that does not disclose the beneficial owner;  
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;  
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other tangible 
assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government of 
a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that owns 
the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
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resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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SUBMIT THE FOLLOWING INFORMATION WITH YOUR BID 
NOTICE TO BIDDERS REGARDING PRE-AWARD INFORMATION 

 
It is requested that the following information be provided with your bid: 

 
1.   Company Name and Address:   _____________________________________________________ 
 
        _____________________________________________________ 
 
         _____________________________________________________ 
 
2.    Point of Contact: 
 
        Name:______________________________ Phone: (_____)_____________________________  
 
        Alt Phone: (______) __________________  Fax:     (_____)_____________________________ 
 
3.    Electronic Transfer Payments will now be required for all new contracts.  Do you currently receive  
 Electronic Transfer Payments from this agency?  (agency codes 00005524/00006482) 
 
        Yes(    )     NO(    ) 
 
4.    Name of Bank and Branch   ______________________________________________________ 
 
        ______________________________________________________ 
 
      Personal Banker     ______________________________________________________ 
 
      Telephone Number    ______________________________________________________ 
 
      Fax Number                               ______________________________________________________ 
 
5.    Name of Bonding Agent Company  __________________________________________________ 
 
      Agents Name     ______________________________________________________ 
 
      Telephone      ______________________________________________________ 
 
6.    List three projects that are substantially complete or have been completed within the last two years that  
       are similar to this project.  Projects should be listed in the following order:  Federal Projects, state projects,  
       city and county projects, than commercial projects.  Please provide in the following format: 
 
 a) Title & Location of Project ________________________________________________________ 
 
  Agency/Company _______________________________________________________________ 
 
  Award Amount _________________________________________________________________ 
 
  Point of Contact  (Name & Title) ___________________________________________________ 
 
  Telephone Number ______________________________________________________________ 
   Year of Completion________________ 

  



  

 b) Title & Location of Project ________________________________________________________ 
 
  Agency/Company _______________________________________________________________ 
 
  Award Amount _________________________________________________________________ 
 
  Point of Contact  (Name & Title) ___________________________________________________ 
 
  Telephone Number ______________________________________________________________ 
   Year of Completion________________ 
  
 c) Title & Location of Project ________________________________________________________ 
 
  Agency/Company _______________________________________________________________ 
 
  Award Amount _________________________________________________________________ 
 
  Point of Contact  (Name & Title) ___________________________________________________ 
 
  Telephone Number ______________________________________________________________ 
   Year of Completion________________ 
 
 
 
7)    List all outstanding uncompleted projects, in the following format: 
 
 a) Title of Project _________________________________________________________________ 
 
  Agency/Company _______________________________________________________________ 
 
  Est. Completion Date _____________________________________________________________ 
 
  Award Amount _________________________________________________________________ 
 
 
 b) Title of Project _________________________________________________________________ 
 
  Agency/Company _______________________________________________________________ 
 
  Est. Completion Date _____________________________________________________________ 
 
  Award Amount _________________________________________________________________ 
 
 c) Title of Project _________________________________________________________________ 
 
  Agency/Company _______________________________________________________________ 
 
  Est. Completion Date _____________________________________________________________ 
 
 Award Amount _________________________________________________________________ 
 
 

 
                             END OF SECTION 00600 
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Section 00700 - Contract Clauses 
 
NOTICE OF URGENT REQUIRE 
NOTIFICATION OF URGENT REQUIREMENT (52.0200-4004) 
     Offerors are advised that this project is of such urgency that award and Notice-to-Proceed will be given in the 
shortest time possible after proposals are opened.  Therefore, offerors are advised that they should be prepared to 
return executed performance and payment bonds and evidence of insurance within 5 calendar days after receipt so as 
not to delay Notice-to-Proceed. 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS (MAY 2001) --ALTERNATE I (MAR 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor, 
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy 
or assistant chief official of the executive agency. 
 
(b) Commercial component means any component that is a commercial item. 
 
 (c) Component means any item supplied to the Government as part of an end item or of another component, except 
that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a). 
 
(d) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(e) Nondevelopmental item means-- 
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense cooperation 
agreement; 
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications of a 
type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or 
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely 
because the item is not yet in use. 
 
(f) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings.  The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
 (g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase 
orders and changes and modifications to purchase orders under this contract. 
 
(End of clause) 
 
 
52.203-3     GRATUITIES (APR 1984) 
 



DACW67-03-B-0005 
 

Page 25 of 117 
 

 

(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the agency 
head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 times 
the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency head 
or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 
 
52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit 
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts 
through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes to 
exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
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(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-
stock company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor to 
the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made 
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have 
an inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
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under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor under 
the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld under 
subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset those 
monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the Contracting 
Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
 
 
 
 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
(JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 423) 
(the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 
104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
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(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, notwithstanding 
any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse 
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing 
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the 
contract. The total final price established in accordance with the incentive price revision provisions of the contract 
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award 
and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures of 
paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount of 
profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract for 
default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 1997)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
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(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership, 
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This 
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures 
specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly emp loyed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian tribe, 
tribal organization, or any other Indian organization with respect to expenditures specifically permitted by other 
Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting or 
receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working days 
within 1 year immediately preceding the date of the submission that initiates agency consideration of such person for 
receipt of such contract. An officer or employee who is employed by such person for less than 130 working days 
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within 1 year immediately preceding the date of the submission that initiates agency consideration of such person 
shall be considered to be regularly employed as soon as he or she is employed by such person for 130 working days.  
 
"State," as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, a territory or possession of the United States, an agency or instrumentality of a State, and multi-State, 
regional, or interstate entity having governmental duties and powers.  
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, grant, 
loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding of 
any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, loan, or 
cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation of 
any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  



DACW67-03-B-0005 
 

Page 31 of 117 
 

 

 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of a 
contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable compensation 
made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a disclosure 
form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed to make any 
payment using nonappropriated funds (to include profits from any covered Federal action), which would be 
prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
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(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event that 
materially affects the accuracy of the information contained in any disclosure form previously filed by such person 
under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information reported 
includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting to 
influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who 
requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by the 
prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or amend 
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as 
provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any 
other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause will 
not be made allowable under any other provision.  
 
(End of clause) 
 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
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(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline 
as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls or 
rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting from 
printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and butt 
rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government through 
Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper documents, 
such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet minimum 
content standards specified in Section 505 of Executive Order 13101, when not using electronic commerce methods to 
submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS 
DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering 
into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
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information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 
 
 
52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in  the form of computer data, or in any 
other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the 
pricing of any  modification to this contract, the Contracting Officer, or an authorized representative of the 
Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of the cost or pricing data, shall 
have the right to examine and audit all of the  Contractor's records, including computations and projections, related 
to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an 
authorized representative, shall have the same rights as specified in paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in 
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of 
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of 
this contract, is incorporated by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under 
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or 
claims. 
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(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in all 
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or pricing data. 
 
(End of clause) 
 
 
 
52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS - SEALED 
BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or 
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under FAR 
15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by 
any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not 
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is limited to 
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph 
(a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
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(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the facts shall be allowed 
against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of the 
contract (or price of the modification) and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if: 
 
(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or 
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not 
have increased in the amount to be offset even if the available data had been submitted before the date of agreement 
on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost 
or pricing data which were incomplete, inaccurate, or noncurrent. 
 
(End of clause) 
 
 
 
52.214-28      SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases and/or decreases in 
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48 
CFR 15.403-4(a)(1); and 
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(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modifications involving aggregate increases and/or decreases in  costs, plus applicable profits, expected 
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the 
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception 
under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price comp etition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 15.406-
2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under 
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the 
subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that, 
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1). 
 
(End of clause) 
 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN 
1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears 
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 



DACW67-03-B-0005 
 

Page 38 of 117 
 

 

business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be will 
be spent on the concern's employees or the employees of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 
 
(End of clause) 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
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Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 
124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case 
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; 
and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
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(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status 
as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
 
If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely 
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the 
Contracting Officer. 
 
(End of clause) 
 
 
 
52.222-3     CONVICT LABOR (AUG 1996) 
 
The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of 
imprisonment which has been imposed by any court of a State, the District of Columb ia, the Commonwealth of Puerto 
Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust 
Territory of the Pacific Islands.  This limitation, however, shall not prohibit the employment by the Contractor in the 
performance of this contract of persons on parole or probation to work at paid employment during the term of their 
sentence or persons who have been pardoned or who have served their terms.  Nor shall it prohibit the employment 
by the Contractor in the performance of this contract of persons confined for violation of the laws of any of the 
States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the 
Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands who are authorized to 
work at paid employment in the community under the laws of such jurisdiction, if-- 
 
(a)(1) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(2) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services; 
and  
 
(4) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(b) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION.  (SEP 
2000) 
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(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal Acquisition 
Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are paid at least 1 
and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are liable 
for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required or 
permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments due 
under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid wages 
and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 years 
after contract completion. The records shall contain the name and address of each employee, social security number, 
labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 
actual wages paid. The records need not duplicate those required for construction work by Department of Labor 
regulations at 29 CFR 5.5(a)(3) implementing the Davis -Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), 
the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed 
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the 
Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under section 1(b)(2) of the Davis -Bacon Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, regular 
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or incurred 
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during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe 
benefits in the wage determination for the classification of work actually performed, without regard to skill, except as 
provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein; 
provided, That the employer's payroll records accurately set forth the time spent in each classification in which work 
is performed.  The wage determination (including any additional classifications and wage rates conformed under 
paragraph (b) of this clause) and the Davis -Bacon poster (WH-1321) shall be posted at all times by the Contractor 
and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting Officer 
to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  Department of 
Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the Contracting Officer or 
will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, including 
the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator of the 
Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the first 
day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(d)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe 
benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of the 
Contractor, that the applicable standards of the Davis -Bacon Act have been met.  The Secretary of Labor may require 
the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. 
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(End of clause) 
 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis -Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on 
the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written notice 
to the Contractor, take such action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased.  
 
(End of clause) 
 
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis -Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis -Bacon Act, that the wages of any laborer or mechanic include 
the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis -Bacon Act, the Contractor shall maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has 
been communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or 
the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved 
programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 
programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and may 
be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 20402.  The 
Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons emp loyed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
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(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions 
as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 
shall satis fy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) of this 
clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall be 
paid not less than the applicable wage determination for the classification of work actually performed.  In addition, 
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
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Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has 
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training 
Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Every trainee must be paid at not less than the rate 
specified in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman 
hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate 
in the wage determination which provides for less than full fringe benefits for apprentices.  Any employee listed on 
the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable wage rate in the wage determination for the 
classification of work actually performed.  In addition, any trainee performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not less than the applicable wage rate in the wage 
determination for the work actually performed.  In the event the Employment and Training Administration withdraws 
approval of a training program, the Contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 
CFR Part 30. 
 
(End of clause) 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
 
(End of clause) 
 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis -Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis -Bacon and Related 
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a completed 
Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's signed and 
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dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 

Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis -Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis -Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
 
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis -Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are hereby 
incorporated by reference in this contract.  
 
(End of clause) 
 
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees 
or their representatives.  
 
(End of clause) 
 
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis -Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis -Bacon Act or 29 CFR 5.12(a)(1). 
 
(e)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
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(End of clause) 
 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perform their services at any 
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
 
 
52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor has 
been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work performed 
outside the United States by employees who were not recruited within the United States. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to their race, color, religion, sex, or national origin. This shall include, but not be 
limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) 
layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for training, including 
apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, 
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or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of the 
Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within the 
12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply to 
either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal 
Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or order 
of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in Executive 
Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the Contractor as 
provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of Labor; or as 
otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon each 
subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
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"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands);  
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor in a 
covered area, either individually or through an association, its affirmative action obligations on all work in the plan 
area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which the 
Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
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The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities where 
the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women to each 
construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification to 
minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and female 
off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a 
year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct 
review of this policy with all on-site supervisory personnel before initiating construction work at a job site. A written 
record shall be made and maintained identifying the time and place of these meetings, persons attending, subject 
matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertis ing in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this policy 
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with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with 
minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests  to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
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to provide equal employment opportunity and to take affirmative action for all minority groups, both male and female, 
and all women, both minority and nonminority. Consequently, the Contractor may be in violation of Executive Order 
11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure to 
carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at least 
as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive Order 
11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as 
prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
(End of clause) 
 
 
 
52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, 
AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
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Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof;  
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring 
or firing and as to the advancement and promotion or any other change of status of other employees will be given 
particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, who 
does not devote more than 40 percent of total hours of work in the work week to activities that are not directly and 
closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is 
employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or expedition 
for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a serious 
employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 



DACW67-03-B-0005 
 

Page 54 of 117 
 

 

(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance in 
employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other eligible 
veterans without discrimination based upon their disability or veterans' status in all employment practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff 
and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
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intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring location 
in the State. As long as the Contractor is contractually bound to these terms and has so advised the State agency, it 
need not advise the State agency of subsequent contracts. The Contractor may advise the State agency when it is no 
longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees 
and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take affirmative 
action to employ and advance in employment qualified employees and applicants who are special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, Department 
of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining 
agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is committed to 
take affirmative action to employ, and advance in employment, qualified special disabled veterans, veterans of the 
Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may take 
appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to the 
Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000 
or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as 
specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
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(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff, 
and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the contents 
of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower the posted 
notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by the Deputy 
Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant Secretary) 
and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining 
agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified individuals with physical or 
mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
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52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, 
AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the contractor 
by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number of 
disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the most 
recent 12-month period as of the ending date selected for the employment profile report required by paragraph (a)(1) 
of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period January 
through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous written 
approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the Employer 
Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and veterans 
of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify themselves 
to the Contractor. The invitation shall state that the information is voluntarily provided; that the information will be 
kept confidential; that disclosure or refusal to provide the information will not subject the applicant or employee to 
any adverse treatment; and that the information will be used only in accordance with the regulations promulgated 
under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 
 
 
 
52.223-5     POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (APR 1998) 
 
(a) Executive Order 12856 of August 3, 1993, requires Federal facilities to comply with the provisions of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA)(42 U.S.C. 11001-11050) and the Pollution 
Prevention Act of 1990 (PPA)(42 U.S.C. 13101-13109).  
 
(b) The Contractor shall provide all information needed by the Federal facility to comply with the emergency planning 
reporting requirements of Section 302 of EPCRA; the emergency notice requirements of Section 304 of EPCRA; the 
list of Material Safety Data Sheets required by Section 311 of EPCRA; the emergency and hazardous chemical 
inventory forms of Section 312 of EPCRA; the toxic chemical release inventory of Section 313 of EPCRA, which 
includes the reduction and recycling information required by Section 6607 of PPA; and the toxic chemical reduction 
goals requirements of Section 3-302 of Executive Order 12856. 
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(End of clause) 
 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by any 
judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 
days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
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(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation occurring 
in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this 
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage 
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing 
this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the requirements 
of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to suspension of 
contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) as 
described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) 
(42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The 
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the annual Form R 
throughout the life of the contract.  
 
(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement to 
file an annual Form R if--  
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 
11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed 
with EPA);  
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(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or their 
corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or 
 
(5) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer exempt, 
shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior calendar year 
during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of the contract for 
such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation provision 
substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
(End of clause) 
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (MAY 2002) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
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(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows: 
none. 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if 
the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for 
Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
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(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate 
is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000) 
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(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services originating 
from sources within, or that were located in or transported from or through, countries whose products are banned 
from importation into the United States under regulations of the Office of Foreign Assets Control, Department of the 
Treasury. Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled by 
the Taliban, and Serbia (excluding the territory of Kosovo). 
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities 
controlled by the government of Iraq. 
 
(c) The Contractor shall insert this  clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or (2) 
used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, in 
all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and materials, 
supplies, models, samples, and design or testing services expected to exceed the simplified acquisition threshold 
(however, omission of this clause from any subcontract, including those at or below the simplified acquisition 
threshold, does not affect this authorization and consent.) 
 
(End of clause) 
 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any United States patent (except a 
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 
(End of clause) 
 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
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(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause 
for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3 mil, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, 
fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the 
bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract 
becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required security. If 
the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC. 
 
(End of clause) 
 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or a 
payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
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(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in book 
entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 
52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-355, 
upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the performance 
of this contract for which a payment bond has been furnished to the Government pursuant to the Miller Act, the 
Contractor shall promptly provide a copy of such payment bond to the requester. 
 
(End of clause) 
 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause shall 
be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand and 
the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured financial 
institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
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offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one year 
from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice of 
non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage is 
completed and the Contracting Officer provides the financial institution with a written statement waiving the right to 
payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another acceptable 
financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to 
United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
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2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the confirming 
financial institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any, at 
the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or any automatically 
extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition 
of this Letter of Credit that it is deemed to be automatically extended without amendment for one year from the 
expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we notify you 
or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this Letter of 
Credit renewed for any such additional period. At the time we notify you, we also agree to notify the account party 
(and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, 
International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of 
_____________________ [state of confirming financial institution, if any, otherwise state of issuing financial 
institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the 
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after 
the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
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expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition 
of this confirmation that it be deemed automatically extended without amendment for one year from the expiration 
date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and the 
issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider this 
confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, 
International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of 
________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 17 
of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the resumption 
of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States 
$____________. This draft is drawn under Irrevocable Letter of Credit No. 
___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
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By: ___________________  
 
(End of clause) 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the 
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. 
Original contract price does not include the price of any options, except those options exercised at the time of 
contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be 
100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection 
if the contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract 
price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of 
the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (APR 2003) 
 
(a) As used in this clause-- 
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"Contract date" means the date set for bid opening or, if this is a negotiated contract or a modification, the effective 
date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on the contract date, 
that the taxing authority is imposing and collecting on the transactions or property covered by this contract.  
 
"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or 
excluded on the contract date but whose exemption was later revoked or reduced during the contract period, on the 
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of 
legislative, judicial, or administrative action taking effect after the contract date. It does not include social security tax 
or other employment taxes.  
 
"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social security or other 
employment taxes, that would otherwise have been payable on the transactions or property covered by this contract, 
but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as 
the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern 
Mariana Islands, if the contract is performed wholly or partly in any of those areas. 
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included in 
the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption. 
 
(End of clause) 
 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
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(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been 
made, and timely payments will be made from the proceeds of the payment covered by this certification, in 
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
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(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting Officer 
considers adequate for protection of the Government and shall release to the Contractor all the remaining withheld 
funds. Also, on completion and acceptance of each separate building, public work, or other division of the contract, 
for which the price is stated separately in the contract, payment shall be made for the completed work without 
retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments shall 
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not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any action 
resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies or 
services, but not including contract modifications that are within the scope and under the terms of the contract, such 
as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
 
52.232-16     PROGRESS PAYMENTS (APR 2003) 
 
The Government will make progress payments to the Contractor when requested as work progresses, but not more 
frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following 
conditions: 
 
(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute each 
progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not actually 
paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all previous 
progress payments made by the Government under this contract. The Contracting Officer will consider cost of money 
that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes. 
 
(2) The amount of financing and other payments for supplies and services purchased directly for the contract are 
limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due and 
will be paid to subcontractors-- 
 
(i) In accordance with the terms and conditions of a subcontract or invoice; and 
 
(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government. 
 
(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until 
actually paid unless-- 
 
(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 
 
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period 
(any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments until 
paid). 
 
(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of 
this clause: 
 
(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted 
accounting principles and practices. 
 
(ii) Costs incurred by subcontractors or suppliers. 
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(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or 
amortized portion of such costs. 
 
(iv) Payments made or amounts payable to subcontractors or suppliers, except for -- 
 
(A) completed work, including partial deliveries, to which the Contractor has acquired title; and 
 
(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title. 
 
(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against 
incomplete work (including allowable unliquidated progress payments to subcontractors) nor  
 
(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the 
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance 
by the Government are incomplete. 
 
(6) The total amount of progress payments shall not exceed 80 percent of the total contract price. 
 
(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs 
(a)(4) or (a)(5) above, the Contractor shall repay the amount of such excess to the Government on demand. 
 
(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar 
amounts of less than $2,500. The Contracting Officer may make exceptions. 
 
(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress 
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress 
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The 
Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing 
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments 
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an 
alternate rate when deemed appropriate for proper contract financing. 
 
(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of 
liquidation, or take a combination of these actions, after finding on substantial evidence any of the following 
conditions: 
 
(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and 
(g) below). 
 
(2) Performance of this contract is endangered by the Contractor's  
 
(i) failure to make progress or  
 
(ii) unsatisfactory financial condition. 
 
(3) Inventory allocated to this contract substantially exceeds reasonable requirements. 
 
(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of 
business. 
 
(5) The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion of 
this contract. 
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(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in 
paragraph (b) above, and that rate is less than the progress payment rate stated in subparagraph (a)(1) above. 
 
(d) Title.  
 
(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately 
upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur 
when the property is or should have been allocable or properly chargeable to this contract. 
 
(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the 
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted 
accounting principles and practices. 
 
(i) Parts, materials, inventories, and work in process; 
 
(ii) Special tooling and special test equipment to which the Government is to acquire title under any other clause of 
this contract; 
 
(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other 
similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (ii) above; and 
 
(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the 
Government by other clauses of this contract. 
 
(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., 
the termination or special tooling clauses, shall determine the handling and disposition of the property. 
 
(4) The Contractor may sell any scrap resulting from production under this contract without requesting the 
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance. 
 
(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the 
Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor shall 
(i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the 
Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or 
credit memorandum. 
 
(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress 
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not-- 
 
(i) Delivered to, and accepted by, the Government under this contract; or 
 
(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is 
vested in the Government under this clause. 
 
(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to 
which the Government acquired title solely under this clause. 
 
(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for 
property, the title to which vests in the Government under this clause, except to the extent the Government expressly 
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress payments 
that are based on costs allocable to property that is damaged, lost, stolen, or destroyed. 
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(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the 
proper administration of this clause. 
 
(g) Reports and access to records. The Contractor shall promptly furnish reports, certificates, financial statements, 
and other pertinent information reasonably requested by the Contracting Officer for the administration of this clause. 
Also, the Contractor shall give the Government reasonable opportunity to examine and verify the Contractor's books, 
records, and accounts. 
 
(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, on 
demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the 
Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require 
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default 
clause. 
 
(i) Reservations of rights. (1) No payment or vesting of title under this clause shall (i) excuse the Contractor from 
performance of obligations under this contract or (ii) constitute a waiver of any of the rights or remedies of the parties 
under the contract. 
 
(2) The Government's rights and remedies under this clause  
 
(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this 
contract and  
 
(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall 
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any 
other right, power, or privilege of the Government. 
 
(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) 
and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions are 
met: 
 
(1) The amounts included are limited to-- 
 
(i) The unliquidated remainder of financing payments made; plus 
 
(ii) Any unpaid subcontractor requests for financing payments. 
 
(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the 
beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months. 
 
(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional 
order concerning progress payments-- 
 
(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this 
clause with its Alternate I for any subcontractor that is a small business concern; 
 
(ii) Are at least as favorable to the Government as the terms of this clause; 
 
(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor; 
 
(iv) Are in conformance with the requirements of FAR 32.504(e); and 
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(v) Subordinate all subcontractor rights concerning property to which the Government has title under the 
subcontract to the Government's right to require delivery of the property to the Government if-- 
 
(A) The Contractor defaults; or 
 
(B) The subcontractor becomes bankrupt or insolvent. 
 
(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or 
interdivisional order concerning payments-- 
 
(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and 
definition of, performance-based payments in FAR Part 32; 
 
(ii) Are in conformance with the requirements of FAR 32.504(f); and 
 
(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 
subcontract to the Government's right to require delivery of the property to the Government if-- 
 
(A) The Contractor defaults; or 
 
(B) The subcontractor becomes bankrupt or insolvent. 
 
(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or 
interdivisional order concerning payments-- 
 
(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase 
that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12; 
 
(ii) Are in conformance with the requirements of FAR 32.504(g); and 
 
(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 
subcontract to the Government's right to require delivery of the property to the Government if-- 
 
(A) The Contractor defaults; or 
 
(B) The subcontractor becomes bankrupt or insolvent. 
 
(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary 
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern. 
 
(7) Concerning any proceeds received by the Government for property to which title has vested in the Government 
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated 
financing payments by the Government to the Contractor under this contract. 
 
(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments 
that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the 
Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had 
been assigned and transferred to the Contractor. 
 
(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide 
financing payments to small business concerns, in conformity with the standards for customary contract financing 
payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a 
handicap or adverse factor in the award of subcontracts. 
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(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this 
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized 
contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including 
contract modifications for additional supplies or services, but not including contract modifications that are within the 
scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, or 
funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in 
accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs 
incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and 
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation, 
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated 
at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the 
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract 
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract action 
or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions. 
 
(l) Due date. The designated payment office will make progress payments on the 14th day after the designated billing 
office receives a proper progress payment request. In the event that the Government requires an audit or other review 
of a specific progress payment request to ensure compliance with the terms and conditions of the contract, the 
designated payment office is not compelled to make payment by the specified due date. Progress payments are 
considered contract financing and are not subject to the interest penalty provisions of the Prompt Payment Act. 
 
(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress 
payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified 
in this contract. 
 
(End of clause) 
 
 
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause or 
a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be due 
at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
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modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 
 
 
52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) - ALTERNATE I (APR 1984) 

 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter referred 
to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the performance of this 
contract to a bank, trust company, or other financing institution, including any Federal lending agency. The assignee 
under such an assignment may thereafter further assign or reassign its right under the original assignment to any 
type of financing institution described in the preceding sentence.  Unless otherwise stated in this contract, payments 
to an assignee of any amounts due or to become due under this contract shall not, to the extent specified in the Act, 
be subject to reduction or setoff. 
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract. 
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing. 
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (FEB 2002)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless 
otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and legal 
holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amo unt and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the time 
of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
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(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is  stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, the 
invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing 
office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance with 
contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in 
the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If 
the invoice does not comply with these requirements, the designated billing office must return it within 7 days after 
receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the Contractor, 
the Government will take into account if the Government notifies the Contractor of an improper invoice in an untimely 
manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing 
or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract line 
item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a defective 
invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price Construction 
Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
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(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the 
Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and there 
was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested 
progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or make 
payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without 
request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government will 
calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315. 
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(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in accordance 
with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor 
an interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
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(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) 
and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but 
before making a payment to a subcontractor for the subcontractor's performance covered by the payment request, 
discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding from the 
subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
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(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to exceed 
the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the 
obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
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(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a 
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise 
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request 
instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR REGISTRATION (MAY 
1999) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment by 
EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information 
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR database. 
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(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of interest penalties apply.  
 
(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than 
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the 
Government of the payment receiving point applicable to this contract, the Government shall make payment to the 
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database. 
 
(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause. 
In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT information 
that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper 
assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of paragraph (d) 
of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from 
changes to EFT information made by the Contractor's financial agent. 
 
(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
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payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail 
the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
 
 
 
52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the 
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A voucher, 
invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the Act. The 
submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the Government 
against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data are 
accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the Contractor, 
render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the Contracting Officer 
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must, within 60 days, decide the claim or notify the Contractor of the date by which the decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented to 
the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer 
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is  later, until 
the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 33.201, 
interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest on claims 
shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable to the 
period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-month period 
as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting Officer. 
 
(End of clause) 
 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR 
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop performance 
of the work called for by this contract. The order shall be specifically identified as a stop-work order issued under this 
clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps 
to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. 
Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or 
contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, 
the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 
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(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may collect 
this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction 
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause in 
solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, or 
removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
(End of clause) 
 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
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the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding to 
successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
(End of clause) 
 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the Contracting 
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may 
require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
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52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 
 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any completed 
unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under this 
contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and shall 
carefully adapt scheduling and performing the work under this contract to accommodate the additional work, heeding 
any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit any act that 
will interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during contract 
performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or 
branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
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Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a third 
party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable care in 
performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting Officer may 
have the necessary work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor without 
expense to the Government.  The temporary buildings and utilities shall remain the property of the Contractor and 
shall be removed by the Contractor at its expense upon completion of the work. With the written consent of the 
Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of the 
work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list of 
items of work remaining to be performed or corrected on those portions of the work that the Government intends to 
take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of the contract. The Government's possession or use shall 
not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms  of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
 



DACW67-03-B-0005 
 

Page 93 of 117 
 

 

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department of 
Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of U.S. 
Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate initiation 
of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the work site, 
shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After receiving the 
notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to promptly take 
corrective action, the Contracting Officer may issue an order stopping all or part of the work until satisfactory 
corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the contract 
price or extension of the performance schedule on any stop work order issued under this clause. 
 
(f)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 

of the parties, in subcontracts. 
 
(End of clause) 
 
 
 
52.236-14     AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
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(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing 
outlets and supplies, as specified in the contract.  Unless otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the 
Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting 
Officer.  The Contractor shall carefully conserve any utilities furnished without charge. 
 
(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, shall install 
and maintain all necessary temporary connections and dis tribution lines, and all meters required to measure the 
amount of each utility used for the purpose of determining charges.  Before final acceptance of the work by the 
Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated 
paraphernalia. 
 
(End of clause) 
 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing 
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the opinion of 
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary 
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to 
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of 
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient 
diligence to ensure completion within the time specified in the contract.  Upon making this determination, the 
Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
(End of clause) 
 
 
 
52.236-16     QUANTITY SURVEYS (APR 1984) 
 
(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Government shall conduct the original and final surveys and make the computations based on them.  The 
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Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make the 
computations based on these surveys.  All surveys conducted by the Contractor shall be conducted under the 
direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a 
specific instance. 
 
(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as necessary 
to determine the amount of progress payments.  The Contractor shall retain copies of all such material furnished to 
the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give the 
Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time such 
detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
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(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation, 
the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does 
not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of all 
shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
 
(End of clause) 
 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This notification 
shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  This notification 
shall include the date on which the bankruptcy petition was filed, the identity of the court in which the bankruptcy 
petition was filed, and a listing of Government contract numbers and contracting offices for all Government contracts 
against which final payment has not been made.  This obligation remains in effect until final payment under this 
contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience of 
the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 20 
days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved 
(but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the claim, in an 
amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or 
interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (AUG 1987) 
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(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs);  
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, interpretation, 
or determination) from the Contracting Officer that causes a change shall be treated as a change order under this 
clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the 
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
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inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this 
section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably 
needed for performing such safe and convenient inspections and tests as may be required by the Contracting Officer. 
The Government may charge to the Contractor any additional cost of inspection or test when work is not ready at the 
time specified by the Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. 
The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the work. 
Special, full size, and performance tests shall be performed as described in the contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Go vernment not to conform to contract 
requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing 
it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the 
work is found to be defective or nonconforming in any material respect due to the fault of the Contractor or its 
subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory reconstruction. 
However, if the work is found to meet contract requirements, the Contracting Officer shall make an equitable 
adjustment for the additional services involved in the examination and reconstruction, including, if completion of the 
work was thereby delayed, an extension of time. 
 
(i)  Unless otherwis e specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
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(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) of 
this clause, that work performed under this contract conforms to the contract requirements and is free of any defect in 
equipment, material, or design furnished, or workmanship performed by the Contractor or any subcontractor or 
supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the Government 
takes possession of any part of the work before final acceptance, this warranty shall continue for a period of 1 year 
from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or personal 
property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of any 
failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the 
Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the Contracting 
Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
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(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
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(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is  accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before undertaking 
significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this contract 
citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price reduction has 
not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to proceed is issued 
or a contract modification applies a VECP to this contract, the Contractor shall perform in accordance with the 
existing contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made solely at the 
discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
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(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20 
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The 
Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of $50,000 
or more and may include one in subcontracts of lesser value.  In computing any adjustment in this contract's price 
under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor.  The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract modification 
implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and "limited rights" are 
defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) - ALTERNATE 
I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part if 
the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer shall 
terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any amounts 
due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
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(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities and 
termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be final 
for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred 
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to 
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the 
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made 
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed 
by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, the 
Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination inventory 
not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The Contractor 
may request the Government to remove those items or enter into an agreement for their storage. Within 15 days, the 
Government will accept title to those items and remove them or enter into a storage agreement. The Contracting 
Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of the list, and shall 
correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer in 
the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the proposal 
promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the Contracting 
Officer upon written request of the Contractor within this 1-year period. However, if the Contracting Officer 
determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 year or any 
extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer may 
determine, on the basis of information available, the amount, if any, due the Contractor because of the termination 
and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
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terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of the 
Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it appears 
that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting Officer 
shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
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(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these 
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any 
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within this 
time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or the 
separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, whether 
or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased costs 
incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
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(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts and 
the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the time for 
completing the work shall be extended.  The findings of the Contracting Officer shall be final and conclusive on the 
parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
 
 
 
52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows: 
 
       
 
(End of clause) 
 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the 
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional 
Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed 
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there 
is no change to the name, content, or sequence of the data elements on the form and provided the form carries the 
agency form number and edition date. 
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(g)  If the Contractor submits a computer generated version of a form that is different than the required form, then the 
rights and obligations of the parties will be determined based on the content of the required form. 
 
(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor;  
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
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(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal penalty 
of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 
 
 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 
 
252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION (NOV 2001) 
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(a) Definitions. 
 
As used in this clause-- 
 
(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information 
required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet 
Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and 
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix 
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or 
affiliates of the parent business concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the 
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the 
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully 
completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be 
registered in the CCR database prior to award, during performance, and through final payment of any contract 
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United 
States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the 
Contracting Officer to verify that the offeror is registered in the CCR database. 
 
(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a 
complete and accurate application via the Internet. However, registration of an applicant submitting an application 
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should 
consider applying for registration immediately upon receipt of this solicitation. 
 
(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability 
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database 
after the initial registration, the Contractor is required to confirm on an annual basis that its information in the CCR 
database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 
1-888-227-2423, or via the Internet at http://www.ccr.gov. 
 
(End of clause) 
 
 
 
252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991) 
 
(a) Definition. 
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"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit purposes; 
which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to business 
entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
 
 
(End of clause) 
 
 
252.209-7000  ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ONSITE INSPECTION UNDER THE 
INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY (NOV 1995) 
 
(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential 
subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, solely or in part because of the 
actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the decision is approved by 
the Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and contracts 
exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation, except those for 
commercial items. 
 
(End of clause) 
 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE GOVERNMENT 
OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering 
into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement and 
Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
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252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS 
SUBCONTRACTING PLAN (DOD CONTRACTS) (APR. 1996) 
  
This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract. 
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by 
the Secretary of Education to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research 
institution that was an integral part of such a college or university before November 14, 1986. 
  
Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also includes Hispanic-serving institutions as defined 
in section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged 
business, when used in the FAR 52.219-9 clause, includes historically black colleges and universities and minority 
institutions, in addition to small disadvantaged business concerns. 
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business 
concern goal required by paragraph (d) of the FAR 52.219-9 clause when: 
  
(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or 
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business subcontracting goal. 
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as 
amended, may count toward its small disadvantaged business goal, subcontracts awarded-- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the Contractor's 
cognizant contract administration activity. 
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and women-owned small 
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firms that are 
not small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting plan. 
Notifications shall be in writing and shall occur within a reasonable period of time after award of the subcontract. 
Contractor-specified formats shall be acceptable. 
 
(End of clause) 
 
 
 
252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted access to 
classified information; or employees in other positions that the Contractor determines involve national security; 
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence. 
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(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I and II, as defined by 
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that Title.  
The term "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or other 
uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.  
While this clause defines criteria for such a program, contractors are encouraged to implement alternative approaches 
comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause. 
 
(c) Contractor programs shall include the following, or appropriate alternatives: 
 
(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and 
coordination with available community resources; 
 
(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual 
confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.  
Employee drug testing programs shall be established taking account of the following: 
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employees in 
sensitive positions.  The extent of and criteria for such testing shall be determined by the Contractor based on 
considerations that include the nature of the work being performed under the contract, the employee's duties, and 
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the 
failure of an employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
 
(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or 
 
(B) When an employees has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug use. 
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for 
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug 
Testing Programs" (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using 
drugs illegally.  Contractors shall not allow any employee to remain on duty or perform in a sensitive position who is 
found to use illegal drugs until such times as the Contractor, in accordance with procedures established by the 
Contractor, determines that the employee may perform in such a position. 
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent 
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter, the 
Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective bargaining 
session. 
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(End of clause) 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003) 
 
(a) Definitions. As used in this provision-- 
 
(1) Foreign person means any person (including any individual, partnership, corporation, or other form of 
association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United States who is 
employed by other than a United States person);  
 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern that 
is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking. 
 
(End of provision) 
 
 
 
252.226-7001    UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC ENTERPRISES-
DOD CONTRACTS (SEP 2001) 
 
(a) Definitions. As used in this clause-- 
 
“Indian” means any person who is a member of any Indian tribe, band, group, pueblo, or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in accordance 
with 25 U.S.C. 1452(c) and any “Native” as defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601). 
 
“Indian organization” means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C. Chapter 17. 
 
“Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutes not less than 51 percent of the enterprise. 
 
“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in accordance 
with 25 U.S.C. 1452 (c). 
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“Interested party” means a contractor or an actual or prospective offeror whose direct economic interest would be 
affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contract shall use its best efforts to give Indian organizations and Indian-owned economic enterprises the 
maximum practicable opportunity to participate in the subcontracts it awards, to the fullest extent consistent with 
efficient performance of the contract. 
 
(c) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless and interested party challenges its 
status or the Contracting Officer has independent reason to question that status. 
 
(d) In the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to 
the U.S. Department of the Interior, Bureau of Indian Affairs, Attn: Chief, Division of Contracting and Grants 
Administration, 1849 C Street NW, MS-2626-MIB, Washington, DC 20240-4000. The BIA will determine the eligibility 
and will notify the Contracting Officer. No incentive payment will be made-- 
 
(1) Within 59 working days of subcontract award; 
 
(2) While a challenge is pending; or 
 
(3) If a subcontractor is determined to be an ineligible participant. 
 
(e)(1) The Contractor, on its own behalf or on behalf of a subcontractor at any tier, may request an adjustment under 
the Indian Incentive Program to the following: 
 
(i) The estimated cost of cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive contract. 
 
(iv) The price of a firm-fixed-price contract. 
 
(2) The amount of the adjustment that may be made to the contract is 5 percent of the estimated cost, target cost, or 
firm-fixed price included in the subcontract initially awarded to the Indian organization or Indian-owned economic 
enterprise. 
 
(3) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(4) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. 
 
(5) If the Contractor requests and receives an adjustment on behalf of a subcontractor, the Contractor is obligated to 
pay the subcontractor the adjustment. 
 
(f) The Contractor shall insert the substance of this clause, including this paragraph (f), in all subcontracts that-- 
 
(1) Are for other than commercial items; and 
 
(2) Are expected to exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation. 
 
(End of clause) 



DACW67-03-B-0005 
 

Page 115 of 117 
 

 

 
 
 
 
252.232-7004     DOD PROGRESS PAYMENT RATES (OCT 2001) 
 
(a) If the contractor is a small business concern, the Progress Payments clause of this contract is modified to change 
each mention of the progress payment rate and liquidation rate (excepting paragraph (k), Limitations on Undefinitized 
Contract Actions) to 90 percent. 
 
(c) If the contractor is a small disadvantaged business concern, the Progress Payments clause of this contract is 
modified to change each mention of the progress payment rate and liquidation rate (excepting paragraph (k), 
Limitations on Undefinitized Contract Actions) to 95 percent.  
 
(End of clause) 
 
 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and 
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(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed. 
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance with 
paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to that 
provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the 
Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work in the 
specifications, whether or not specifically listed in the Bidding Schedule. 
 
 
252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause) 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
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(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
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 SPECIAL CLAUSES 
 
 
 SC-1.  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) (FAR 
52.211-10).  
 
   (a) The Contractor shall be required to (1) commence work under this Contract within 10 calendar 
days after the date the Contractor receives the notice to proceed, (2) prosecute the work diligently, and (3) 
complete the entire work ready for use not later than December 1, 2003.  The time stated for completion 
shall include final cleanup of the premises. 
 
   (b)  The available unit outage periods and final completion date are based on the assumption that the 
successful offeror will receive the notice to proceed by 15 July 2003.  The available unit outage periods 
are subject to change as specified in Section 01005 SITE SPECIFIC SUPPLEMENTARY 
REQUIREMENTS.  Any one or more of the outage period(s) may be changed or extended, depending on 
date of issuance of the notice to proceed, or other project conditions to be determined by the Contracting 
Officer.  The contract period will not be extended for any delay in issuance of the notice to proceed that 
results from the failure of the Contractor to execute the Contract and give the required performance and 
payment bonds within the time specified in the offer. 
 
 SC-1.1  OPTION FOR INCREASED QUANTITY 
 
 a.  The Government may increase the quantity of work awarded by exercising the Optional Bid Item 
0003 at any time, or not at all, but no later than 90 calendar days after receipt by Contractor of notice to 
proceed.  Notice to proceed on work Item(s) added by exercise of the option(s) will be given upon 
execution of consent of surety. 
 
 b.  The parties hereto further agree that any option herein shall be considered to have been exercised at 
the time the Government deposits written notification to the Contractor in the mails. 
 
 c.  The time allowed for completion of any optional items awarded under this contract will be the same 
as that for the base item(s), and will be measured from the date of receipt of the notice to proceed for the 
base item(s). 
 
 SC-2.  LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) (FAR 52.211-12) 
 
 (a)  If the Contractor fails to complete the work within the time specified in the Contract, or any 
extension, the Contractor shall pay to the Government as liquidated damages as follows. 
 
 (1)  The sums shown below for LOST POWER GENERATION if the Contractor fails to 

complete the work identified in SC-1a  above to such an extent that the power generation 
associated with a main unit outage cannot resume by the end of the outages (specified in 
Section 01005, Paragraph  2. “Generating Unit Outages.”) 
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   Month  Cost per Day 
                   January   $  7,963 
                   February   $  3,865 
                   March   $  3,800 
                   April   $  6,616 
                   May   $12,100 
                   June   $11,665 
                   July   $16,896 
                   August   $14,721 
                   September    $  1,000 
                   October   $     800 
                   November   $         0 
                   December    $  1,000 
 
 (2)  The sum of $1,017.00 for each day of delay after the overall completion date shown in SC-

1(a) above. 
 
 (3)  Liquidated damages are cumulative and will be combined if more than one are applicable at 

the same time. 
 
 (b)  If the Government terminates the Contractor's right to proceed, the resulting damages will continue 
to accrue until the work is completed.  These liquidated damages are in addition to  excess cost of 
repurchase under the Termination clause of the CONTRACT CLAUSES.   
 
 SC-3.  TIME EXTENSIONS (Sept 2000) (FAR 52.211-13):  Time extensions for contract changes will 
depend upon the extent, if any, by which the changes cause delay in the completion of the various 
elements of construction.  The change order granting the time extension may provide that the Contract 
completion date will be extended only for those specific elements related to the changed work and that the 
remaining contract completion dates for all other portions of the work will not be altered.  The change 
order also may provide an equitable readjustment of liquidated damages under the new completion 
schedule. 
 
 SC-5.  INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) (FAR 
52.228-5) 
 
 (a)  The Contractor shall, at its own expense, provide and maintain during the entire performance 
period of this Contract at least the kinds and minimum amounts of insurance required in the Insurance 
Liability Schedule or elsewhere in the Contract. 
 
 (b)  Before commencing work under this Contract, the Contractor shall certify to the Contracting 
Officer in writing that the required insurance has been obtained.  The policies evidencing required 
insurance shall contain an endorsement to the effect that any cancellation or any material change 
adversely affecting the Government's interest shall not be effective: 
 
  (1)  for such period as the laws of the State in which this Contract is to be performed prescribe; 
or 
  (2)  until 30 days after the insurer or the Contractor gives written notice to the Contracting 
Officer, whichever period is longer. 
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 (c)  The Contractor shall insert the substance of this clause, including this paragraph (c), in 
subcontracts under this Contract that require work on a Government installation and shall require 
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the 
Contract.  The Contractor shall maintain a copy of all subcontractors' proofs of required insurance, and 
shall make copies available to the Contracting Officer upon request. 
 
 SC-5.1  REQUIRED INSURANCE IN ACCORDANCE WITH FAR 28.307-2: 
 
  (1)  Workers' compensation and employer's liability.  Contractors are required to comply with 
applicable Federal and State workers' compensation and occupational disease statutes.  If occupational 
diseases are not compensable under those statutes, they shall be covered under the employer's liability 
section of the insurance policy, except when Contract operations are so commingled with a Contractor's 
commercial operation that it would not be practical to require this coverage.  Employer's liability 
coverage of at least $100,000 shall be required, except in states with exclusive or monopolistic funds that 
do not permit workers' compensation to be written by private carriers. 
 
  (2)  General Liability.  
 
     (a)  The Contracting Officer shall require bodily injury liability insurance coverage written on 
the comprehensive form of policy of at least $500,000 per occurrence. 
 
     (b)  Property damage liability insurance shall be required only in special circumstances as 
determined by the agency. 
 
  (3)  Automobile liability.  The Contracting Officer shall require automobile liability insurance 
written on the comprehensive form of policy.  The policy shall provide for bodily injury and property 
damage liability covering the operation of all automobiles used in connection with performing the 
Contract.  Policies covering automobiles operated in the United States shall provide coverage of at least 
$200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for 
property damage.  The amount of liability coverage on other policies shall be commensurate with any 
legal requirements of the locality and sufficient to meet normal and customary claims. 
 
  (4)  Aircraft public and passenger liability.  When aircraft are used in connection with 
performing the Contract, the Contracting Officer shall require aircraft public and passenger liability 
insurance.  Coverage shall be at least $200,000 per person and $500,000 per occurrence for bodily injury, 
other than passenger liability, and $200,000 per occurrence for property damage.  Coverage for passenger 
liability bodily injury shall be at least $200,000 multiplied by the number of seats or passengers, 
whichever is greater. 
 
  (5)  Vessel liability.  When Contract performance involves use of vessels, the Contracting 
Officer shall require, as determined by the agency, vessel collision liability and protection and indemnity 
liability insurance. 
 
  (6)  Environmental Liability  If this contract includes the transport, treatment, storage, or 
disposal of hazardous material waste the following coverage is required. 
 
The Contractor shall ensure the transporter and disposal facility have liability insurance if effect for 
claims arising out of the death or bodily injury and property damage from hazardous material/waste 
transport, treatment, storage and disposal, including vehicle liability and legal defense costs in the amount 
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of $1,000,000.00 as evidenced by a certificate of insurance for General, Automobile, and Environmental 
Liability Coverage.  Proof of this insurance shall be provided to the Contracting Officer. 
 
 SC-6.  CONTINUING CONTRACTS (ALTERNATE) (EFARS 52.232-5002) (MAR 1995): 
 
 (a)  Funds are not available at the inception of this contract to cover the entire contract price.  The sum 
of $25,000 has been reserved for this contract and is available for payments to the Contractor during the 
current fiscal year.  It is expected that Congress will make appropriations for future fiscal years from 
which additional funds, together with funds provided by one or more non-federal project sponsors will be 
reserved for this contract.  The liability of the United States for payments beyond the funds reserved for 
this contract is contingent on the reservation of additional funds. 
 
 (b)  Failure to make payments in excess of the amount currently reserved, or that may be reserved from 
time to time, shall not be considered a breach of this contract, and shall not entitle the Contractor to a 
price adjustment under the terms of this contract, except as specifically provided in paragraphs (e) and (h) 
below. 
 
 (c)  The Government may at any time reserve additional funds for payments under the contract if there 
are funds available for such purpose.  The Contracting Officer will promptly notify the Contractor of any 
additional funds reserved for the contract by issuing an administrative modification to the contract. 
 
 (d)  If earnings will be such that funds reserved for the contract will be exhausted before the end of any 
fiscal year, the contractor shall give written notice to the Contracting Officer of the estimated date of 
exhaustion and the amount of additional funds which will be needed to meet payments due or to become 
due under the contract during that fiscal year.  This notice shall be given not less than 45 nor more than 
60 days prior to the estimated date of exhaustion. 
 
 (e)  No payments will be make after exhaustion of funds except to the extent that additional funds are 
reserved for the contract.  If and when sufficient additional funds are reserved, the Contractor shall be 
entitled to simple interest on any payment that the Contracting Officer determines was actually earned 
under the terms of this contract and would have been made except for exhaustion of funds.  Interest shall 
be computed from the time such payment would otherwise have been made until actually or 
constructively made, and shall be at the rate established by the Secretary of the Treasury pursuant to 
Public Law 92-41, 85 State 97, as in effect on the first day of the delay in such payment. 
 
 (f)  Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of 
funds shall not constitute a breach of this contract and shall not entitle the contractor to any price 
adjustment under a "Suspension of Work" or similar clause or in any other manner under this contract. 
 
 (g)  An equitable adjustment in performance time shall be made for any increase in the time required 
for performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 
 
 (h)  If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an 
exhaustion of funds, the Government has failed to reserve sufficient additional funds to cover payments 
otherwise due, the contractor, by written notice delivered to the Contracting Officer at any time before 
such additional funds are reserved, may elect to treat his right to proceed with the work as having been 
terminated.  Such a termination shall be at no cost to the Government, except that, to the extent that 
additional funds to make payment therefore are allocated to this contract, it may be treated as a 
termination for the convenience of the Government. 
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 (i)  If at any time, it becomes apparent that the funds reserved for any fiscal year are in excess of the 
funds required to meet all payments due or to become due the contractor because of work performed and 
to be performed under the contract during the fiscal year, the Government reserves the right, after notice 
to the contractor, to reduce said reservation by the amount of such excess. 
 
 (j)  The term "Reservation" means monies that have been set aside and made available for payment 
under this Contract. 
 
 SC-7.  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1):  The 
Contractor shall perform on the site, and with its own organization, work equivalent to at least fifteen 
percent (15%) of the total amount of work to be performed under the Contract.  The percentage may be 
reduced by a supplemental agreement to this Contract if, during performing the work, the Contractor 
requests a reduction and the Contracting Officer determines that the reduction would be to the advantage 
of the Government. 
 
 SC-8.  PHYSICAL DATA (APR 1984) (FAR 52.236-4):  Data and information furnished or referred to 
below is for the Contractor's information.  The Government will not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor. 
 
 (a)  Physical Conditions:  The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by test holes shown on the drawings. 
 
 (b)  Weather Conditions:  Each bidder shall be satisfied before submitting his bid as to the hazards 
likely to arise from weather conditions.  Complete weather records and reports may be obtained from any 
National Weather Service Office. 
 
 (c)  Transportation Facilities:  Each bidder, before submitting his bid, shall make an investigation of 
the conditions of existing public and private roads and of clearances, restrictions, bridge load limits, and 
other limitations affecting transportation and ingress and egress at the jobsite.  The unavailability of 
transportation facilities or limitations thereon shall not become a basis for claims for damages or 
extension of time for completion of the work. 
 
 SC-10.  LAYOUT OF WORK (APR 1984) (FAR 52.236-17):  The Contractor shall lay out its work 
from Government-established base lines and bench marks indicated on the drawings, and shall be 
responsible for all measurements in connection with the layout.  The Contractor shall furnish, at its own 
expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any 
part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that 
may be established or indicated by the Contracting Officer.  The Contractor shall also be responsible for 
maintaining and preserving all stakes and other marks established by the Contracting Officer until 
authorized to remove them.  If such marks are destroyed by the Contractor or through its negligence 
before their removal is authorized, the Contracting Officer may replace them and deduct the expense of 
the replacement from any amounts due, or to become due, to the Contractor. 
 
 SC-11.  RESERVED 
 
 SC-13.  IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY (APR 1984) (FAR 
52.245-3):  The Government will furnish to the Contractor the property identified in the schedule to be 
incorporated or installed into the work or used in performing the contract.  The listed property will be 
furnished to the Contractor at the place designated by the Contracting Officer.  The Contractor is required 
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to accept delivery, pay any demurrage or detention charges, and unload and transport the property to the 
jobsite at its own expense.  When the property is delivered, the Contractor shall verify its quantity and 
condition and acknowledge receipt in writing to the Contracting Officer.  The Contractor shall also report 
in writing to the Contracting Officer within 24 hours of delivery any damage to or shortage of the 
property as received.  All such property shall be installed or incorporated into the work at the expense of 
the Contractor, unless otherwise indicated in this contract.  Delivery site location for Government 
Furnished Property is within the Chief Joseph Dam Project. 
 
 (b)  For purposes of calculating the amount of Washington State Use Tax to be included in his bid; 
the Contractor shall use an estimated value of $95,000 for Government-furnished Contractor-installed 
(GF/CI) equipment/property.  Ultimately the actual cost of equipment furnished will be used to adjust the 
final contract amount by modification to reflect the user tax excluding Contractor markups, actually paid 
by the Contractor for GF/CI equipment schedule. 
 

SCHEDULE 

QUANTITY ITEM DESCRIPTION VALUE (TOTAL) 

    
2 Eight-path cross plane ultrasonic 

flow meter with transducer and 
associated transducer cable 

See Section 13403 (See above for estimated 
value) 

    
 
 SC-14.   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)-
(EFARS 52.231-5000) 
 
 (a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and 
FAR Part 49.   
 
 (b) Allowable cost for construction and marine plant and equipment in sound workable condition 
owned or controlled and furnished by a contractor or subcontractor at any tier shall be based on actual 
cost data for each piece of equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the contractor's accounting records.  When both 
ownership and operating costs cannot be determined for any piece of equipment or groups of similar 
serial or series equipment from the contractor's accounting records, costs for that equipment shall be 
based upon the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and Operating 
Expense Schedule, Region VIII.  Working conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified otherwise by the contracting officer.  For equipment 
not included in the schedule, rates for comparable pieces of equipment may be used or a rate may be 
developed using the formula provided in the schedule.  For forward pricing, the schedule in effect at the 
time of negotiations shall apply.  For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply. 
 
 (c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 
31.205-36.  Rates for equipment rented from an organization under common control, lease-purchase 
arrangements, and sale-leaseback arrangements, will be determined using the schedule, except that actual 
rates will be used for equipment leased from an organization under common control that has an 
established practice of leasing the same or similar equipment to unaffiliated lessees. 
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 (d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the 
small purchase threshold, the contracting officer shall request the contractor to submit either certified cost 
or pricing data, or partial/limited data, as appropriate.  The data shall be submitted on Standard Form 
1411, Contract Pricing Proposal Cover Sheet. 
 
 (e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense Schedule” 
Volumes 1 through 12 are available in Portable Document Format (PDF) and can be viewed or 
downloaded at http://www.usace.army.mil/inet/usace-docs/eng-pamplets/cecw.htm. A CD-ROM 
containing (Volumes 1-12) is available through either the Superintendent of Documents or Government 
bookstores.  For additional information telephone 202-512-2250, or access on the Internet at 
http://www.access.gpo.gov/su_docs. 

 
 SC-15.  PAYMENT FOR MATERIALS DELIVERED OFF-SITE  (MAR 1995)-(EFARS 52.232-
5000) 
 
 (a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials 
delivered to the contractor at locations other than the site of the work may be taken into consideration in 
making payments if included in payment estimates and if all the conditions of the General Provisions are 
fulfilled.  Payment for items delivered to locations other than the work site will be limited to: 
(1) materials required by the technical provisions; or (2) materials that have been fabricated to the point 
where they are identifiable to an item of work required under this contract. 
 
 (b) Such payment will be made only after receipt of paid or receipted invoices or invoices with 
canceled check showing title to the items in the prime contractor and including the value of material and 
labor incorporated into the item.  In addition to petroleum products, payment for materials delivered off-
site is limited to the following items:  Any other construction material stored offsite may be considered in 
determining the amount of a progress payment. 
 
 

END OF SECTION 
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Sheet 2 
 
Under NOTES revise the following: 
 
(a)  Change Note no. 2 to read:  “Center hole diameter of reinforcing ring shall be 3/4-inch minimum and 
1-inch maximum larger than required for the attachment components of the flow metering device.  Hole 
diameter shall be coordinated with the COR prior to installation.” 
 
(b)  Change Note no. 6 to read:   “All paint application and surface preparation shall conform to the 
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 REFERENCE DRAWINGS 
 
Reference drawings provided show conditions at time of construction.  These drawings are furnished for 
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GENERAL DECISION WA030001 06/13/2003 WA1  
 
Date: June 13, 2003 
General Decision Number WA030001 
 
 Superseded General Decision No. WA020001 
 
 State: Washington 
 
 Construction Type: 
 DREDGING 
 HEAVY 
 HIGHWAY 
 
 County(ies): 
 STATEWIDE 
 
 HEAVY AND HIGHWAY AND DREDGING CONSTRUCTION PROJECTS 
 (Excludes D.O.E. Hanford Site in Benton and Franklin Counties) 
 
 Modification Number     Publication Date 
           0             06/13/2003 
 
 
 
COUNTY(ies): 
STATEWIDE 
 
 CARP0001W  06/01/2002 
                                      Rates           Fringes 
COLUMBIA RIVER AREA - ADAMS, BENTON, COLUMBIA, DOUGLAS (EAST OF 
THE 120TH MERIDIAN), FERRY, FRANKLIN, GRANT, OKANOGAN (EAST OF 
THE 120TH MERIDIAN) AND WALLA WALLA COUNTIES 
 
CARPENTERS: 
 GROUP 1:                             23.58           6.25 
 GROUP 2:                             24.69           6.25 
 GROUP 3:                             23.85           6.25 
 GROUP 4:                             23.58           6.25 
 GROUP 5:                             58.43           6.25 
 GROUP 6:                             27.72           6.25 
 
SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE, 
STEVENS AND WHITMAN COUNTIES 
 
CARPENTERS: 
 GROUP 1:                             22.91           6.25 
 GROUP 2:                             24.01           6.25 
 GROUP 3:                             23.17           6.25 
 GROUP 4:                             22.91           6.25 
 GROUP 5:                             56.77           6.25 
 GROUP 6:                             27.00           6.25 
 
     CARPENTERS CLASSIFICATIONS 
 
 GROUP 1:  Carpenter; Burner-Welder; Rigger and Signaler; 
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Insulators (all types), Acoustical, Drywall and Metal Studs, 
Metal Panels and Partitions; Floor Layer, Sander, Finisher and 
Astro Turf; Layout Carpenters; Form Builder; Rough Framer; 
Outside or Inside Finisher, including doors, windows, and jams; 
Sawfiler; Shingler (wood, composition) Solar, Fiberglass, 
Aluminum or Metal; Scaffold Erecting and Dismantling; Stationary 
Saw-Off Bearer; Wire, Wood and Metal Lather Applicator 
 GROUP 2:  Millwright, machine erector 
 GROUP 3:  Piledriver - includes driving, pulling, cutting, 
placing collars, setting, welding, or creosote treated material, 
on all piling 
 GROUP 4: Bridge, dock and wharf carpenters 
 GROUP 5: Divers 
 GROUP 6: Divers Tender 
 
DEPTH PAYY FOR DIVERS: 
  Each foot over 50-100 feet   $1.00 
  Each foot over 100-175 feet   2.25 
  Each foot over 175-250 feet   5.50 
 
        HAZMAT PROJECTS 
 
Anyone working on a HAZMAT job (task), where HAZMAT certification 
is required, shall be compensated at a premium, in addition to 
the classification working in as follows: 
 
LEVEL D + $.25 per hour - This is the lowest level of protection. 
No respirator is used and skin protection is minimal. 
 
LEVEL C + $.50 per hour - This level uses an air purifying 
respirator or additional protective clothing. 
LEVEL B + $.75 per hour - Uses same respirator protection as 
Level A.  Supplied air line is provided in conjunction with a 
chemical "splash suit". 
 
LEVEL A +$1.00 per hour - This level utilizes a fully 
encapsulated suit with a self-contained breathing apparatus or a 
supplied air line. 
---------------------------------------------------------------- 
 
 CARP0003O  06/01/2002 
                                      Rates           Fringes 
SOUTHWEST WASHINGTON:  CLARK, COWLITZ, KLICKITAT, 
LEWIS(Piledriver only), PACIFIC (South of a straight line made by 
extending the north boundary line of Wahkiakum County west to 
Willapa Bay to the Pacific Ocean), SKAMANIA AND WAHKIAKUM 
COUNTIES and INCLUDES THE ENTIRE PENINSULA WEST OF WILLAPA BAY 
 
SEE ZONE DESCRIPTION FOR CITIES BASE POINTS 
 
ZONE 1: 
 CARPENTERS; ACOUSTICAL               27.37           8.80 
 DRYWALL                              27.37           8.80 
 FLOOR LAYERS & FLOOR FINISHERS 
  (the laying of all hardwood floors 
  nailed and mastic set, parquet and 
  wood-type tiles, and block floors, 
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  the sanding and finishing of floors, 
  the preparation of old and new 
  floors when the materials mentioned 
  above are to be installed); INSULATORS 
  (fiberglass and similar irritating 
  materils                            27.52           8.80 
 MILLWRIGHTS                          27.87           8.80 
 PILEDRIVERS                          27.87           8.80 
 DIVERS                               65.05           8.80 
 DIVERS TENDERS                       29.91           8.80 
 
DEPTH PAY 
 50 TO 100 FEET  $1.00 PER FOOT OVER 50 FEET 
100 TO 150 FEET   1.50 PER FOOT OVER 100 FEET 
150 TO 200 FEET   2.00 PER FOOT OVER 150 FEET 
 
Zone Differential (Add up Zone 1 rates): 
 Zone 2 - $0.85 
 Zone 3 -  1.25 
 
 Zone 4 -  1.70 
 Zone 5 -  2.00 
 Zone 6 -  3.00 
 
BASEPOINTS:  ASTORIA, LONGVIEW, PORTLAND, THE DALLES, 
AND VANCOUVER,  (NOTE:  All dispatches for Washington State 
Counties: Cowlitz, Wahkiakum and Pacific shall be from Longview 
Local #1707 and mileage shall be computed from that point.) 
 
ZONE 1:  Projects located within 30 miles of the respective 
      city hall of the above mentioned cities 
ZONE 2:  Projects located more than 30 miles and less than 40 
      miles of the respective city of the above mentioned 
      cities 
ZONE 3:  Projects located more than 40 miles and less than 50 
      miles of the respective city of the above mentioned 
      cities 
ZONE 4:  Projects located more than 50 miles and less than 60 
      miles of the respective city of the above mentioned 
      cities. 
ZONE 5:  Projects located more than 60 miles and less than 70 
      miles of the respective city of the above mentioned 
      cities 
ZONE 6:  Projects located more than 70 miles of the respected 
      city of the above mentioned cities 
---------------------------------------------------------------- 
 
 CARP0770D  06/01/2002 
                                      Rates           Fringes 
WESTERN WASHINGTON: CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, 
KING, KITSAP, LEWIS (excludes piledrivers only), MASON, 
PACIFIC (North of a straight line made by extending the north 
boundary line of Wahkiakum County west to the Pacific Ocean), 
PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND WHATCOM 
COUNTIES 
 
CARPENTERS AND DRYWALL APPLICATORS    27.95           8.05 
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CARPENTERS ON CREOSOTE MATERIAL       28.05           8.05 
INSULATION APPLICATORS                25.50           8.05 
SAWFILERS, STATIONARY POWER SAW 
  OPERATORS, FLOOR FINISHER, FLOOR 
  LAYER, SHINGLER, FLOOR SANDER 
  OPERATOR AND OPERATORS OF OTHER 
  STATIONARY WOOD WORKING TOOLS       28.08           8.05 
MILLWRIGHT AND MACHINE ERECTORS       28.95           8.05 
ACOUSTICAL WOKRERS                    28.11           8.05 
PILEDRIVER, DRIVING, PULLING, 
 CUTTING, PLACING COLLARS, 
 SETTING, WELDING OR CRESOTE 
 TREATED MATERIAL, ALL PILING         28.15           8.05 
PILEDRIVER, BRIDGE, DOCK & 
  WHARF CARPENTERS                    27.95           8.05 
DIVERS                                68.97           8.05 
DIVERS TENDER                         30.68           8.05 
 
(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL 
 
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS 
 
 Hourly Zone Pay shall be paid on jobs located outside 
 of the free zone computed from the city center of the 
 following listed cities: 
 
    Seattle           Olympia        Bellingham 
    Auburn            Bremerton      Anacortes 
    Renton            Shelton        Yakima 
    Aberdeen-Hoquiam  Tacoma         Wenatchee 
    Ellensburg        Everett        Port Angeles 
    Centralia         Mount Vernon   Sunnyside 
    Chelan            Pt. Townsend 
 
            Zone Pay 
    0 -25 radius miles     Free 
    25-35 radius miles    $1.00/hour 
    35-45 radius miles    $1.15/hour 
    45-55 radius miles    $1.35/hour 
    Over 55 radius miles  $1.55/hour 
 
(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT AND 
PILEDRIVER ONLY) 
 
 Hourly Zone Pay shall be computed from Seattle Union 
 Hall, Tacoma City center, and Everett City center 
 
          Zone Pay 
  0 -25 radius miles      Free 
  25-45 radius miles      $ .70/hour 
  Over 45 radius miles    $1.50/hour 
CENTRAL WASHINGTON: CHELAN, DOUGLAS (WEST OF THE 120TH MERIDIAN), 
KITTITAS, OKANOGAN (WEST OF THE 120TH MERIDIAN) AND YAKIMA 
COUNTIES 
 
CARPENTERS AND DRYWALL APPLICATORS    20.72           7.82 
CARPENTERS ON CREOSOTED MATERIAL      20.82           7.82 
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INSULATION APPLICATORS                20.72           7.82 
SAWFILERS, STATIONARY POWER S37 
 OPERATORS, FLOOR FINISHER, 
 FLOOR LAYER, SHINGLERS, FLOOR 
 SANDER OPERATORS                     20.85           7.82 
MILLWRIGHT AND MACHINE ERECTORS       28.95           7.82 
PILEDRIVER, DRIVING, PULLING, 
 CUTTING, PLACING COLLARS, 
 SETTING, WELDING OR CRESOTE 
 TREATED MATERIAL, ALL PILING         28.15           7.82 
PILEDRIVER, BRIDGE DOCK AND 
  WHARF CARPENTERS                    27.95           7.82 
DIVERS                                68.97           8.05 
DIVERS TENDER                         30.68           8.05 
---------------------------------------------------------------- 
 
 ELEC0046A  12/30/2002 
                                      Rates           Fringes 
CALLAM, JEFFERSON, KING AND KITSAP COUNTIES 
 
ELECTRICIANS                          34.25           3%+9.55 
CABLE SPLICERS                        37.68           3%+9.55 
---------------------------------------------------------------- 
 
 ELEC0048C  01/01/2003 
                                      Rates           Fringes 
CLARK, KLICKITAT AND SKAMANIA COUNTIES 
 
ELECTRICIANS                          31.00          3%+11.83 
CABLE SPLICERS                        31.25          3%+11.83 
---------------------------------------------------------------- 
 
 ELEC0073A  01/01/2003 
                                      Rates           Fringes 
ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN 
COUNTIES 
 
ELECTRICIANS                          24.07           3%+10.63 
CABLE SPLICERS                        24.47           3%+10.63 
---------------------------------------------------------------- 
 
 ELEC0076B  07/01/2002 
                                      Rates           Fringes 
GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON 
COUNTIES 
 
ELECTRICIANS                          29.78           3%+11.01 
CABLE SPLICERS                        32.76           3%+11.01 
---------------------------------------------------------------- 
 
 ELEC0077C  02/01/2003 
                                      Rates           Fringes 
LINE CONSTRUCTION: 
 CABLE SPLICERS                       37.95         3.875%+7.45 
 LINEMEN, POLE SPRAYERS, 
  HEAVY LINE EQUIPMENT MAN            33.88         3.875%+7.45 
LINE EQUIPMENT MEN                    29.14         3.875%+5.70 
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POWDERMEN, JACKHAMMERMEN              25.41         3.875%+5.70 
GROUNDMEN                             23.72         3.875%+5.70 
TREE TRIMMER                          23.81         3.875%+5.70 
---------------------------------------------------------------- 
 
 ELEC0112E  06/01/2002 
                                      Rates           Fringes 
ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, 
WALLA WALLA, YAKIMA COUNTIES 
 
ELECTRICIANS                          28.75           3%+9.63 
CABLE SPLICERS                        30.19           3%+9.63 
---------------------------------------------------------------- 
 
 ELEC0191C  08/31/2002 
                                      Rates           Fringes 
ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES 
 
ELECTRICIANS                          30.66           3%+9.33 
 
CABLE SPLICERS                        33.72           3%+9.33 
---------------------------------------------------------------- 
 
 ELEC0191D  12/01/2002 
                                      Rates           Fringes 
CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES 
 
ELECTRICIANS                          26.66           3%+9.28 
CABLE SPLICERS                        29.33           3%+9.28 
---------------------------------------------------------------- 
 
 ELEC0970A  01/01/2003 
                                      Rates           Fringes 
COWLITZ AND WAHKIAKUM COUNTIES 
 
ELECTRICIANS                          28.55          3%+9.25 
CABLE SPLICERS                        31.41          3%+9.25 
---------------------------------------------------------------- 
 
 ENGI0302E  06/01/2002 
                                      Rates           Fringes 
CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF 
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING, 
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN), 
SAN JUAN, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE 
120TH MERIDIAN) COUNTIES 
 
PROJECTS 
  CATEGORY A PROJECTS (excludes Category B projects, as show 
below) 
 POWER EQUIPMENT OPERATORS: 
 Zone 1 (0-25 radius miles): 
  GROUP 1AAA                           31.14           8.40 
  GROUP 1AA                            30.64           8.40 
  GROUP 1A                             30.14           8.40 
  GROUP 1                              29.64           8.40 
  GROUP 2                              29.20           8.40 
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  GROUP 3                              28.84           8.40 
  GROUP 4                              26.74           8.40 
 
 Zone 2 (26-45 radius miles) - Add $ .70 to Zone 1 rates 
 Zone 3 (Over 45 radius miles) - Add $1.00 to Zone 1 rates 
 
 BASEPOINTS:  Bellingham, Mount Vernon, Kent, Port Angeles, Port 
Townsend, Aberdeen, Shelton, Bremerton, Wenatchee, Yakima, 
Seattle, Everett 
 
      POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1AAA - Cranes-over 300 tons or 300 ft. of boom (including 
job with attachments) 
 
 GROUP 1AA - Cranes - 200 tons to 300 tons or 250 ft. of boom 
(including jib and attachments); Tower crane over 175 ft. in 
height, base to boom 
 
 
 GROUP 1A - Cranes - 100 tons thru 199 tons or 150' of boom 
(including jib with attachments); Crane-overhead, bridge type, 
100 tons and over; Tower crane up to 175 ft. in height base to 
boom; Loader-overhead, 8 yards and over; Shovel, excavator, 
backhoes-6 yards and over with attachments 
 
 GROUP 1 - Cableway; Cranes-45 tons thru 99 tons, under 150 ft. 
of boom (including jib with attachments); Crane-overhead, bridge 
type, 45 tons thru 99 tons; Shovel, excavator, backhoes over 3 
yards and under 6 yards; Hard tail end dump articulating off-road 
equipment 45 yards and over; Loader-overhead, 6 yards to, but not 
including 8 yards; Mucking machine, mole, tunnel, drill and/or 
shield; Quad 9, HD 41, d-10; Remote control operator on rubber 
tired earth moving equipment; Rollagon; Scrapers-self-propelled- 
45 yards and over; Slipform pavers; Transporters, all track or 
truck type 
 
 GROUP 2 - Barrier machine (zipper); Barch Plant opeator- 
concrete; Bump cutter; Cranes-20 tons thru 44 tons with 
attachments; Cranes-overheads, bridge type-20 tons through 44 
tons; Chipper; Concrete pump-truck mount with boom attachment; 
Crusher; Deck Engineer/Deck Winches (power); Drilling machine; 
Excavator, shovel backhoe-3 yards and under; Finishing machine 
Bidwell, Gamaco and similar equipment; Guardrail punch; 
Horizontal/directional drill operator; Loaders, overhead under 6 
yds.; Loaders-plant feed; Locomotives-all; Mechanics-all; 
Mixers-asphalt plant; Motor patrol graders-finishing; Pildriver 
(other than crane mount); Roto-mill, roto-grinder; Screedman, 
Spreader, Topside Operator-Blaw Knox, Cedar Rapids, Jaeger, 
Caterpillar, Barbar Green; Scraper-self-propelled, hard tail end 
dump, articulating off-road equipment-under 45 yards; Subgrader 
trimmer; Tractors, backhoes-over 75 hp; Transfer material service 
machine-shuttle buggy, blow knox, roadtec; Truck crane 
oiler/driver-100 tons and over; Truck mount portable conveyor;Yo 
Yo Pay Dozer 
 
 GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments; 
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Cranes-A-frame over 10 tons; Drill oilers-auger type, truck or 
crane mount; Dozers D9 and under; Forklifts-3000 lbs and over 
with attachments; horizontal/directional drill locator; Outside 
hoists-(elevators and manlifts), air tuggers, strao tower bucket 
elevators; Hydralifts/boom truck-over 10 tons; Loader-elevating 
type belt; Motor Patrol Grader-non-finishing; Plant Oiler- 
asphalt, crusher; Pumps-concrete; Roller, plant mix or multi-lift 
materials; Saws-concrete; Scrapers-concrete and carryall; Service 
engineers-equipment; Trenching machines; Truck crane oiler/ 
driver-under 100 tons Tractors, backhoes-under 75 hp 
 
 GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor; 
Concrete Finish Machine-laser screed; Cranes-A-frame-10 tons and 
under; Elevator and manlift-permanent and shaft type; 
Forklifts-under 3000 lbs. with attachments; Gradechecker, 
stakehop; Hydralifts, boom trucks-10 tons and under; Oil 
distributors, blower distribution and mulch seeding 
operator; Pavement breaker; Post Hole Digger-mechanical; Power 
 
Plant; Pumps-water; Rigger and Bellman; Roller-other than plant 
mix; Wheel Tractors, farmall type; Shot crete/gunite equipment 
operator 
 
  CATEGORY B PROJECTS - 95% of the basic hourly rate for each 
group plus full fringe benefits applicable to Category A projects 
shall apply to the following projects.  Reduced rates may be paid 
on the following: 
 1.  Projects involving work on structures such as buildings 
and structures whose total value is less than $1.5 million 
excluding mechanical, electrical, and utility portions of the 
contract. 
 2.  Projects of less than $1 million where no building is 
involved.  Surfacing and paving included, but utilities excluded. 
 3.  Marine projects (docks, wharfs, etc.) less than $150,000. 
 
  WORK PERFORMED ON HYDRAULIC DREDGES: 
 Total Project Cost $300,000 and over 
  GROUP 1                          28.38           8.40 
  GROUP 2                          28.48           8.40 
  GROUP 3                          28.82           8.40 
  GROUP 4                          28.87           8.40 
  GROUP 5                          30.26           8.40 
  GROUP 6                          28.38           8.40 
 
  GROUP 1:  Assistant Mate (Deckhand) 
  GROUP 2:  Oiler 
  GROUP 3:  Assistant Engineer (Electric, Diesel, Steam or 
   Booster Pump); Mates and Boatmen 
  GROUP 4:  Craneman, Engineer Welder 
  GROUP 5:  Leverman, Hydraulic 
  GROUP 6:  Maintenance 
 
 Total Project cost under $300,000 
  GROUP 1                          26.96           8.40 
  GROUP 2                          27.06           8.40 
  GROUP 3                          27.38           8.40 
  GROUP 4                          27.43           8.40 
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  GROUP 5                          28.75           8.40 
  GROUP 6                          26.96           8.40 
 
  GROUP 1:  Assistant Mate (Deckhand) 
  GROUP 2:  Oiler 
  GROUP 3:  Assistant Engineer (Electric, Diesel, Steam, 
   or Booster Pump); Mates and Boatmen 
  GROUP 4:  Craneman, Engineer Welder 
  GROUP 5:  Leverman, Hydraulic 
  GROUP 6:  Maintenance 
 
HEAVY WAGE RATES (CATEGORY A) APPLIES TO CLAM SHELL DREDGE, HOE 
AND DIPPER, SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND 
BULLDOZERS. 
 
HANDLING OF HAZAARDOUS WASTE MATERIALS:  Personnel in all craft 
classifications subject to working inside a federally designated 
hazardous perimeter shall be eligible for compensation in 
 
accordance with the following group schedule relative to the 
level of hazardous waste as outlined in the specific hazardous 
waste project site safety plan. 
  H-1 Base wage rate when on a hazardous waste site when not 
   outfitted with protective clothing 
  H-2 Class "C" Suit - Base wage rate plus $.25 per hour. 
  H-3 Class "B" Suit - Base wage rate plus $.50 per hour. 
  H-4 Class "A" Suit - Base wage rate plus $.75 per hour. 
---------------------------------------------------------------- 
 
 ENGI0370C  06/01/2002 
                                      Rates           Fringes 
ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN), 
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY, FRANKLIN, 
GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH MERIDIAN), 
PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA 
(EAST OF THE 120TH MERIDIAN) COUNTIES 
 
ZONE 1: 
 
POWER EQUIPMENT OPERATORS: 
 GROUP 1A                             20.94           6.52 
 GROUP 1                              21.49           6.52 
 GROUP 2                              21.81           6.52 
 GROUP 3                              22.42           6.52 
 GROUP 4                              22.58           6.52 
 GROUP 5                              22.74           6.52 
 GROUP 6                              23.02           6.52 
 GROUP 7                              23.29           6.52 
 GROUP 8                              24.39           6.52 
 
       ZONE DIFFERENTIAL (Add to Zone 1 
       rate):  Zone 2 - $2.00 
 
Zone 1:  Within 45 mile radius of Spokane, Moses Lake, Pasco, 
      Washington; Lewiston, Idaho 
Zone 2:  Outside 45 mile radius of Spokane, Moses Lake, Pasco, 
      Washington; Lewiston, Idaho 
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
  GROUP 1A: Boat Operator; Crush Feeder; Oiler; Steam Cleaner 
 
  GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors 
(under 2000 CFM, gas, diesel, or electric power); Deck Hand; 
Drillers Helper (Assist driller in making drill rod connections, 
service drill engine and air compressor, repair drill rig and 
drill tools, drive drill support truck to and on the job site, 
remove drill cuttings from around bore hole and inspect drill rig 
while in operation); Fireman & Heater Tender; Grade Checker; 
Hydro-seeder, Mulcher, Nozzleman; Oiler Driver, & Cable Tender, 
Mucking Machine; Pumpman; Rollers, all types on subgrade, 
including seal and chip coatings (farm type, Case, John Deere & 
similar, or Compacting Vibrator), except when pulled by Dozer 
with operable blade; Welding Machine 
 
 GROUP 2: A-frame Truck (single drum); Assistant Refrigeration 
Plant (under 1000 ton); Assistant Plant Operator, Fireman or 
Pugmixer (asphalt); Bagley or Stationary Scraper; Belt Finishing 
Machine; Blower Operator (cement); Cement Hog; Compressor (2000 
CFM or over, 2 or more, gas diesel or electric power); Concrete 
Saw (multiple cut); Distributor Leverman; Ditch Witch or similar; 
Elevator Hoisting Materials; Dope Pots (power agitated); Fork 
Lift or Lumber Stacker, hydra-lift & similar; Gin Trucks 
(pipeline); Hoist, single drum; Loaders (bucket elevators and 
conveyors); Longitudinal Float; Mixer (portable-concrete); 
Pavement Breaker, Hydra-Hammer & similar; Power Broom; Railroad 
Ballast Regulation Operator (self-propelled); Railroad Power 
Tamper Operator (self-propelled); Railroad Tamper Jack 
Operator (self-propelled; Spray Curing Machine (concrete); 
Spreader Box (self-propelled); Straddle Buggy (Ross & similar 
on construction job only); Tractor (Farm type R/T with 
attachment, except Backhoe); Tugger Operator 
 
 GROUP 3: A-frame Truck (2 or more drums); Assistant 
Refrigeration Plant & Chiller Operator (over 1000 ton); 
Backfillers (Cleveland & similar); Batch Plant & Wet Mix 
Operator, single unit (concrete); Belt-Crete Conveyors with 
power pack or similar; Belt Loader (Kocal or similar); Bending 
Machine; Bob Cat; Boring Machine (earth); Boring Machine (rock 
under 8" bit) (Quarry Master, Joy or similar); Bump Cutter 
(Wayne, Saginau or similar); Canal Lining Machine (concrete); 
Chipper (without crane); Cleaning & Doping Machine (pipeline); 
Deck Engineer; Elevating Belt-type Loader (Euclid, Barber Green & 
similar); Elevating Grader-type Loader (Dumor, Adams or similar); 
Generator Plant Engineers (diesel or electric); Gunnite 
Combination Mixer & Compressor; Locomotive Engineer; Mixermobile; 
Mucking Machine; Posthole Auger or Punch; Pump (grout or jet); 
Soil Stabilizer (P & H or similar); Spreader Machine; Tractor (to 
D-6 or equivalent) and Traxcavator; Traverse Finish Machine; 
Turnhead Operator 
 
 GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump- 
crete, Whitman & similar); Curb Extruder (asphalt or 
concrete); Drills (churn, core, calyx or diamond)(operate 



 

DACW67-03-B-0005 WA030001-11 

drilling machine, drive or transport drill rig to and on job site 
and weld well casing); Equipment Serviceman; Greaser & Oiler; 
Hoist (2 or more drums or Tower Hoist); Loaders (overhead & 
front-end, under 4 yds. R/T); Refrigeration Plant Engineer (under 
1000 ton); Rubber-tired Skidders (R/T with or without 
attachments); Surface Heater & Plant Machine; Trenching Machines 
(under 7 ft. depth capacity); Turnhead (with re-screening); 
Vacuum Drill (reverse circulation drill under 8" bit) 
 
 GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under 3/4 
yd.); Carrydeck & Boom Truck (under 25 tons); Cranes (25 tons & 
under), all attachments including clamshell, dragline; Derricks & 
Stifflegs (under 65 tons); Drilling Equipment(8" bit & over) 
(Robbins, reverse circulation & similar)(operates drilling 
machine, drive or transport drill rig to and on job site 
and weld well casing); Hoe Ram; Piledriving Engineers; Paving 
(dual drum); Railroad Track Liner Operaotr (self-propelled); 
 
Refrigeration Plant Engineer (1000 tons & over); Signalman 
(Whirleys, Highline Hammerheads or similar) 
 
 GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches & 
Trimmers)(Autograde, ABC, R.A. Hansen & similar on grade wire); 
Backhoe (45,000 gw and over to 110,000 gw); Backhoes & Hoe Ram 
(3/4 yd. to 3 yd.); Batch Plant (over 4 units); Batch & Wet Mix 
Operator (multiple units, 2 & incl. 4); Blade Operator (motor 
patrol & attachments, Athey & Huber); Boom Cats (side); 
Cable Controller (dispatcher); Clamshell Operator (under 3 yds.); 
Compactor (self-propelled with blade); Concrete Pump 
Boom Truck; Concrete Slip Form Paver; Cranes (over 25 tons, 
to and including 45 tons), all attachments including clamshell, 
dragline; Crusher, Grizzle & Screening Plant Operator; 
Dozer, 834 R/T & similar; Draglines (under 3 yds.); Drill Doctor; 
H.D. Mechanic; H.D. Welder; Loader Operator (front-end & 
overhead, 4 yds. incl. 8 yds.); Multiple Dozer Units with single 
blade; Paving Machine (asphalt and concrete); Quad-Track or 
similar equipment; Rollerman (finishing asphalt pavement); Roto 
Mill (pavement grinder); Scrapers, all, rubber-tired; Screed 
Operator; Shovel(under 3 yds.); Tractors (D-6 & equilvalent & 
over); Trenching Machines (7 ft. depth & over); Tug Boat Operator 
Vactor guzzler, super sucker 
 
 GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds & 
over); Blade (finish & bluetop) Automatic, CMI, ABC, Finish Athey 
& Huber & similar when used as automatic; Cableway Operators; 
Concrete Cleaning/Decontamination machine operator; Cranes (over 
45 tons to but not including 85 tons), all attachments including 
clamshell and dragine; Derricks & Stiffleys (65 tons & 
over); Elevating Belt (Holland type); Heavy equipment robotics 
operator; Loader (360 degrees revolving Koehring Scooper or 
similar); Loaders (overhead & front-end, over 8 yds. to 10 yds.); 
Rubber-tired Scrapers (multiple engine with three or more 
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads, ALL 
 
 GROUP 8: Cranes (85 tons and over, and all climbing, 
overhead,rail and tower), all attachments including clamshell, 
dragline; Loaders (overhead and front-end, 10 yards and over); 
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Helicopter Pilot 
 
BOOM PAY:  (All Cranes, Including Tower) 
 180' to 250'    $ .30 over scale 
 Over 250'       $ .60 over scale 
 
NOTE: In computing the length of the boom on Tower Cranes, they 
   shall be measured from the base of the Tower to the point 
   of the boom. 
 
HAZMAT:  Anyone working on HAZMAT jobs, working with supplied air 
      shall receive $1.00 an hour above classification. 
---------------------------------------------------------------- 
 
 ENGI0370G  06/01/2002 
                                      Rates           Fringes 
ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN), 
 
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY, FRANKLIN, 
GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH MERIDIAN), 
PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA 
(EAST OF THE 120TH MERIDIAN) COUNTIES 
 
WORK PERFORMED ON HYDRAULIC DREDGES 
 
GROUP 1:                              24.73           6.27 
GROUP 2:                              25.10           6.27 
GROUP 3:                              25.13           6.27 
GROUP 4:                              25.52           6.27 
GROUP 5:                              24.73           6.27 
 
 GROUP 1:  Assistant Mate (Deckhand) and Oiler 
 GROUP 2:  Assistant Engineer (Electric, Diesel, Steam, or 
  Booster Pump); Mates and Boatmen 
 GROUP 3:  Engineer Welder 
 GROUP 4:  Leverman, Hydraulic 
 GROUP 5:  Maintenance 
 
HEAVY WAGE RATES APPLIES TO CLAM SHELL DREDGE, HOE AND DIPPER, 
SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND BULLDOZERS. 
---------------------------------------------------------------- 
 
 ENGI0612A  06/01/2002 
                                      Rates           Fringes 
LEWIS, PIERCE, PACIFIC (THAT PORTION WHICH LIES NORTH OF A 
PARALLEL LINE EXTENDED WEST FROM THE NORTHERN BOUNDARY OF 
WAHKAIKUM COUNTY TO THE SEA IN THE STATE OF WASHINGTON) AND 
THURSTON COUNTIES 
 
PROJECTS: 
  CATEGORY A PROJECTS (excludes Category B projects, as shown 
below) 
 POWER EQUIPMENT OPERATORS: 
  ZONE 1 (0-25 radius miles): 
   GROUP 1AAA                           31.14           8.40 
   GROUP 1AA                            30.64           8.40 
   GROUP 1A                             30.14           8.40 
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   GROUP 1                              29.64           8.40 
   GROUP 2                              29.20           8.40 
   GROUP 3                              28.94           8.40 
   GROUP 4                              26.74           8.40 
 
  ZONE 2 (26-45 radius miles) - Add $.70 to Zone 1 rates 
  ZONE 3 (Over 45 radius miles) - Add $1.00 to Zone 1 rates 
 
  BASEPOINTS:  Tacoma, Olympia, and Centralia 
 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
 GROUP 1AAA - Cranes-300 tons, or 300 ft of boom (including jib 
with attachments) 
 
 GROUP 1AA - Cranes 200 tons to 300 tons, or 250 ft of boom 
(including jib with attachments); Tower crane over 175 ft in 
 
height, base to boom 
 
 GROUP 1A - Crane 100 tons thru 199 tons, or 150 of boom 
(including jib with attachments); Crane-overhead, bridge type, 
100 tons and over; Shovel, excavator, backhoes-6 yds and over 
with attachments 
 
 GROUP 1 - Cableways; Cranes-45 tons thru 99 tons, under 150 ft 
of boom (including jib with attachments); Crane-overhead, bridge 
type - 45 tons thru 99 tons; Excavator, shovel, backhoes over 3 
yards and under 6 yards; hard tail end dump articulating off-road 
equipment 45 yards and over; loader-overhead 6 yards to, but not 
including 8 yards; Mucking machine, mole, tunnel, drill and/or 
shield; Quad 9, HD 41, D-10; Remote control operator on rubber 
tired earth moving equipment; Rollagon; Scrapers-self- 
propelled-45 yds and over; Slipform pavers; Transporters-all 
track or truck type 
 
 GROUP 2 - Barrier machine (zipper); Batch Plant Operator- 
concrete; Bump cutter; Cranes-20 tons through 44 tons with 
attachments; Crane-overhead, bridge type-20 tons thru 44 tons; 
Chipper, Concrete Pump-truck mounted with boom attachment; 
Crushers; Deck Engineer/Deck Winches (power); Drilling machine; 
Excavator, shovel, backhoe-3yards and under; Finishing machine, 
Bidwell, Gamaco and similar equipment; Guardrail punch; 
Horizontal/directional drill operator; Loaders, overhead under 6 
yds.; Loaders, plant feed; Locomotive-all; Mechanics-all; 
Mixers, asphalt plant; Motor patrol graders-finishing; Piledriver 
(other than crane mount); Roto-mill, roto grinder; screedman, 
spreader, topside operator-Blaw Knox, Cedar Rapids, Jaeger, 
Caterpillar, Barbar Green; Scraper-self propelled, hard tail end 
dump, articulating off-road equipment under 45 yds.; Subgrader 
trimmer; Tractors, backhoes over 75 hp.; Transfer material 
service machine-shuttle buggy, Blaw Knox-Roadtec; Truck Crane 
Oiler/driver-100 tons and over, Truck Mount Portable Conveyor; 
Yo Yo Pay dozer. 
 
 GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments; 
Cranes-A-frame over 10 tons; Drill Oilers-Auger type, truck or 
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crane mount; Dozers-D-9 and under; Forklifts-3000 lbs. and 
over with attachments; Horizontal/directional drill locator; 
Outside hoists-(elevators and manlifts), air tuggers, strato 
tower bucket elevators; Hydralifts/Boom Trucks-over 10 tons; 
Loaders-elevating type, belt; Motor patrol grader-nonfinishing; 
Plant Oiler-Asphalt, Crusher; Pumps, Concrete; Roller, plant mix 
or multi-lift materials; Saws-concrete; Scrapers-Concrete and 
Carry all; Trenching machines; Truck Crane Oiler/Driver-under 100 
tons; Tractor, backhoe-under 75 hp 
 
 GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor; 
Concrete Finish Machine-laser screed; Crane-A-Frame, 10 tons 
and under; Elevator and manlift-permanent and shaft type; 
Forklifts-under 3000 lbs. with attachments; Gradechecker, 
stakehop; Hydralifts, boom trucks, 10 tons and under; Oil 
distributors, blower distribution and mulch seeding operator; 
Pavement breaker; Posthole Digger-mechanical; Power plant; 
 
Pumps-Water; Roller-other than Plant Mix; Wheel Tractors, Farmall 
type; Shotcrete/Gunite Equipment Operator 
 
  CATEGORY B PROJECTS - 95% of the basic hourly rate for each 
group plus full fringe benefits applicable to Category A projects 
shall apply to the following projects:  Reduced rates may be paid 
on the following: 
 1.  Projects involving work on structures such as buildings 
and structures whose total value is less than $1.5 million 
excluding mechanical, electrical, and utility portions of the 
contract. 
 2.  Projects of less than $1 million where no building is 
involved.  Surfacing and paving included, but utilities excluded. 
 3.  Marine projects (docts, wharfs, etc.) less than $150,000 
 
  WORK PERFORMED ON HYDRAULIC DREDGES: 
 Total Project cost $300,000 and over 
  GROUP 1                          28.38           8.40 
  GROUP 2                          28.48           8.40 
  GROUP 3                          28.82           8.40 
  GROUP 4                          28.87           8.40 
  GROUP 5                          30.26           8.40 
  GROUP 6                          28.38           8.40 
 
  GROUP 1:  Assistant Mate (Deckhand) 
  GROUP 2:  Oiler 
  GROUP 3:  Assistant Engineer (Electric, Diesel, Steam 
   or Booster Pump); Mates and Boatmen 
  GROUP 4:  Craneman, Engineer Welder 
  GROUP 5:  Leverman, Hydraulic 
  GROUP 6:  Maintenance 
 
 Total Project Cost under $300,000 
  GROUP 1                          26.96           8.40 
  GROUP 2                          27.06           8.40 
  GROUP 3                          27.38           8.40 
  GROUP 4                          27.43           8.40 
  GROUP 5                          28.75           8.40 
  GROUP 6                          26.96           8.40 
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 GROUP 1:  Assistant Mate (Deckhand) 
 GROUP 2:  Oiler 
 GROUP 3:  Assistant Engineer (Electric, Diesel, Steam or 
  Booster Pump); Mates and Boatmen 
 GROUP 4:  Craneman, Engineer Welder 
 GROUP 5:  Leverman, Hydraulic 
 GROUP 6:  Maintenance 
 
HEAVY WAGE RATES APPLIES TO CLAM SHEEL DREDGE, HOE AND DIPPER, 
SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND BULLDOZERS 
 
     HANDLING OF HAZARDOUS WASTE MATERIALS 
 
H-1 - When not outfitted with protective clothing of 
   level D equipment - Base wage rate 
H-2 - Class "C" Suit - Base wage rate + $.25 per hour 
 
H-3 - Class "B" Suit - Base wage rate + $.50 per hour 
H-4 - Class "A" Suit - Base wage rate +$.75 per hour 
---------------------------------------------------------------- 
 
 ENGI0701D  01/01/2003 
                                      Rates           Fringes 
CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND 
WAHKIAKUM COUNTIES 
 
POWER EQUIPMENT OPERATORS (See Footnote A) 
 ZONE 1: 
  GROUP 1                              29.30           8.95 
  GROUP 1A                             30.77           8.95 
  GROUP 1B                             32.23           8.95 
  GROUP 2                              28.07           8.95 
  GROUP 3                              27.31           8.95 
  GROUP 4                              26.79           8.95 
  GROUP 5                              26.19           8.95 
  GROUP 6                              23.84           8.95 
 
   Zone Differential (add to Zone 1 rates): 
        Zone 2 - $1.50 
        Zone 3 -  3.00 
 
For the following metropolitan counties: MULTNOMAH; CLACKAMAS; 
MARION; WASHINGTON; YAMHILL; AND COLUMBIA; CLARK; AND COWLITZ 
COUNTY, WASHINGTON WITH MODIFICATIONS AS INDICATED: 
 
All jobs or projects located in Multnomah, Clackamas and Marion 
Counties, West of the western boundary of Mt. Hood National 
Forest and West of Mile Post 30 on Interstate 84 and West of Mile 
Post 30 on State Highway 26 and West of Mile Post 30 on Highway 
22 and all jobs or projects located in Yamhill County, Washington 
County and Columbia County and all jobs or porjects located in 
Clark & Cowlitz County, Washington except that portion of Cowlitz 
County in the Mt. St. Helens "Blast Zone" shall receive Zone I 
pay for all classifications. 
 
All jobs or projects located in the area outside the identified 
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boundary above, but less than 50 miles from the Portland City 
Hall shall receive Zone II pay for all classifications. 
 
All jobs or projects located more than 50 miles from the Portland 
City Hall, but outside the identified border above, shall receive 
Zone III pay for all classifications. 
 
For the following cities: ALBANY; BEND; COOS BAY; EUGENE; GRANTS 
PASS; KLAMATH FALLS; MEDFORD; ROSEBURG 
 
All jobs or projects located within 30 miles of the respective 
city hall of the above mentioned cities shall receive Zone I pay 
for all classifications. 
 
All jobs or projects located more than 30 miles and less than 50 
miles from the respective city hall of the above mentioned cities 
shall receive Zone II pay for all classifications. 
 
 
All jobs or projects located more than 50 miles from the 
respective city hall of the above mentioned cities shall receive 
Zone III pay for all classifications. 
 
  POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
 GROUP 1: CONCRETE: Batch Plant and/or Wet Mix Operator, three 
units or more; CRANE: Helicopter Operator, when used in erecting 
work; Whirley Operator, 90 ton and over; LATTICE BOOM CRANE: 
Operator 200 tons through 299 tons, and/or over 200 feet boom; 
HYDRAULIC CRANE: Hydraulic Crane Operator 90 tons through 199 
tons with luffing or tower attachments; FLOATING EQUIPMENT: 
Floating Crane, 150 ton but less than 250 ton 
 
GROUP 1A: HYDRAULIC CRANE: Hydraulic Operator, 200 tons and over 
(with luffing or tower attachment); LATTICE BOOM CRANE: Operator, 
200 tons through 299 tons, with over 200 feet boom; FLOATING 
EQUIPMENT: Floating Crane 250 ton and over 
 
GROUP 1B: LATTICE BOOM CRANE: Operator, 300 tons through 399 tons 
with over 200 feet boom; Operator 400 tons and over; FLOATING 
EQUIPMENT: Floating Crane 350 ton and over 
 
GROUP 2: ASPHALT: Asphalt Plant Operator (any type); Roto Mill, 
pavement profiler, operator, 6 foot lateral cut and over; 
BLADE: Auto Grader or "Trimmer" (Grade Checker required); 
Blade Operator, Robotic; BULLDOZERS: Bulldozer operator over 
120,000 lbs and above; Bulldozer operator, twin engine; 
Bulldozer Operator,tandem, quadnine, D10, D11, and similar type; 
Bulldozere Robotic Equipment (any type; CONCRETE: Batch Plant 
and/or Wet Mix Operator, one and two drum; Automatic Concrete 
Slip Form Paver Operator; Concrete Canal Line Operator; 
Concrete Profiler, Diamond Head; CRANE: Cableway Operator, 25 
tons and over; HYDRAULIC CRANE: Hydraulic crane operator 90 tons 
through 199 tons (with luffing or tower attachment); 
TOWER/WHIRLEY OPERATOR: Tower Crane Operator; 
Whirley Operator, under 90 tons; LATTICE BOOM CRANE: 90 through 
199 tons and/or 150 to 200 feet boom; CRUSHER:  Crusher 
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Plant Operator; FLOATING EQUIPMENT:  Floating Clamshell, 
etc.operator, 3 cu. yds. and over; Floating Crane (derrick barge) 
Operator, 30 tons but less than 150 tons; LOADERS: Loader 
operator,  120,000 lbs. and above; REMOTE CONTROL: Remote 
controlled earth-moving equipment; RUBBER-TIRED SCRAPERS: Rubber- 
tired scraper operator, with tandem scrapers, multi-engine; 
SHOVEL, DRAGLINE, CLAMSHELL, SKOOPER OPERATOR: Shovel, Dragline, 
Clamshell, operator 5 cu. yds and over; TRENCHING MACHINE: 
Wheel Excavator, under 750 cu. yds. per hour (Grade Oiler 
required); Canal Trimmer (Grade Oiler required); Wheel Excavator, 
over 750 cu. yds. per hour; Band Wagon (in conjunction with wheel 
excavator); UNDERWATER EQUIPMENT: Underwater Equipment Operator, 
remote or otherwise; HYDRAULIC HOES-EXCAVATOR: Excavator over 
130,000 lbs. 
 
 GROUP 3: BULLDOZERS: Bulldozer operator, over 70,000 lbs. up to 
 
and including 120,000 lbs.; HYDRAULIC CRANE: Hydraulic crane 
operator, 50 tons through 89 tons (with luffing or tower 
attachment); LATTICE BOOM CRANES: Lattice Boom Crane-50 through 
89 tons (and less than 150 feet boom); FORKLIFT: Rock Hound 
Operator; HYDRAULIC HOES-EXCAVATOR: excavator over 80,000 lbs. 
through 130,000 lbs.; LOADERS: Loader operator 60,000 and less 
than 120,000; RUBBER-TIRED SCRAPERS: Scraper Operator, with 
tandem scrapers; Self-loading, paddle wheel, auger type, finish 
and/or 2 or more units; SHOVEL, DRAGLINE, CLAMSHELL,SKOOPER 
OPERATOR: Shovel, Dragline, Clamshell operators 3 cu. yds. but 
less than 5 cu yds. 
 
 GROUP 4:  ASPHALT: Screed Operator; Asphalt Paver operator 
(screeman required); BLADE: Blade operator; Blade operator, 
finish; Blade operator, externally controlled by electronic, 
mechanical hydraulic means; Blade operator, multi-engine; 
BULLDOZERS:  Bulldozer Operator over 20,000 lbs and more 
than 100 horse up to 70,000 lbs; Drill Cat Operator; Side-boom 
Operator; Cable-Plow Operator (any type); CLEARING: Log Skidders; 
Chippers; Incinerator; Stump Splitter (loader mounted or similar 
type); Stump Grinder (loader mounted or similar type; Tub 
Grinder; Land Clearing Machine (Track mounted forestry mowing & 
grinding machine); Hydro Axe (loader mounted or similar type); 
COMPACTORS SELF-PROPELLED: Compactor Operator, with blade; 
Compactor Operator, multi-engine; Compactor Operator, robotic; 
CONCRETE: Mixer Mobile Operator; Screed Operator; Concrete 
Cooling Machine Operator; Concrete Paving Road Mixer; Concrete 
Breaker; Reinforced Tank Banding Machine (K-17 or similar types); 
Laser Screed; CRANE: Chicago boom and similar types; Lift Slab 
Machine Operator; Boom type lifting device, 5 ton capacity or 
less; Hoist Operator, two (2) drum; Hoist Operator, three (3) or 
more drums; Derrick Operator, under 100 ton; Hoist Operator, 
stiff leg, guy derrick or similar type, 50 ton and over; Cableway 
Operator up to twenty (25) ton; Bridge Crane Operator, 
Locomotive, Gantry, Overhead; Cherry Picker or similar type 
crane; Carry Deck Operator; Hydraulic Crane Operator, under 50 
tons; LATTICE BOOM CRANE OPERATOR: Lattice Boom Crane Operator, 
under 50 tons; CRUSHER: Generator Operator; Diesel-Electric 
Engineer; Grizzley Operator; Drill Doctor; Boring Machine 
Operator; Driller-Percussion, Diamond, Core, Cable, Rotary and 
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similar type; Cat Drill (John Henry); Directional Drill Operator 
over 20,000 lbs pullback; FLOATING EQUIPMENT: Diesel-electric 
Engineer; Jack Operator, elevating barges, Barge Operator, self- 
unloading; Piledriver Operator (not crane type) (Deckhand 
required); Floating Clamshelll, etc. Operator, under 3 cu. yds. 
(Fireman or Diesel-Electric Engineer required); Floating Crane 
(derrick barge) Operator, less than 30 tons; GENERATORS: 
Generator Operator; Diesel-electric Engineer; GUARDRAIL 
EQUIPMENT: Guardrail Punch Operator (all types); Guardrail Auger 
Operator (all types); Combination Guardrail machines, i.e., punch 
auger, etc.; HEATING PLANT: Surface Heater and Planer Operator; 
HYDRAULIC HOES EXCAVATOR:  Robotic Hydraulic backhoe operator, 
track and wheel type up to and including 20,0000 lbs. with any or 
all attachments; Excavator Operator over 20,000 lbs through 
80,000 lbs.; LOADERS: Belt Loaders, Kolman and Ko Cal types; 
Loaders Operator, front end and overhead, 25,000 lbs and less 
 
than 60,000 lbs; Elevating Grader Operator by Tractor operator, 
Sierra, Euclid or similar types; PILEDRIVERS: Hammer Operator; 
Piledriver Operator (not crane type); PIPELINE, SEWER WATER: Pipe 
Cleaning Machine Operator; Pipe Doping Machine Operator; Pipe 
Bending Machine Operator; Pipe Wrapping Machine Operator; Boring 
Machine Operator; Back Filling Machine Operator; REMOTE CONTROL: 
Concrete Cleaning Decontamination Machine Operator; Ultra High 
Pressure Water Jet Cutting Tool System Operator/Mechanic; Vacuum 
Blasting Machine Operator/mechanic; REPAIRMEN, HEAVY DUTY: Diesel 
Electric Engineer (Plant or Floating; Bolt Threading Machine 
operator; Drill Doctor (Bit Grinder); H.D. Mechanic; Machine Tool 
Operator; RUBBER-TIRED SCRAPERS: Rubber-tired Scraper 
Operator,single engine, single scraper; Self-loading, paddle 
wheel, auger type under 15 cu. yds.; Rubber-tired Scraper 
Operator, twin engine; Rubber-tired Scraper Operator, with push- 
ull attachments; Self Loading, paddle wheel, auger type 15 cu. 
yds. and over, single engine; Water pulls, water wagons; SHOVEL, 
DRAGLINE, CLAMSHELL, SKOOPER OPERATOR: Diesel Electric Engineer; 
Stationay Drag Scraper Operator; Shovel, Dragline, Clamshell, 
Operator under 3 cy yds.; Grade-all Operator; SURFACE (BASE) 
MATERIAL: Blade mounted spreaders, Ulrich and similar types; 
TRACTOR-RUBBERED TIRED: Tractor operator, rubber-tired, over 50 
hp flywheel; Tractor operator, with boom attachment; Rubber-tired 
dozers and pushers (Michigan, Cat, Hough type); Skip Loader, Drag 
Box; TRENCHING MACHINE: Trenching Machine operator, digging 
capacity over 3 ft depth; Back filling machine operator; TUNNEL: 
Mucking machine operator 
 
 GROUP 5:  ASPHALT: Extrusion Machine Operator; Roller Operator 
(any asphalt mix); Asphalt Burner and Reconditioner Operator (any 
type); Roto-Mill, pavement profiler, ground man; BULLDOZERS: 
Bulldozer operator, 20,000 lbs. or less or 100 horse or less; 
COMPRESSORS: Compressor Operator (any power), over 1,250 cu. ft. 
total capacity; COMPACTORS: Compactor Operator, including 
vibratory; Wagner Pactor Operator or similar type (without 
blade); CONCRETE: Combination mixer and Compressor Operator, 
gunite work; Concrete Batch Plant Quality Control Operator; 
Beltcrete Operator; Pumpcrete Operator (any type); Pavement 
Grinder and/or Grooving Machine Operator (riding type); Cement 
Pump Operator, Fuller-Kenyon and similar; Concrete Pump Operator; 
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Grouting Machine Operator; Concrete mixer operator, single drum, 
under (5) bag capacity; Cast in place pipe laying machine; 
maginnis Internal Full slab vibrator operator; Concrete finishing 
mahine operator, Clary, Johnson, Bidwell, Burgess Bridge deck or 
similar type; Curb Machine Operator, mechanical 
Berm, Curb and/or Curb and Gutter; Concrete Joint Machine 
Operator; Concrete Planer Operator; Tower Mobile Operator; Power 
Jumbo Operator setting slip forms in tunnels; Slip Form Pumps, 
power driven hydraulic lifting device for concrete forms; 
Concrete Paving Machine Operator; Concrete Finishing Machine 
Operator; Concrete Spreader Operator; CRANE: Helicopter Hoist 
Operator; Hoist Operator, single drum; Elevator Operator; A-frame 
Truck Operator, Double drum; Boom Truck Operator; HYDRAULIC CRANE 
OPERATOR: Hydraulic Boom Truck, Pittman; DRILLING: Churm Drill 
and Earth Boring Machine Operator; Vacuum Truck; Directional 
Drill Operator over 20,000 lbs pullback; FLOATING EQUIPMENT: 
 
Fireman; FORKLIFT: Fork Lift, over 10 ton and/or robotic; 
HYDRAULIC HOES EXCAVATORS: Hydraulic Backhoe Operator, wheel type 
(Ford, John Deere, Case type); Hydraulic Backhoe Operator track 
type up to and including 20,000 lbs.; LOADERS: Loaders, rubber- 
tired type, less than 25,000 lbs; Elevating Grader Operator, 
Tractor Towed requiring Operator or Grader;  Elevating loader 
operator, Athey and similar types; OILERS: Service oiler 
(Greaser); PIPELINE-SEWER WATER: Hydra hammer or simialr types; 
Pavement Breaker Operator; PUMPS: Pump Operator, more than 5 (any 
size); Pot Rammer Operator; RAILROAD EQUIPMENT: Locomotive 
Operator, under 40 tons; Ballast Regulator Operator; Ballast 
Tamper Multi-Purpose Operator; Track Liner Operator; Tie Spacer 
Operator; Shuttle Car Operator; Locomotive Operator, 40 tons and 
over; MATERIAL HAULRS: Cat wagon DJB's Volvo similar types; 
Conveyored material hauler; SURFACING (BASE) MATERIAL: Rock 
Spreaders, self-propelled; Pulva-mixer or similar types; Chiip 
Spreading machine operator; Lime spreading operator, construction 
job siter; SWEEPERS: Sweeper operator (Wayne type) self-propelled 
construction job site; TRACTOR-RUBBER TIRED: Tractor operator, 
rubber-tired, 50 hp flywheel and under; Trenching machine 
operator, maximum digging capacity 3 ft depth; TUNNEL: Dinkey 
 GROUP 6:  ASPHALT: Plant Oiler; Plant Fireman; Pugmill 
Operator (any type); Truck mounted asphalt spreader, with screed; 
COMPRESSORS: Compressor Operator (any power), under 1,250 cu. ft. 
total capacity; CONCRETE: Plant Oiler, Assistant Conveyor 
Operator; Conveyor Operator; Mixer Box Operator (C.T.B., dry 
batch, etc.); Cement Hog Operator; Concrete Saw Operator; 
Concrete Curing Machine Operator (riding type); Wire Mat or 
Brooming Machine Operator; CRANE: Oiler; Fireman, all equipment; 
Truck Crane Oiler Driver; A-frame Truck Operator, single 
drum; Tugger or Coffin Type Hoist Operator; CRUSHER: Crusher 
Oiler; Crusher Feederman; CRUSHER: Crusher oiler; Crusher 
feederman; DRILLING: Drill Tender; Auger Oiler; FLOATING 
EQUIPMENT: Deckhand; Boatman; FORKLIFT: Self-propelled 
Scaffolding Operator, construction job site (exclduing working 
platform); Fork Lift or Lumber Stacker Operator, construction job 
site; Ross Carrier Operator, construction job site; Lull Hi-Lift 
Operator or Similar Type; GUARDRAIL EQUIPMENT: Oiler; Auger 
Oiler; Oiler, combination guardrail machines; Guardrail Punch 
Oiler; HEATING PLANT: Temporary Heating Plant Operator; LOADERS: 
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Bobcat, skid steer (less than  1 cu yd.); Bucket Elevator Loader 
Operator, BarberGreene and similar types; OILERS: Oiler; 
Guardrail Punch Oiler; Truck Crane Oiler-Driver; Auger Oiler; 
Grade Oiler, required to check grade; Grade Checker; Rigger; 
PIPELINE-SEWER WATER: Tar Pot Fireman; Tar Pot Fireman (power 
agitated); PUMPS: Pump Operator (any power); Hydrostatic Pump 
Operator; RAILROAD EQUIPMENT: Brakeman; Oiler; Switchman; 
Motorman; Ballast Jack Tamper Operator; SHOVEL, DRAGLINE, 
CLAMSHELL, SKOOPER, ETC. OPERATOR: Oiler, Grade Oiler (required 
to check grade); Grade Checker; Fireman; SWEEPER: Broom operator, 
self propelled, construction job site; SURFACING (BASE) MATERIAL: 
Roller Operator, grading of base rock (not asphalt); Tamping 
Machine operartor, mechanical, self-propelled; Hydrographic 
Seeder Machine Operator; TRENCHING MACHINE: Oiler; Grade Oiler; 
TUNNEL: Conveyor operator; Air filtration equipment operator 
---------------------------------------------------------------- 
 
 
 ENGI0701E  06/01/2002 
                                      Rates           Fringes 
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), SKAMANIA, 
AND WAHKIAKUM COUNTIES 
 
DREDGING: 
 
               ZONE  A 
LEVERMAN, HYDRAULIC                   32.43           8.50 
LEVERMAN, DIPPER, 
 FLOATING CLAMSHELL                   30.25           8.50 
ASSISTANT ENGINEER                    29.25           8.50 
TENDERMAN                             28.44           8.50 
ASSISTANT MATE                        26.58           8.50 
 
              ZONE  B 
LEVERMAN, HYDRAULIC                   34.43           8.50 
LEVERMAN, DIPPER, 
 FLOATING CLAMSHELL                   32.25           8.50 
ASSISTANT ENGINEER                    31.25           8.50 
TENDERMAN                             30.44           8.50 
ASSISTANT MATE                        28.58           8.50 
 
                ZONE  C 
LEVERMAN, HYDRAULIC                   35.43           8.50 
LEVERMAN, DIPPER, 
 FLOATING CLAMSHELL                   33.25           8.50 
ASSISTANT ENGINEER                    32.25           8.50 
TENDERMAN                             31.44           8.50 
ASSISTANT MATE                        29.58           8.50 
 
ZONE DESCRIPTION FOR DREDGING: 
 ZONE A - All jobs or projects located within 30 road miles of 
Portland City Hall. 
 ZONE B - Over 30-50 road miles from Portland City Hall. 
 ZONE C - Over 50 road miles from Portland City Hall. 
 
*All jobs or projects shall be computed from the city hall by the 
shortest route to the geographical center of the project. 
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---------------------------------------------------------------- 
 
 IRON0014F  02/01/2003 
                                      Rates           Fringes 
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, 
GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE, 
STEVENS, WALLA WALLA AND WHITMAN COUNTIES 
 
IRONWORKERS                           25.52          11.80 
---------------------------------------------------------------- 
 
 IRON0029I  07/01/2002 
                                      Rates           Fringes 
CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM 
COUNTIES 
 
IRONWORKERS                           26.97          11.80 
---------------------------------------------------------------- 
 
 IRON0086B  07/01/2002 
                                      Rates           Fringes 
YAKIMA, KITTITAS AND CHELAN COUNTIES 
 
IRONWORKERS                           26.72           11.80 
---------------------------------------------------------------- 
 
 IRON0086E  07/01/2002 
                                      Rates           Fringes 
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES 
 
IRONWORKERS                           27.22          11.80 
---------------------------------------------------------------- 
 
 LABO0001D  06/01/2002 
                                      Rates           Fringes 
CHELAN, DOUGLAS (WEST OF THE 120TH MERIDIAN), KITTITAS AND 
YAKIMA COUNTIES 
 
LABORERS: 
ZONE 1: 
 GROUP 1                              14.79           6.20 
 GROUP 2                              17.11           6.20 
 GROUP 3                              18.83           6.20 
 GROUP 4                              19.31           6.20 
 GROUP 5                              19.67           6.20 
 
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 
          ZONE 2 - $ .70 
          ZONE 3 - $1.00 
 
BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, 
               AND YAKIMA 
 
ZONE 1 - Projects within 25 radius miles of the respective city 
      hall 
ZONE 2 - More than 25 but less than 45 radius miles from the 
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      respective city hall 
ZONE 3 - More than 45 radius miles from the respective city hall 
 
CALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 
MASON, PACIFIC (NORTH OF STRAIGHT LINE MADE BY EXTENDING THE 
NORTH BOUNDARY WAHKIAKUM COUNTY WEST TO THE PACIFIC OCEAN), 
PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND WHATCOM 
COUNTIES 
 
LABORERS: 
ZONE 1: 
 GROUP 1                              17.71           6.20 
 GROUP 2                              20.03           6.20 
 GROUP 3                              24.71           6.20 
 
 GROUP 4                              25.19           6.20 
 GROUP 5                              25.55           6.20 
 
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 
            ZONE 2 - $ .70 
            ZONE 3 - $1.00 
 
     BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, 
           SEATTLE, KENT, TACOMA, OLYMPIA, 
           CENTRALIA, ABERDEEN, SHELTON, PT. 
           TOWNSEND, PT. ANGELES, AND BREMERTON 
 
ZONE 1 - Projects within 25 radius miles of the respective city 
      hall 
ZONE 2 - More than 25 but less than 45 radius miles from the 
      respective city hall 
ZONE 3 - More than 45 radius miles from the respective city hall 
 
     LABORERS CLASSIFICATIONS 
 
 GROUP 1:  Landscaping and Planting; Watchman; Window 
Washer/Cleaner (detail clean-up, such as but not limited to 
cleaning floors, ceilings, walls, windows, etc., prior to final 
acceptance by the owner) 
 
 GROUP 2:  Batch Weighman; Crusher Feeder; Fence Laborer; 
Flagman; Pilot Car 
 
 GROUP 3:  General Laborer; Air, Gas, or Electric Vibrating 
Screed; Asbestos Abatement Laborer; Ballast Regulator Machine; 
Brush Cutter; Brush Hog Feeder; Burner; Carpenter Tender; Cement 
Finisher Tender; Change House or Dry Shack; Chipping Gun (under 
30 lbs.); Choker Setter; Chuck Tender; Clean-up Laborer; Concrete 
Form Stripper; Curing Laborer; Demolition (wrecking and moving 
including charred material); Ditch Digger; Dump Person; Fine 
Graders; Firewatch; Form Setter; Gabian Basket Builders; Grout 
Machine Tender; Grinders; Guardrail Erector; Hazardous Waste 
Worker (Level C); Maintenance Person; Material Yard Person; Pot 
Tender; Rip Rap Person; Riggers; Scale Person; Sloper Sprayer; 
Signal Person; Stock Piler; Stake Hopper; Toolroom Man (at job 
site); Topper-Tailer; Track Laborer; Truck Spotter; Vinyl Seamer 
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 GROUP 4:  Cement Dumper-Paving; Chipping Gun (over 30 lbs.); 
Clary Power Spreader; Concrete Dumper/Chute Operator; Concrete 
Saw Operator; Drill Operator (hydraulic, diamond, aiartrac); 
Faller and Bucker Chain Saw; Grade Checker and Transit Person; 
Groutmen (pressure) including post tension beams; Hazardous Waste 
Worker (Level B); High Scaler; Jackhammer; Laserbeam Operator; 
Manhole Builder-Mudman; Mortarman and Hodcarrier; Nozzleman 
(concrete pump, green cutter when using combination of high 
pressure air and water on concrete and rock, sandblast, gunite, 
shotcrete, water blaster, vacuum blaster); Pavement Breaker; Pipe 
Layer and Caulker; Pipe Pot Tender; Pipe Reliner (not insert 
type); Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power; 
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20'); Spreader 
 
(concrete); Tamper and Similar electric, air and glas operated 
tool; Timber Person-sewer (lagger shorer and cribber); 
Track Liner Power; Tugger Operator; Vibrator; Well Point Laborer 
 
GROUP 5: Caisson Worker; Miner; Powderman; Re-Timberman; 
Hazardous Waste Worker (Level A). 
---------------------------------------------------------------- 
 
 LABO0238E  06/01/2002 
                                      Rates           Fringes 
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS (EAST OF THE 120TH 
MERIDIAN), FERRY, FRANKLIN, GARFIELD, GRANT, LINCOLN, 
OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA AND 
WHITMAN COUNTIES 
 
LABORERS: 
ZONE 1: 
 GROUP 1                               17.66           5.50 
 GROUP 2                               19.76           5.50 
 GROUP 3                               20.03           5.50 
 GROUP 4                               20.30           5.50 
 GROUP 5                               20.58           5.50 
 GROUP 6                               21.95           5.50 
 
       Zone Differential (Add to Zone 1 
       rate):  $2.00 
 
BASE POINTS:  Spokane, Moses Lake, Pasco, Lewiston 
 
Zone 1:  0-45 radius miles from the main post office. 
Zone 2:  45  radius miles and over from the main post office. 
 
      LABORERS CLASSIFICATIONS 
 
 GROUP 1:  Flagman; Landscape Laborer; Scaleman; Traffic Control 
Maintenance Laborer (to include erection and maintenance of 
barricades, signs and relief of flagperson); Window 
Washer/Cleaner (detail cleanup, such as, but not limited to 
cleaning floors, ceilings, walls, windows, etc. prior to final 
acceptance by the owner) 
 
 GROUP 2:  Asbestos Abatement Worker; Brush Hog Feeder; Carpenter 
Tender; Cement Handler; Clean-up Laborer; Concrete Crewman (to 
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include stripping of forms, hand operating jacks on slip form 
construction, application of concrete curing compounds, pumpcrete 
machine, signaling, handling the nozzle of squeezcrete or similar 
machine,6 inches and smaller); Confined Space Attendant; Concrete 
Signalman; Crusher Feeder; Demolition (to include clean-up, 
burning, loading, wrecking and salvage of all material); Dumpman; 
Fence Erector; Firewatch; Form Cleaning Machine Feeder, Stacker; 
General Laborer; Grout Machine Header Tender; Guard Rail (to 
include guard rails, guide and reference posts, sign posts, and 
right-of-way markers); Hazardous Waste Worker, Level D (no 
respirator is used and skin protection is minimal); Miner, Class 
"A" (to include all bull gang, concrete crewman, dumpman and 
pumpcrete crewman, including distributing pipe, assembly & 
 
dismantle, and nipper); Nipper; Riprap Man; Sandblast 
Tailhoseman; Scaffold Erector (wood or steel); Stake Jumper; 
Structural Mover (to include separating foundation, preparation, 
cribbing, shoring, jacking and unloading of structures); 
Tailhoseman (water nozzle); Timber Bucker and Faller (by hand); 
Track Laborer (RR); Truck Loader; Well-Point Man; All Other Work 
Classifications Not Specially Listed Shall Be Classified As 
General Laborer 
 
 GROUP 3:  Aspahlt Raker; Asphalt Roller, walking; Cement 
Finisher Tender; Concrete Saw, walking; Demolition Torch; Dope 
Pot Firemen, non-mechanical; Driller Tender (when required to 
move and position machine); Form Setter, Paving; Grade Checker 
using level; Hazardous Waste Worker, Level C (uses a chemical 
"splash suit" and air purifying respirator); Jackhammer Operator; 
Miner, Class "B" (to include brakeman, finisher, vibrator, form 
setter); Nozzleman (to include squeeze and flo-crete nozzle); 
Nozzleman, water, air or steam; Pavement Breaker (under 90 lbs.); 
Pipelayer, corrugated metal culvert; Pipelayer, multi- 
plate; Pot Tender; Power Buggy Operator; Power Tool Operator, 
gas, electric, pneumatic; Railroad Equipment, power driven, 
except dual mobile power spiker or puller; Railroad Power Spiker 
or Puller, dual mobile; Rodder and Spreader; Tamper (to include 
operation of Barco, Essex and similar tampers); Trencher, 
Shawnee; Tugger Operator; Wagon Drills; Water Pipe Liner; 
Wheelbarrow (power driven) 
 
 GROUP 4:  Air and Hydraulic Track Drill; Brush Machine (to 
include horizontal construction joint cleanup brush 
machine, power propelled); Caisson Worker, free air; Chain Saw 
Operator and Faller; Concrete Stack (to include laborers when 
laborers working on free standing concrete stacks for smoke or 
fume control above 40 feet high); Gunite (to include operation 
of machine and nozzle); Hazardous Waste Worker, Level B (uses 
same respirator protection as Level A.  A supplied air line is 
provided in conjunction with a chemical "splash suit"); High 
Scaler; Laser Beam Operator (to include grade checker and 
elevation control); Miner, Class C (to include miner, nozzleman 
for concrete, laser beam operator and rigger on tunnels); Monitor 
Operator (air track or similar mounting); Mortar Mixer; Nozzleman 
(to include jet blasting nozzleman, over 1,200 lbs., jet blast 
machine power propelled, sandblast nozzle); Pavement Breaker (90 
lbs. and over); Pipelayer (to include working topman, caulker, 
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collarman, jointer, mortarman, rigger, jacker, shorer, valve or 
meter installer); Pipewrapper; Plasterer Tender; Vibrators (all) 
 
 GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker, Level 
A (utilizes a fully encapsulated suit with a self-contained 
breathing apparatus or a supplied air line); Miner Class "D", (to 
include raise and shaft miner, laser beam operator on riases and 
shafts) 
 
 GROUP 6 - Powderman 
---------------------------------------------------------------- 
 
 LABO0238G  06/01/2002 
 
                                      Rates           Fringes 
COUNTIES EAST OF THE 120TH MERIDIAN:  ADAMS, ASOTIN, BENTON, 
COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT, LINCOLN, 
OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA, WHITMAN 
 
HOD CARRIERS                          21.55           5.50 
---------------------------------------------------------------- 
 
 LABO0335A  06/01/2002 
                                      Rates           Fringes 
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE MADE 
BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY WEST TO 
THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES 
 
ZONE 1: 
LABORERS: 
  GROUP 1                             23.43           6.15 
  GROUP 2                             23.94           6.15 
  GROUP 3                             24.33           6.15 
  GROUP 4                             24.66           6.15 
  GROUP 5                             21.26           6.15 
  GROUP 6                             19.16           6.15 
  GROUP 7                             16.40           6.15 
 
 Zone Differential (Add to Zone 1 rates): 
           Zone 2 $ 0.65 
           Zone 3 - 1.15 
           Zone 4 - 1.70 
           Zone 5 - 2.75 
 
BASE POINTS:  GOLDENDALE, LONGVIEW, AND VANCOUVER 
 
ZONE 1:  Projects within 30 miles of the respective city all. 
ZONE 2:  More than 30 miles but less than 40 miles from the 
      respective city hall. 
ZONE 3:  More than 40 miles but less than 50 miles from the 
      respective city hall. 
ZONE 4:  More than 50 miles but less than 80 miles from the 
      respective city hall. 
ZONE 5:  More than 80 miles from the respective city hall. 
 
       LABORERS CLASSIFICATIONS 
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  GROUP  1: Asphalt Plant Laborers; Asphalt Spreaders; Batch 
Weighman; Broomers; Brush Burners and Cutters; Car and Truck 
Loaders; Carpenter Tender; Change-House Man or Dry Shack Man; 
Choker Setter; Clean-up Laborers; Curing, Concrete; Demolition, 
Wrecking and Moving Laborers; Dumpers, road oiling crew; Dumpmen 
(for grading crew); Elevator Feeders; Guard Rail, Median Rail 
Reference Post, Guide Post, Right of Way Marker; Fine Graders; 
Fire Watch; Form Strippers (not swinging stages); General 
Laborers; Hazardous Waste Worker; Leverman or Aggregate Spreader 
(Flaherty and similar types); Loading Spotters; Material Yard Man 
(including electrical); Pittsburgh Chipper Operator or Similar 
Types; Railroad Track Laborers; Ribbon Setters (including steel 
forms); Rip Rap Man (hand placed); Road Pump Tender; Sewer Labor; 
 
Signalman; Skipman; Slopers; Spraymen; Stake Chaser; Stockpiler; 
Tie Back Shoring; Timber Faller and Bucker (hand labor); Toolroom 
Man (at job site); Tunnel Bullgang (above ground); Weight-Man- 
Crusher (aggregate when used) 
 
 GROUP  2:  Applicator (including pot power tender for same), 
applying protective material by hand or nozzle on utility lines 
or storage tanks on project; Brush Cutters (power saw); Burners; 
Choker Splicer; Clary Power Spreader and similar types; Clean- 
up Nozzleman-Green Cutter (concrete, rock, etc.); Concrete 
Power Buggyman; Concrete Laborer; Crusher Feeder; Demolition and 
Wrecking Charred Materials; Gunite Nozzleman Tender; Gunite or 
Sand Blasting Pot Tender; Handlers or Mixers of all Materials of 
an irritating nature (including cement and lime); Tool Operators 
(includes but not limited to:  Dry Pack Machine; Jackhammer; 
Chipping Guns; Paving Breakers); Pipe Doping and Wrapping; Post 
Hole Digger, air, gas or electric; Vibrating Screed; Tampers; 
Sand Blasting (Wet); Stake-Setter; Tunnel-Muckers, Brakemen, 
Concrete Crew, Bullgang (underground) 
 
  GROUP  3:  Asbestos Removal; Bit Grinder; Drill Doctor; Drill 
Operators, air tracks, cat drills, wagon drills, rubber-mounted 
drills, and other similar types including at crusher plants; 
Gunite Nozzleman; High Scalers, Strippers and Drillers (covers 
work in swinging stages, chairs or belts, under extreme 
conditions unusual to normal drilling, blasting, barring-down, or 
sloping and stripping); Manhole Builder; Powdermen; Concrete Saw 
Operator; Pwdermen; Power Saw Operators (Bucking and Falling); 
Pumpcrete Nozzlemen; Sand Blasting (Dry); Sewer Timberman; Track 
Liners, Anchor Machines, Ballast Regulators, Multiple Tampers, 
Power Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and 
Timbermen; Vibrator; Water Blaster 
 
 GROUP  4:   Asphalt Raker; Concrete Saw Operator (walls); 
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam 
(pipelaying)-applicable when employee assigned to move, set up, 
align; Laser Beam; Tunnel Miners; Motorman-Dinky 
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel 
 
 GROUP 5:  Traffic Flaggers 
 
 GROUP 6:  Fence Builders 
 



 

DACW67-03-B-0005 WA030001-27 

 GROUP 7:  Landscaping or Planting Laborers 
---------------------------------------------------------------- 
 
 LABO0335L  06/01/2002 
                                      Rates           Fringes 
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE MADE 
BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY WEST TO 
THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES 
 
HOD CARRIERS                          25.04           6.15 
---------------------------------------------------------------- 
 
 PAIN0005B  06/01/2002 
 
                                      Rates           Fringes 
STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), 
SKAMANIA, AND WAHKIAKUM COUNTIES 
 
STRIPERS                              21.25           6.40 
---------------------------------------------------------------- 
 
 PAIN0005D  07/01/2002 
                                      Rates           Fringes 
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 
MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON  AND WHATCOM 
COUNTIES 
 
PAINTERS                               23.27          5.36 
---------------------------------------------------------------- 
 
 PAIN0005G  07/01/2002 
                                      Rates           Fringes 
ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE); CHELAN, 
COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS, LINCOLN, 
OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, 
WHITMAN AND YAKIMA COUNTIES 
 
PAINTERS*: 
 Brush, Roller, Striping, 
  Steam-cleaning and Spray            18.97           5.32 
 Application of Cold Tar 
  Products, Epoxies, Polyure 
  thanes, Acids, Radiation 
  Resistant Material, Water and 
  Sandblasting, Bridges, Towers, 
  Tanks, Stacks, Steeples             19.97           5.32 
 TV Radio, Electrical Transmission 
  Towers                              20.72           5.32 
 Lead Abatement, Asbestos 
  Abatement                           19.97           5.32 
 
*$.70 shall be paid over and above the basic wage rates listed 
for work on swing stages and high work of over 30 feet. 
---------------------------------------------------------------- 
 
 PAIN0055C  07/01/2002 
                                      Rates           Fringes 
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CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM 
COUNTIES 
 
PAINTERS: 
 Brush & Roller                       17.35           5.08 
 Spray and Sandblasting               17.95           5.08 
 High work - All work 
  60 ft. or higher                    18.10           5.08 
---------------------------------------------------------------- 
 
 PAIN0055L  06/01/2002 
                                      Rates           Fringes 
CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES 
 
 
PAINTERS: 
 HIGHWAY AND PARKING LOT 
  STRIPER                             23.36           5.75 
---------------------------------------------------------------- 
 
 PLAS0072E  06/01/2002 
                                      Rates           Fringes 
ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY, 
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND 
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND 
YAKIMA COUNTIES 
 
ZONE 1: 
CEMENT MASONS                         22.33           5.98 
 
       Zone Differential (Add to Zone 1 
       rate):  Zone 2 - $2.00 
 
BASE POINTS:  Spokane, Pasco, Moses Lake, Lewiston 
 
Zone 1:  0 - 45 radius miles from the main post office 
Zone 2:  Over 45 radius miles from the main post office 
---------------------------------------------------------------- 
 
 PLAS0528A  12/01/2002 
                                      Rates           Fringes 
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 
MASON, PACIFIC (NORTH), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, 
THURSTON, AND WHATCOM COUNTIES 
 
CEMENT MASON                          28.05           9.84 
COMPOSITION, COLOR MASTIC, 
 TROWEL MACHINE, GRINDER, 
 POWER TOOLS, GUNNITE NOZZLE          28.30           9.84 
---------------------------------------------------------------- 
 
 PLAS0555B  06/01/2002 
                                      Rates           Fringes 
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), SKAMANIA, AND 
WAHKIAKUM COUNTIES 
 
ZONE 1: 
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 CEMENT MASONS                        24.24           9.70 
 COMPOSITION WORKERS AND 
POWER MACHINERY OPERATORS          24.68           9.70 
 CEMENT MASONS ON SUSPENDED, 
SWINGING AND/OR HANGING 
SCAFFOLD                           24.68           9.70 
 CEMENT MASONS DOING BOTH 
COMPOSITION/POWER MACHINERY 
AND SUSPENDED/HANGING 
SCAFFOLD                           25.13           9.70 
 
Zone Differential (Add To Zone 1 Rates): 
            Zone 2 -  $0.65 
 
            Zone 3 -   1.15 
            Zone 4 -   1.70 
            Zone 5 -   2.75 
 
BASE POINTS:  BEND, CORVALLIS, EUGENE, LONGVIEW, MEDFORD, 
    PORTLAND, SALEM, THE DALLES, VANCOUVER 
 
ZONE 1:  Projects within 30 miles of the respective city hall 
ZONE 2:  More than 30 miles but less than 40 miles from the 
      respective city hall. 
ZONE 3:  More than 40 miles but less than 50 miles from the 
      respective city hall. 
ZONE 4:  More than 50 miles but less than 80 miles from the 
      respective city hall. 
ZONE 5:  More than 80 miles from the respective city hall 
---------------------------------------------------------------- 
 
 PLUM0032B  01/01/2003 
                                      Rates           Fringes 
CLALLAM, KING AND JEFFERSON COUNTIES 
 
PLUMBERS AND PIPEFITTERS              34.18           12.68 
---------------------------------------------------------------- 
 
 PLUM0032D  06/01/2002 
                                      Rates           Fringes 
CHELAN, KITTITAS (NORTHERN TIP), DOUGLAS (NORTH), AND OKANOGAN 
(NORTH) COUNTIES 
 
PLUMBERS AND PIPEFITTERS              26.13          10.23 
---------------------------------------------------------------- 
 
 PLUM0044C  06/01/2002 
                                      Rates           Fringes 
ADAMS (NORTHERN PART), ASOTIN (CLARKSTON ONLY), FERRY (EASTERN 
PART), LINCOLN (EASTERN PART), PEND ORIELLE, STEVENS, SPOKANE, 
AND WHITMAN COUNTIES 
 
PLUMBERS AND PIPEFITTERS              26.16           9.89 
---------------------------------------------------------------- 
 
 PLUM0082A  08/01/2002 
                                      Rates           Fringes 
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CLARK (NORTHERN TIP INCLUDING WOODLAND), COWLITZ, GRAYS HARBOR, 
LEWIS, MASON (EXCLUDING NE SECTION), PACIFIC, PIERCE 
SKAMANIA, THURSTON AND WAHKIAKUM COUNTIES 
 
PLUMBERS AND PIPEFITTERS              29.60         11.62 
---------------------------------------------------------------- 
 
 PLUM0265C  08/01/2002 
                                      Rates           Fringes 
ISLAND, SKAGIT, SNOHOMISH,SAN JUAN AND WHATCOM COUNTIES 
 
 PLUMBERS AND PIPEFITTERS             29.00          11.62 
---------------------------------------------------------------- 
 
 
 PLUM0290K  10/01/2002 
                                      Rates           Fringes 
CLARK (ALL EXCLUDING NORTHERN TIP INCLUDING CITY OF WOODLAND) 
 
PLUMBERS AND PIPEFITTERS              31.73          12.93 
---------------------------------------------------------------- 
 
 PLUM0598E  06/01/2002 
                                      Rates           Fringes 
ADAMS (SOUTHERN PART), ASOTIN (EXCLUDING THE CITY OF CLARKSTON), 
BENTON,  COLUMBIA, DOUGLAS (EASTERN HALF), FERRY (WESTERN PART), 
FRANKLIN,  GARFIELD, GRANT, KITTITAS (ALL BUT NORTHERN TIP), 
KLICKITAT, LINCOLN (WESTERN PART), OKANOGAN (EASTERN), WALLA 
WALLA AND YAKIMA COUNTIES 
 
PLUMBERS                              29.85          12.59 
---------------------------------------------------------------- 
 
 PLUM0631A  08/01/2002 
                                      Rates           Fringes 
MASON (NE SECTION), 
AND KITSAP COUNTIES 
 
PLUMBERS/PIPEFITTERS: 
All new construction, additions, 
 and remodeling of commercial 
 building projects such as: 
 cocktail lounges and taverns, 
 professional buildings, medical 
 clinics, retail stores, hotels 
 and motels, restaurants and fast 
 food types, gasoline service 
 stations, and car washes where 
 the plumbing and mechanical cost 
 of the project is less than 
 $100,000                             19.20           4.58 
 
All other work where the plumbing 
 and mechanical cost of the project 
 is $100,000 and over                 27.84          11.62 
---------------------------------------------------------------- 
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 TEAM0037C  06/01/2002 
                                      Rates           Fringes 
CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line made 
by extending the north boundary line of Wahkiakum County west to 
the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES 
 
TRUCK DRIVERS 
ZONE 1: 
 GROUP 1                              23.65           8.45 
 GROUP 2                              23.77           8.45 
 GROUP 3                              23.90           8.45 
 GROUP 4                              24.16           8.45 
 GROUP 5                              24.38           8.45 
 
 GROUP 6                              24.54           8.45 
 GROUP 7                              24.74           8.45 
 
   Zone Differential (Add to Zone 1 Rates): 
      Zone 2 - $0.65 
      Zone 3 -  1.15 
      Zone 4 -  1.70 
      Zone 5 -  2.75 
 
BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER 
 
ZONE 1:  Projects within 30 miles of the respective city hall. 
ZONE 2:  More than 30 miles but less than 40 miles from the 
      respective city hall. 
ZONE 3:  More than 40 miles but less than 50 miles from the 
      respective city hall. 
ZONE 4:  More than 50 miles but less than 80 miles from the 
      respective city hall. 
ZONE 5:  More than 80 miles from the respective city hall. 
 
    TRUCK DRIVERS CLASSIFICATIONS 
 
 GROUP 1:  A Frame or Hydra lifrt truck w/load bearing surface; 
Articulated dump truck; Battery Rebuilders; Bus or Manhaul 
Driver; Concrete Buggies (power operated); Concrete pump truck; 
Dump Trucks, side, end and bottom dumps, including Semi Trucks 
and Trains or combinations there of: up to and including 10 cu. 
yds.; Lift Jitneys, Fork Lifts (all sizes in loading, unloading 
and transporting material on job site); Loader and/or Leverman on 
Concrete Dry Batch Plant (manually operated); Pilot Car; 
Pickup truck; Solo Flat Bed and misc. Body Trucks, 0-10 tons; 
Truck Tender; Truck Mechanic Tender; Water Wagons (rated 
capacity) up to 3,000 gallons; Transit Mix and Wet or Dry Mix - 5 
cu. yds. and under; Lubrication Man, Fuel Truck Driver, Tireman, 
Wash Rack, Steam Cleaner or combinations; Team Driver; Slurry 
Truck Driver or Leverman; Tireman 
 
 GROUP 2:  Boom truck/hydra lift or retracting crane; Challenger; 
Dumpsters or similar equipment all sizes; Dump Trucks/articulated 
dumps 6 cu to 10 cu.; Flaherty Spreader Driver or Leverman; 
Lowbed Equipment, Flat Bed Semi-trailer or doubles transporting 
equipment or wet or dry materials; Lumber Carrier, 
Driver-Straddle Carrier (used in loading, unloading and 
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transporting of materials on job site); Oil Distributor Driver or 
Leverman; Transit mix and wet or dry mix trcuks: over 5 cu. yds. 
and including 7 cu. yds.; Vacuum trucks; Water truck/Wagons 
(rated capacity) over 3,000 to 5,000 gallons 
 
 GROUP 3: Ammonia nitrate distributor driver; Dump trucks, side, 
end and bottom dumps, including Semi Trucks and Trains or 
combinations thereof: over 10 cu. yds. and including 30 cu. yds. 
includes Articulated dump trucks; Selfpropelled street sweeper; 
Transit mix and wet or dry mix truck: over 7 cu yds. and 
including 11 cu yds.; Truck Mechanic-Welder-Body Repairman; 
Utility and cleanup truck; Water Wagons (rated capacity) over 
5,000 to 10,000 gallons 
 
 
 GROUP 4: Asphalt burner; Dump Trucks, side, end and bottom 
cumps, including Semi-Trucks and Trains or combinations thereof: 
over 30 cu. yds. and including 50 cu. yds. includes articulated 
dump trucks; Fire guard; Transit Mix and Wet or Dry Mix Trucks, 
over 11 cu. yds. and including 15 cu. yds.; Water Wagon (rated 
capacity) over 10,000 gallons to 15,000 gallons 
 
 GROUP 5:  Dump Trucks, side, end and bottom dumps, including 
Semi Trucks and Trains or combinations thereof: over 50 cu. yds. 
and including 60 cu. yds. includes articulated dump trucks 
 
 GROUP 6: Bulk cement spreader w/o auger; Dry prebatch concrete 
mix trucks; Dump trucks, side, end and bottom dumps, including 
Semi Trucks and Trains of combinations thereof: over 60 cu. yds. 
and including 80 cu. yds., and includes articulated dump trucks; 
Skid truck 
 
 GROUP 7:  Dump Trucks, side, end and bottom dumps, including 
Semi Trucks and Trains or combinations thereof:  over 80 cu. yds. 
and including 100 cu. yds., includes articulated dump trucks; 
Industrial lift truck (mechanical tailgate) 
---------------------------------------------------------------- 
 
 TEAM0174A  06/01/2002 
                                      Rates           Fringes 
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 
MASON, PACIFIC (North of a straight line made by extending the 
north boundary line of Wahkiakum County west to the Pacific 
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND 
WHATCOM COUNTIES 
 
TRUCK DRIVERS; 
 ZONE A: 
  GROUP 1:                              25.79           9.68 
  GROUP 2:                              25.21           9.68 
  GROUP 3:                              22.81           9.68 
  GROUP 4:                              18.56           9.68 
  GROUP 5:                              25.55           9.68 
 ZONE B (25-45 miles from center of listed cities*): 
Add $.70 per hour to Zone A rates. 
 ZONE C (over 45 miles from centr of listed cities*): 
Add $1.00 per hour to Zone A rates. 
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 *Zone pay will be calculated from the city center of the 
 following listed cities: 
 
BELLINGHAM    CENTRALIA      RAYMOND       OLYMPIA 
EVERETT       SHELTON        ANACORTES     BELLEVUE 
SEATTLE       PORT ANGELES   MT. VERNON    KENT 
TACOMA        PORT TOWNSEND  ABERDEEN      BREMERTON 
 
     TRUCK DRIVERS CLASSIFICATIONS 
 
 GROUP 1 -"A-frame or Hydralift" trucks and Boom trucks or 
similar equipment when "A" frame or "Hydralift" and Boom truck or 
 
similar equipment is used; Buggymobile; Bulk Cement Tanker; 
Dumpsters and similar equipment, Tournorockers, Tournowagon, 
Tournotrailer, Cat DW series, Terra Cobra, Le Tourneau, 
Westinghouse, Athye Wagon, Euclid Two and Four-Wheeled power 
tractor with trailer and similar top-loaded equipment 
transporting material: Dump Trucks, side, end and bottom dump, 
including semi-trucks and trains or combinations thereof with 16 
yards to 30 yards capacity: Over 30 yards $.15 per hour 
additional for each 10 yard increment; Explosive Truck (field 
mix) and similar equipment; Hyster Operators (handling bulk loose 
aggregates); Lowbed and Heavy Duty Trailer; Road Oil Distributor 
Driver; Spreader, Flaherty Transit mix used exclusively in heavy 
construction; Water Wagon and Tank Truck-3,000 gallons and 
over capacity 
 
 GROUP 2 - Bulllifts, or similar equipment used in loading or 
unloading trucks, transporting materials on job site; Dumpsters, 
and similar equipment, Tournorockers, Tournowagon, Turnotrailer, 
Cat. D.W. Series, Terra Cobra, Le Tourneau, Westinghouse, Athye 
wagon, Euclid two and four-wheeled power tractor with trailer and 
similar top-loaded equipment transporting material: Dump trucks, 
side, end and bottom dump, including semi-trucks and trains or 
combinations thereof with less than 16 yards capacity; Flatbed 
(Dual Rear Axle); Grease Truck, Fuel Truck, Greaser, Battery 
Service Man and/or Tire Service Man; Leverman and loader at 
bunkers and batch plants; Oil tank transport; Scissor truck; 
Slurry Truck; Sno-Go and similar equipment; Swampers; Straddler 
Carrier (Ross, Hyster) and similar equipment; Team Driver; 
Tractor (small, rubber-tired)(when used within Teamster 
jurisdiction); Vacuum truck; Water Wagon and Tank trucks-less 
than 3,000 gallons capacity; Winch Truck; Wrecker, Tow truck and 
similar equipment 
 
 GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup 
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite work 
only) 
 
 GROUP 4 - Escort or Pilot Car 
 
 GROUP 5 - Mechanic 
 
        HAZMAT PROJECTS 
Anyone working on a HAZMAT job, where HAZMAT certification is 
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required, shall be compensated as a premium, in addition to the 
classification working in as follows: 
 LEVEL C:  +$.25 per hour - This level uses an air purifying 
respirator or additional protective clothing. 
 LEVEL B:  +$.50 per hour - Uses same respirator protection as 
Level A.  Supplied air line is provided in conjunction with a 
chemical "splash suit." 
 LEVEL A:  +$.75 per hour - This level utilizes a fully- 
encapsulated suit with a self-contained breathing apparatus or a 
supplied air line. 
---------------------------------------------------------------- 
 
 TEAM0760C  06/01/2002 
 
                                      Rates           Fringes 
ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY, 
FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND 
OREILLE, SPOKANE, STEVENS, WALLA WALLA, AND WHITMAN COUNTIES 
 
TRUCK DRIVERS 
 (ANYONE WORKING ON HAZMAT JOBS SEE FOOTNOTE A BELOW) 
 
ZONE 1: (INCLUDES ALL OF YAKIMA COUNTY) 
 
GROUP 1                               17.73           8.50 
GROUP 2                               20.00           8.50 
GROUP 3                               20.50           8.50 
GROUP 4                               20.83           8.50 
GROUP 5                               20.94           8.50 
GROUP 6                               21.11           8.50 
GROUP 7                               21.64           8.50 
GROUP 8                               21.97           8.50 
 
       Zone Differential (Add to Zone 1 
       rate:  Zone 2 - $2.00) 
 
BASE POINTS:  Spokane, Moses Lake, Pasco, Lewiston 
 
Zone 1:  0-45  radius miles from the main post office. 
Zone 2:  45 radius miles and over from the main post office 
 
     TRUCK DRIVERS CLASSIFICATIONS 
 
 GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power Boat 
Hauling Employees or Material 
 
 GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs. and 
under); Leverperson (loading trucks at bunkers); Trailer Mounted 
Hydro Seeder and Mulcher; Seeder & Mulcher; Stationary Fuel 
Operator; Tractor (small, rubber-tired, pulling trailer or 
similar equipment) 
 
 GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile & 
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. & under); 
Flat Bed Truck with Hydraullic System; Fork Lift (3001-16,000 
lbs.); Fuel Truck Driver, Steamcleaner & Washer; Power Operated 
Sweeper; Rubber-tired Tunnel Jumbo; Scissors Truck; Slurry Truck 
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Driver; Straddle Carrier (Ross, Hyster, & similar); Tireperson; 
Transit Mixers & Truck Hauling Concrete (3 yd. to & including 6 
yds.); Trucks, side, end, bottom & articulated end dump (3 yards 
to and including 6 yds.); Warehouseperson (to include shipping & 
receiving); Wrecker & Tow Truck 
 
 GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser; 
Trucks, side, end, bottom & articulated end dump (over 6 yards to 
and including 12 yds.); Truck Mounted Hydro Seeder; 
Warehouseperson; Water Tank truck (0-8,000 gallons) 
 GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under); Self- 
loading Roll Off; Semi-Truck & Trailer; Tractor with Steer 
Trailer; Transit Mixers and Trucks Hauling Concrete (over 6 yds. 
 
to and including 10 yds.); Trucks, side, end, bottom and end 
dump (over 12 yds. to & including 20 yds.); Truck-Mounted Crane 
(with load bearing surface either mounted or pulled, up to 14 
ton); Vacuum Truck (super sucker, guzzler, etc.) 
  GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift 
(over 16,000 lbs.); Dumps (Semi-end); Mechanic (Field); Semi- 
end Dumps; Transfer Truck & Trailer; Transit Mixers & Trucks 
Hauling Concrete (over 10 yds. to & including 20 yds.); Trucks, 
side, end, bottom and articulated end dump (over 20 yds. to & 
including 40 yds.); Truck and Pup; Tournarocker, DW's & similar 
with 2 or more 4 wheel-power tractor with trailer, gallonage or 
yardage scale, whichever is greater Water Tank Truck (8,001- 
14,000 gallons) 
 
 GROUP 7: Oil Distributor Driver; Stringer Truck (cable oeprated 
trailer); Transit Mixers & Trucks Hauling Concrete (over 20 
yds.); Truck, side, end, bottom end dump (over 40 yds. to & 
including 100 yds.); Truck Mounted Crane (with load bearing 
surface either mounted or pulled (16 through 25 tons); 
 
 GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end, 
bottom and articulated end dump (over 100 yds.); Helicopter Pilot 
Hauling Employees or Materials 
 
Footnote A - Anyone working on a HAZMAT job, where HAZMAT 
certification is required, shall be compensated as a premium, 
in additon to the classification working in as follows: 
 
LEVEL C-D: - $.50 PER HOUR (This is the lowest level of 
   protection. This level may use an air purifying 
   respirator or additional protective clothing. 
LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction 
   with a chemical spash suit or fully encapsulated 
   suit with a self-contained breathing apparatus. 
 
NOTE:  Trucks Pulling Equipment Railers:  shall receive $.15/hour 
over applicable truck rate 
 
----------------------------------------------------------------- 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation 
to which welding is incidental. 
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================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29 CFR 5.5(a)(1)(ii)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
 
 
      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage payment 
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data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
 
          Administrative Review Board 
          U. S. Department of Labor 
 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
            END OF GENERAL DECISION 
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 SECTION 01001 
 

SUPPLEMENTARY REQUIREMENTS 
 
PART 1  GENERAL 
 
1.1  DEFINITIONS 
 
The references listed below are to be defined as indicated wherever they may be used in the 
TECHNICAL SPECIFICATIONS. 
 
 "SUPPLEMENTARY REQUIREMENTS " shall be read to pertain to any of the sections of the 

DIVISION 1 as required by the content of the section or paragraph containing the reference. 
 
1.2  CONSTRUCTION SCHEDULING 
 
1.2.1  Construction Progress Charts And Status Reports 
 
1.2.1.1  The instructions and information herein supplement the requirements of Paragraph SCHEDULE 
FOR CONSTRUCTION CONTRACTS IN THE CONTRACT CLAUSES.  The proposed Construction 
Progress Chart shall be prepared on ENG Form 2454. Additional instructions are obtained in 
INSTRUCTIONS AND INFORMATION FOR CONTRACTORS, a manual furnished to the Contractor 
by the Contracting Officer  This manual is available for inspection in the Office of the Seattle District, 
Corps of Engineers 4735 East Marginal Way South, Seattle, Washington. 
 
1.2.1.2  The Minimum principal contract features (activities) to be included on ENG Form 2454 
shall represent the work in each of the following divisions: 
 
 (a) Metals 
 
 (b) Finishes 
 
 (c) Special Construction 
 
1.2.2  The Construction Progress Chart shall show the total bid amount distributed among the features 
shown on the chart.  The schedule shall show the percentage of completion at the close of each weekly 
period.  This percentage shall be based on percentage of physical completion of the work.  (NOTE:  
Mobilization and demobilization shall not be listed as a separate payment item unless so noted in the 
schedule.) 
 
1.2.3  The Construction Progress Chart shall be submitted within 10 calendar days after the date of receipt 
of notice to proceed. 
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1.2.4  The Contractor shall prepare and submit a weekly project status report during on-site work 
activities and a monthly project status report during other times.  The report shall tell whether the project 
as a whole is on, ahead of, or behind schedule.  If the project is behind schedule, the Contractor shall 
explain what actions he will take to regain his schedule.  The report shall include a description of problem 
areas, delaying factors and their impact, and an explanation of corrective actions taken or proposed.  Any 
delays caused by the Government shall be identified.  Any significant items or events that occurred during 
the report month shall also be detailed. 
 
1.3  CORRESPONDENCE 
 
1.3.1  All correspondence shall be addressed to the Contracting Officer, shall be serially numbered 
commencing with Number 1, with no numbers missing or duplicated and shall be forwarded in 
quintuplicate, as directed by the authorized representative of the Contracting Officer, and shall include an 
additional copy forwarded to a separate designated location.  All copies provided shall be legible.  
Enclosures attached or transmitted with the correspondence shall also be furnished with the original and 
each copy.  Each serial letter shall make reference to the contract name, contract number and shall have 
only one subject. 
 
1.3.2  For submission of Contractor payment requests, See Section 01270, PAYMENT. 
 
1.4  ADVANCED NOTICE OF CONTRACTOR PERFORMED ACCEPTANCE TESTING 
 
The Contractor shall notify the Contracting Officer a minimum of 14 days prior to performing any 
acceptance or "buy off" testing.  Advance notification is not required for testing performed as part of  
fabrication or installation. 
 
1.5  CONTRACTOR'S FILES 
 
Contractor shall maintain "Approved (Action Code "A") and "Approved Except as Noted (Action Code 
"B") shop drawing files in fabrication shops and at project sites for government use. 
 
1.6  IDENTIFICATION OF EMPLOYEES (1984 APR OCE) 
 
The Contractor shall be responsible for furnishing an identification badge/card to each employee prior to 
the employees work on-site, and for requiring each employee engaged on the work to display 
identification credentials in accordance with requirements of Section 01005 SITE SPECIFIC 
SUPPLEMENTARY REQUIREMENTS.     
 
1.7  PROJECT PHOTOGRAPHS 
 
1.7.1  General 
 
The Contractor shall furnish photographs depicting construction as specified herein.  The photographs 
shall be in digital JPEG format, with a resolution of 1024 x 768 pixels or better, size limited to less than 
300KB.  Photos shall be submitted in a Word document, with a caption under each photo showing date 
taken, project location, contract title and number, and a brief description of what the photo depicts.  The 
photos shall be submitted on a 133 mm ISO-9660 CD-ROM. 
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1.7.2  Progress Photographs 
 
Construction progress photographs shall be taken between the 1st and 15th of each month and delivered 
to the Contracting Officer with the payment request for the month taken.  Photos shall be taken from 
10 positions.  Location of positions shall be coordinated with or may be selected by the Contracting 
Officer.  They shall show, inasmuch as practicable, work accomplished during the previous month.  
Photographic quality and composition of photos shall be such that they can be used for briefings and/or to 
illustrate articles on the construction progress of the project. 
 
1.7.3  Completion Photographs 
 
Construction completion photographs shall be taken upon completion of construction and delivered to the 
Contracting Officer not later than 15 days prior to project completion.  It is the intention of the 
Government to obtain photos whose color, clarity, and composition are such that they can be used for 
briefings and/or to illustrate articles on the completed project.  Photos shall be taken from 15 positions 
showing general views of installed systems and equipment.  Location of positions shall be coordinated 
with or may be selected by the Contracting Officer.  Photos shall show the completed project to the best 
advantage, and general views shall include overall site photos.   
 
1.8  SAFETY REQUIREMENTS 
 
The Contractor shall strictly comply with the US Army Corps of Engineers Safety and Health 
Requirements Manual, EM 385-1-1 and all subsequent revisions of the manual as it applies to the 
activities under this contract.  This manual is available on the Internet at:  
http://www.usace.army.mil/inet/usace-docs/eng-manuals/em385-1-1/toc.htm. 
In addition to EM 385-1-1, the Contractor is subject to the provisions of the Safety and Health 
Regulations for Construction and Occupational Safety Standards, which are published by the Department 
of Labor under authority of Public Laws 91-54 and 91-596.  The Contractor shall maintain all applicable 
provisions of these regulations as they relate to the activities under this contract.  The Contractor shall 
also routinely discuss applicable provisions of EM 385-l-l, job hazard analyses, and the OSHA standards 
with all Contractor employees. 
 
1.8.1  Accident Prevention Program   
 
The Contractor shall prepare and submit an original and two (2) copies of the Accident Prevention 
Program to the COR for approval prior to issuance of Notice-To-Proceed.  This program shall contain the 
following information in the order listed, and Notice-To-Proceed will not be issued until this program is 
approved. 
 
1.8.1.1  Safety Policy  
 
A written statement of the company policy concerning accident prevention shall be given to all employees 
and posted at a prominent location in the contractor's on-site office throughout the contract period.  The 
policy shall include but not be limited to the following: 
 
 a.  Employee responsibilities for safety of others, including the general public. 
 
 b.  Procedures for reporting accidents. 
 
 c.  Procedures for reporting or correcting unsafe conditions or practices. 
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 d.  Safe clearance procedures. 
 
 e.  Safety procedures for fire fighting and other emergency activities. 
 
 f.  Wearing or utilizing safety equipment. 
 
 g. Condition of plant and equipment utilized by the Contractor's employees. 
 
 h.  Fire prevention. 
 
 i.  Housekeeping. 
 
 j.  Personal safety equipment and apparel to be provided by the Contractor, and that to be furnished 
by employees. 
 
 k.  Training of employees, to include training required by EM 385-1-1. 
 
 l.  Handling of safety violations. 
 
 m.  Procedures for treating and transporting injured persons to medical facilities. 
 
 n.  Confined space entry plan. 
 
 o.  Lockout/tagout. 
 
1.8.1.2  Project Safety and Health Plan.  A fully completed Project Safety and Health Plan prepared in 
accordance with EM 385-1-1. 
 
1.8.1.3  Position Hazard Analyses. 
 
Position hazard analyses shall be prepared in accordance with EM 385-1-1.  Position hazard analyses 
shall include an evaluation of hazards and potential hazards and commonly recurring deficiencies 
associated with each position that might be encountered for an operation, and proposed methods and 
techniques of accomplishing each item in a safe manner.  For work within the penstock the analysis shall 
include the following items: 
 
 a.  Confined space requirements. 
 
 b.  Scaffolding. 
 
 c.  Communications. 
 
 d.  Ventilation. 
 
 e.  Specialized equipment necessary for the installation. 
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1.8.2   Safety Meetings  
 
1.8.2.1  Weekly Meetings.  
 
The Contractor shall conduct an organized weekly safety meetings with a duration not less than thirty 
(30) minutes for all employees involved in the performance of the contract to discuss safety items, 
particularly those pertaining to current and upcoming work.  The Contractor shall provide at least one day 
advance notice of the time(s), date(s), and location(s) of planned safety meetings to the COR.  The 
Government reserves the right to attend any or all of these meetings. 
 
1.8.2.2  Reports.  
 
A report of all safety meetings shall be made by the Contractor and furnished to the COR by the 15th day 
following the end of each month.  The report shall include the following information on each meeting: 
date, time and location of meeting, names of persons attending, summary of safety topics discussed and 
persons who conducted the meeting. 
 
1.8.3  Safety Violations.  
 
If a Contractor employee persists in violating the safety requirements contained in either these 
specifications or the Contractor's safety plan, the employee shall be permanently discharged. 
 
1.8.4  Personal Clothing and Safety Apparel.  
 
Contractor personnel shall wear clothing suitable for the weather and working conditions.  The minimum 
shall be the Contractor's required uniform and safety shoes.  Additional protective apparel shall be worn 
by personnel as required by Section 5, EM 385-1-1, Corps of Engineers Safety and Health Requirements 
Manual. 
 
1.8.5  Safe Clearance Procedures.  
 
ER 385-1-31, "Safe Clearance Procedures, Electrical, Mechanical, Pressure, Hazardous Equipment," 
establishes clearance procedures when working on or near electrical, mechanical, pressure, and other 
hazardous equipment.  The provisions of this document shall be thoroughly explained to all employees 
involved in such work and strict compliance shall be emphasized. 
 
1.8.6  Accident Reporting. 
 
1.8.6.1  The Contractor shall report all accidents to the COR involving property loss exceeding $2,000.00, 
and/or physical injury, within four (4) hours of the incident.  In the event of a physical injury resulting in 
lost time or fatality, the Contractor shall immediately notify the COR or his/her alternate by radio or 
telephone.  For the purpose of this requirement, a lost time accident is defined as one where the injured 
employee suffers a related absence from the job during normally scheduled duty hours.  The Government 
reserves the right to investigate any accident and/or obtain additional related information from the 
contractor. 
 
1.8.6.2  The Contractor shall investigate all accidents involving Contractor employees or Contractor 
actions that result in death, traumatic injury, occupational disease, or damage to property, materials, 
supplies or equipment incidental to work performed under this specification.  The results of investigations 
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shall be orally reported to the COR immediately, and in writing on ENG Form 3394, Accident 
Investigation Report, within one (1) work day following the accident. 
 
1.8.7  Employee Safety Awareness.  
 
In order to help promote employee safety awareness, the Contractor shall ensure that each employee 
reviews the Accident Prevention Program Administrative Plan and the Accident Prevention Program Job 
Hazard Analysis prior to beginning work and thereafter on at least a semi-annual basis.  The Contractor 
shall maintain records of these reviews that include each employee's signature and the date of the 
employee's review.  A copy of this record shall be furnished to the COR on a semi-annual basis. 
 
1.8.8  Safety Inspection.  
 
The Contractor shall institute a safety inspection program to ensure that all safety requirements are being 
fulfilled by Contractor employees.  Records of the results of this inspection program shall be maintained 
and furnished to the COR upon request.  At a minimum, these records shall include the following 
information: the identification of the activity inspected; the results of the inspection, including 
deficiencies noted and corrective actions taken; the date of the inspection; and the signature of the person 
making the inspection. 
 
1.8.9  Training and Licensing.  
 
The Contractor shall provide all required initial and subsequent training and applicable licensing for 
Contractor employees at no additional cost to the Government.  Prior to the issuance of Notice-To-
Proceed, the Contractor shall provide evidence to the COR that all of his/her personnel have the 
appropriate training and licenses to perform their duties associated with these contract requirements.  This 
training and licensing includes, but is not limited to first aid, safety, and confined space entry.   
 
1.8.10  Government Safety Inspections. 
 
1.8.10.l  Scope   
 
All Contractor activities conducted in accordance with this contract, as well as equipment and facilities 
maintained or operated in the performance of contract activities, shall be subject to inspection by the 
Government for compliance with the safety provisions of the contract.  Any violations of those provisions 
shall be promptly corrected by the Contractor.  Also, any equipment that is not in compliance with the 
safety provisions of this contract shall be immediately removed from service until the problem is rectified.  
 
1.8.10.2  Suspension of Activities.  
 
The COR and any other authorized Corps representative(s) may totally or partially suspend any or all 
Contractor operations due to unsafe conditions.  In the event that the unsafe conditions either are caused 
by, or are allowed to arise or exist by the Contractor, the Contractor shall be responsible for any or all 
work stoppages.  Performance schedules will not be extended under these circumstances and no payments 
shall be made to the Contractor for time or work performed during a suspension of activities. 
 
1.8.11  In addition to Safety and Health Requirements Manual EM 385-1-1, and all applicable OSHA 
standards, the Contractor shall comply with the requirements listed below.  Paragraph numbers refer to 
EM 385-1-1 or are added thereto. 
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     (a) Paragraph 01.A.12: Add new paragraph: Safety Personnel. The Contractor shall designate a 
knowledgeable and experienced person on his staff to manage the Contractor's safety and accident 
prevention program.  This person will provide a point of contact for the Contracting Officer on matters of 
job safety, and shall be responsible for ensuring the health and safety of on site personnel and may have 
other duties if approved by the Contracting Officer. 
  
     (b) Paragraph 01.D.02, revise as follows: 
 

(1) Replace paragraph 01.D.02c with the following: 
     "c. Property damage in excess of $2,000.00 
 
(2) Add new paragraph d as follows: 
     "An injury resulting in a lost workday, not including the day of injury.” 

 
1.9  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15 31 OCT 89) 
 
This Paragraph specifies the procedure for the determination of time extensions for unusually severe 
weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed Price Construction)".  In 
order for the Contracting Officer to award a time extension under this clause, the following conditions 
must be satisfied: 
 
1.9.1  The weather experienced at the project site during the contract period must be found to be 
unusually severe, that is, more severe than the adverse weather anticipated for the project location during 
any given month. 
 
1.9.2  The unusually severe weather must actually cause a delay to the completion of the project.  The 
delay must be beyond the control and without the fault or negligence of the contractor. 
 
1.9.3  The following schedule of monthly anticipated adverse weather delays is based on National 
Oceanic and Atmospheric Administration (NOAA) or similar data for the project location and will 
constitute the base line for monthly weather time evaluations.  The contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent activities. 
 
 MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
 WORK DAYS BASED ON (5) DAY WORK WEEK 
 
JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC  

             
14 12 9 5 2 2 1 1 2 5 9 13 Chief Joseph Dam, 

WA 
 
1.9.4  Upon acknowledgment of the notice to proceed (NTP) and continuing throughout the contract, the 
contractor will record on the daily CQC report, the occurrence of adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delays must prevent work on critical activities for 50 
percent or more of the contractor's scheduled work day. 
 
1.9.5  The number of actual adverse weather delay days shall include days impacted by actual adverse 
weather (even if adverse weather occurred in previous month), be calculated chronologically from the 
first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather 
delay days exceeds the number of days anticipated in paragraph 1.9.3, above, the Contracting Officer will 
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convert any qualifying delays to calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the contract clause entitled  " Default (Fixed Price 
Construction)". 
 
1.10  COMPLIANCE WITH DAVIS-BACON ACT 
 
1.10.1  Contractor POC 
 
Within 14 days after award of the contract, the Contractor shall designate a point of contact (POC) within 
their organization who will be responsible for the Davis-Bacon Act Labor Program for the Contractor and 
all subcontractors under this contract as required by the Contract Clauses and FAR 52.222.  
 
1.10.2  Responsibilities 
 
The designated Contractor POC shall be responsible for Davis-Bacon Act Labor Program activities 
including, but not limited to: 
 

Documentation and record keeping 
Submittal and accuracy of certified payrolls 
Submittal of required labor forms including requests for additional classifications and rates, 
Statements and Acknowledgement, etc. 
Posting of the wage determination, approved additional classifications and rates, labor and EEO 
posters 
Coordination with the Contracting Officer's Labor Program POC 

 
Prior to submittal to the Government, payrolls shall be reviewed for compliance to all applicable labor 
standards, to include, but not be limited to the following items: correct wage rates, correct overtime 
classification and pay, misclassification of workers for work actually performed, apprentice to 
journeyman ratios, and registration of apprentice.  Corrective actions shall be taken as necessary to ensure 
Contractor compliance with applicable contract and FAR clauses.   
 
1.10.3  Certification 
 
The Contractor POC shall provide a signed certification stating the following: “I certify that the submitted 
items being forwarded have been reviewed in detail and are correct and in strict conformance with the 
Labor Standards of the contract except as otherwise stated.” 
 
1.11  AVAILABILITY OF ADDITIONAL DATA 

1.11.1  Drawings And Manuals 

Existing drawings and manuals required for the work will be available for viewing at the powerplant 
during normal project day shift working hours.  Drawings and manuals shall not be removed from the 
office.  However, one (1) copy of available technical data and drawings not included in the reference 
drawings will be made at no cost to the Contractor within 1 calendar day after the request for such copies 
has been made. 
 
PARTS 2 AND 3  NOT USED 
 
 END OF SECTION 
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SECTION 01005 
 

SITE SPECIFIC SUPPLEMENTARY REQUIREMENTS 
 
 
1.  CONDUCT OF WORK 
 
1.1  COORDINATION AND WORK HOURS 
 
1.1.1  Coordination with using agencies shall be made through the Contracting Officer to assist the 
Contractor in completing the work with a minimum of interference and inconvenience.  This work 
requires coordination with the Bonneville Power Administration (BPA) for generating unit power outages 
as described under paragraph 2.10.1 below. 
 
1.1.2  Normal Work Hours 
 
Normal work hours at the Project are 7:00 a.m. to 5:30 p.m. daily, Monday through Thursday, excluding 
holidays. The Contractor is expected to work within these hours, except as described under paragraph 
“Special Work Hours” or as coordinated with and approved by the Contracting Officer. 
 
1.1.3  Special Work Hours (Extended or Nonweekend) 
 
When a penstock is removed from service for flow meter installation, the effected generating units must 
be removed from service until the penstock is restored to service within the scheduled outage period. 
When work is performed in an area requiring a unit outage, the Contractor is expected to work in a 
manner to safely complete the required work within the scheduled outage period.  This includes working 
seven days per week and/or 24 hours a day, if necessary.  Should the Contractor not complete the 
scheduled work during the scheduled outage period, then liquidated damages for lost power generation 
may apply. (Full consideration will be given for circumstances out of the Contractor's control ( i.e., 
unusually severe weather)).  The Contractor will be required to complete the work during a weekend 
outage at the discretion of the Contracting Officer. 
 
1.1.4  Special Work Hours (Weekend) 
 
When work is to be performed over a weekend period, typically the weekend hours of work will be from 
6:00 am on Saturday through 6:00 pm on Sunday. 
 
1.1.5  Contractor's Representative 

Provide a duly authorized representative(s) on the site of the work continually during its progress.  This 
individual shall be fluent in the spoken and written English language.  The representative shall be a full 
time employee of the Contractor and fully authorized to act for the Contractor in its absence, and to 
receive such orders as may be given for the proper continuance of the work.  Written notice to do any 
work, to alter any work, or to cease work which the Contractor is obligated to do, or concerning any 
imperfections in work or any material furnished, when given to the representative in charge of the work 
shall be considered as notice to the Contractor.  The representative shall direct the work specified herein 
and shall be present at the site during erection and shall be responsible for providing complete and correct 
direction of all installation work, the initial starting, and all subsequent operation of the equipment until 
the field tests are completed.  The representative(s) shall be responsible for following the Government's 
Safe Clearance Procedure and EM 385-1-1 Safety and Health Requirements Manual.  The 
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representative(s) shall initiate instructions for all actions necessary for the proper inspection, handling, 
assembly and testing of the equipment.  All records will be made available to the Project Manager upon 
request.  The representative(s) shall keep all as-built drawings to current standards.  The representative 
shall have been engaged in similar fieldwork, for a minimum of 5 years, and shall have performed this 
work at a minimum of five different powerhouses.  This individual may also serve as the CQC Manager, 
if qualified.  Submit identification and qualification of Contractor’s Representative for approval.  Include 
verification of previous powerhouse experience including verifying contact, name and phone number, for 
at least five such facilities.  
 
1.1.6  MEETINGS 

Periodically, on a weekly or monthly basis or as determined by the Contracting Officer, the Contractor 
shall attend a general meeting with the Government.  This meeting will be used to discuss progress during 
the previous work period and work planned in the upcoming period.  A meeting time and place will be 
mutually agreed upon. 
 
1.2  GENERAL ACCESS REQUIREMENTS   
 
Access to the powerhouse and dam structures will be controlled at an entrance security station.  Incoming 
traffic will be restricted from entering the controlled area until proper identification is provided.  All 
personnel entering this area will be required to pickup their Contractor badge and sign in/out at the 
security station.  Access other than established working hours will require prior approval by the 
Contracting Officer’s Representative.  The Government may search any vehicle or personnel passing 
through the security station, for prohibited items including but not limited to: weapons, incendiary 
devices, bombs, and ammunition.  
 
1.2.1  Contractor Employees 
 
The Contractor shall submit under their letterhead, a listing of their employees and 2 clear sets of color 
photocopies of their employees’ state issued ID card or driver’s licenses to the Contracting Officer’s 
Representative a minimum of two weeks before they will be working on site.  If an employee cannot be 
positively identified from these photocopies, they will not be admitted to the site.  Employees working for 
subcontractors must also be authorized in the same manner under the primary Contractor’s letterhead. 
Upon an employee first arrival for work on the site, a Project photo identification tag will be produced on 
site by the Government before the employee will be allowed to enter the powerhouse and dam structures.  
This may take as long as 2 hours.  This identification must be returned to the Contracting Officer’s 
Representative when the work is complete or when the individual departs from the Project.  The 
Government may take a digital photo of the employee on site as well.  This identification tag will be 
prominently displayed, on his person, at all times when the employees are on the worksite.  
 
1.2.2  Contractor's Vehicles   
 
Contractor's vehicles shall only park in approved areas in accordance with the parking plan provided by 
the Contracting Officer.  The quantity of these vehicles shall be as approved by the Contracting Officer’s 
Representative and shall be limited to the bare minimum.  These vehicles shall be labeled with the 
Contractor’s company name.  Magnetic signs are acceptable. 
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1.2.3  Contractor Employee Privately-Owned Vehicles   
 
The parking of privately-owned vehicles (POV's) of Contractor personnel is prohibited beyond the 
entrance to the powerhouse access road bridge (Foster Creek Bridge), and on the spillway/intake 
structures top deck.  While work is being performed in or near these areas, Contractor personnel shall 
park their POV's outside the prohibited areas and be transported to work site by the Contractor's vehicles. 
 
1.2.4  Material Deliveries for the Contractor 
 
All Material deliveries to the Project shall be coordinated with the Contracting Officers Representative.  
In no case shall a delivery be received after 2:30 p.m. Monday through Thursday, or on Holidays, if the 
Contractor needs to unload the material within the restricted area and cannot clearly show, to the 
Government’s satisfaction, that the deliver will be complete before 5:00 p.m.  No deliveries will be 
accepted by the Government, therefore in order for the Contractor to receive a delivery, he will need to 
make himself available, for expected deliveries, at all times during the work day.  All material being 
delivered to the work area, past the Guard House, will be thoroughly inspected.     
 
1.3  COORDINATION AND COOPERATION WITH OTHER CONTRACTORS AND 
GOVERNMENT ACTIVITIES 
 
1.3.1  Work by other Contractors and Government Employees is anticipated to be performed in the 
vicinity or adjacent to the project site in concurrence with the scheduled performance of Work under these 
Contract Documents.  CONTRACTOR shall coordinate construction work with other contractors and the 
Project Personnel to minimize conflicts and to maintain a cooperative effort in completion of the Work.  
Other work activities include but are not limited to the following: 
 

1.  Generic Data Acquisition and Control System (GDACS) Replacement by Government. 
 

2.  Critical Project Security Upgrades 
 
3.  Routine Project Maintenance 

 
1.4  CONTRACTOR SECURITY   
 
The Corps of Engineers will not be responsible for providing security for Contractor-owned/controlled 
equipment, supplies, or materials.  The Contractor shall provide all necessary security measures to protect 
equipment and material. 
 
1.5  KEYS 
 
Keys are required for access to the construction area and will be provided by the Contracting Officer.  
The Contractor shall be responsible for Government-owned keys issued for this contract.  Upon 
completion of the work, or upon request of the Contracting Officer, key or keys shall be returned.  Should 
the Contractor lose a key: 
 

a.  The Contracting Officer shall be notified, in writing, within three (3) working days after the loss is 
discovered, and report the time, date, location and circumstances under which the key(s) were lost. 

 
b.  Should the key not be found before final acceptance, the final contract payment shall be reduced by 
$150 per lost key for re-keying.   
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1.6  CONSTRUCTION SCHEDULE REQUIREMENTS 
 
1.6.1  Phasing of Work 
 
In conjunction with the completion schedule under Section 00800, paragraph SC-1 the Contractor shall 
incorporate the following work phases into the work sequence: 

  
Only one penstock will be dewatered at a time in accordance with paragraph  2. “Generating Unit 
Outages.” 

 
1.6.2  Constraints 

 
The following special constraints have been identified as having an impact on the performance of the 
Work. It is not intended to be a comprehensive list of constraints that will result from the execution of the 
Work, but as an aid to the CONTRACTOR in development of schedules and in executing the Work.  
Additional constraints may exist or develop as a result of required Work execution or CONTRACTOR’s 
proposed work methods or sequence.  In any event, the CONTRACTOR is responsible for compliance 
with the requirements of the various specification sections and the work procedures and protection 
requirements contained therein and establishing all constraints associated with the Work execution and 
incorporating them into Work schedules and proposed construction activities. 
 

a.  Due to the nature of the facility, a major producer of hydroelectricity for the Pacific Northwest 
region, this work must be conducted such that all Contractor activities are rigidly scheduled and 
coordinated in writing with the Corps' Chief Joseph Dam Project Office.  Power outages are 
controlled by BPA.  A representative from the Project Office shall be responsible for coordinating 
generating unit power outages with BPA, Project Office personnel, the Resident Engineer’s office 
and the Contractor.  This work is subject to restrictions for security purposes and for Contractor's 
safety as there are many sets of very dangerous transmission lines, directing ultra high electrical 
voltage into the BPA grid.  See paragraph “Generating Unit Outages.” 
 
b.  The Contractor shall be advised that all scheduled outage periods for GENERATING UNITS 
are target windows and may be altered as required by the Contracting Officer to meet operational 
requirements. 

 
c.  The start of any Contractor operations on any work zone requiring a generating unit, shutdown 
for each phase of work shall be specifically approved by the Contracting Officer in accordance 
with the special requirements described in these specifications and the actual field procedures to 
be promulgated by the Contracting Officer before any Contractor employees ARE ALLOWED 
ON THE AREA. 
 
d.  The Contractor shall have all required material and equipment on-site prior to the start of any 
work, in a zone requiring a generating unit shutdown, before the Government will allow work to 
proceed in that work zone. 
 
e.  The Contractor must ensure that no damage results from leaving the work area in an 
unfinished (unprotected) state at any time.  Therefore, the Contractor must protect the unfinished 
work in such a fashion that there is no damage to any portion of the new system or any Chief 
Joseph Dam resources.  The Contractor will bear any costs due to damage resulting from not 
taking appropriate steps to protect the new system and Chief Joseph Dam resources. 



03024   Flow Measurement, Chief Joseph Dam, Columbia River, WA 
 

DACW67-03-B-0005 01005 - 5 

 
1.6.3  Pre Work Meetings. 
 
The Contracting Officer may require an on-site meeting prior to start of work on any unit penstock to 
review all conditions and features of the work and safety considerations.  Unless otherwise approved, the 
meetings shall include the Contractor’s Superintendent, CQC Manager, Safety Manager and the 
Contracting Officer’s Representative and Chief Joseph Dam Project Office Representative. 
 
2. GENERATING UNIT OUTAGES 
 
The Contractor shall be required to complete certain items of work within a specified period of time, in 
order to minimize the potential effects on the environment and to minimize the potential that construction 
activities could interfere with the functional use of the existing facilities. 
 
2.10.1  Scheduling of Work 
 
The Government will arrange for each unit outage.  These power shutdowns must be coordinated between 
the Project and BPA.  Because BPA has regional interests, managing a network of dams all producing 
power for an energy grid, their needs are in constant change.  As a result these scheduled outages, even 
after being established, are always subject to change with little or no notice depending on the power needs 
of the region.  The schedule will be coordinated with several Federal Agencies and any changes must be 
coordinated with the Government. 
 
2.10.2  Preliminary Outage Schedule  
 
 1)  Unit 15 - from 29 JUL 03 to 30 AUG 03 
 2)  Unit 11 - from 6 OCT 03 to 7 NOV 03 
 
3.  GOVERNMENT FURNISHED TOOLS AND MISCELLANEOUS SITE EQUIPMENT 

Government tools and equipment in the powerhouse machine shop, i.e., lathes, drill presses, etc., are not 
available for Contractor use. 
 
4.  PROTECTION OF GOVERNMENT PROPERTY 
 
In addition to requirements of the CONTRACT CLAUSES, Contractor shall protect all Government 
property within the buildings in which he is working, except for such property as is required to be 
demolished.  Property which is to be demolished shall be protected until its scheduled demolition time.  
Protection shall include, but not be limited to, protection from construction generated dust, debris, water, 
and vibration.  Demolition debris shall promptly be removed from the project site in accordance with all 
Federal, state, and local rules and regulations.  The Government’s trash cans, dump boxes and other 
containers shall not be used.  Liquid waste shall not be disposed of in the powerhouse drains. 
 
5.  DAMAGED EQUIPMENT OR ABNORMAL CONDITIONS 

Inform the Government (in writing) immediately upon finding any damaged equipment or other abnormal 
conditions involving additional work in which the Contractor believes he has no responsibility.  The 
failure or abnormality shall not be disturbed until witnessed by the Contracting Officer.  Prior to 
proceeding further with work on the unit, the Contractor and the Government shall agree in writing as to 
the responsibility for the damage or abnormality. 
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SECTION 01250 
 

MODIFICATION PROCEDURES 
 
 

PART 1  GENERAL 
 
1.1  PROPOSED PROJECT MODIFICATIONS: 
 
Price proposals for proposed modifications shall be submitted in accordance with the requirements of the 
Contract Clause MODIFICATION PROPOSALS - PRICE BREAKDOWNS.  If change order work 
impacts or delays other unchanged contract work, the costs of such impacts or delays shall be included in 
the proposals and separately identified.  Additional instructions for submitting price proposals can be 
found in NPSP-415-1-1, INSTRUCTION AND INFORMATION FOR CONTRACTORS, a copy of 
which will be furnished to the Contractor at the Preconstruction Conference.  For information applicable 
to equipment rates used in contract modifications, refer to 00800 - SPECIAL CLAUSES, clause 
“EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE”. 
 
 
PART 2  PRODUCTS (NOT USED) 
 
PART 3  EXECUTION (NOT USED) 
 
 END OF SECTION 
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 SECTION 01270 
 

PAYMENT 
 
 
PART 1   GENERAL 
 
1.1  GENERAL 
 
The contract price for each item shall constitute full compensation for furnishing all plant, labor, 
materials, appurtenances, and incidentals and performing all operations necessary to construct and 
complete the items in accordance with these specifications and the applicable drawings, including 
surveying performed by the Contractor.  Payment for each item shall be considered as full compensation, 
notwithstanding that minor features may not be mentioned herein.  Work paid for under one item will not 
be paid for under any other item.  No separate payment will be made for the work, services, or operations 
required by the Contractor, as specified in DIVISION 1, GENERAL REQUIREMENTS, to complete the 
project in accordance with these specifications; all costs thereof shall be considered as incidental to the 
work.  
 
1.2  PAYMENT 
 
1.2.1  ITEM 0001 (BASE ITEM) 
 
Payment will be made at the contract lump sum price for Item No. 0001, All Work for Flow Measurement 
Installation for Unit 15, payment of which shall constitute full compensation for Item No. 0001, complete. 
 
1.2.2   ITEM 0002 (BASE ITEM) 
 
Payment will be made at the contract lump sum price for Item No. 0002, All Work for As-Built 
Drawings; payment of which shall constitute full compensation, for costs associated with the specified 
item of work complete.  No partial or total payment will be made for this item until the as-built drawings, 
both marked up blue prints and electronic files are fully approved by the Government (A or B action) and 
all copies of approved drawings and electronic media received by the Government.  This item is inclusive 
of all base and optional items that are awarded. 

1.2.3  ITEM 0003 (OPTIONAL ITEM) 
 
Payment will be made at the contract lump sum price for Item No. 0003, All Work for Flow Measurement 
Installation for Unit 11, payment of which shall constitute full compensation for Item No. 0003, complete. 
 
1.3  PROGRESS PAYMENT INVOICE 
 
Requests for payment shall be submitted in accordance with Federal Acquisition Regulations (FAR) 
Subpart 32.9, entitled "PROMPT PAYMENT", and Paragraphs 52.232-5 and 52.232-27, entitled 
"Payments Under Fixed-Price Construction Contracts", and "Prompt Payment for Construction 
Contracts", respectively.  In addition each request shall be submitted in the number of copies and to the 
designated billing office as shown in the Contract. 
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1.3.1  When submitting payment requests, the Contractor shall complete Blocks 1 through 12 of the 
"PROGRESS PAYMENT INVOICE" Form as directed by the Contracting Officer.  (A sample form is 
attached at the end of this Technical Specification Section.)  The completed form shall then become the 
cover document to which all other support data shall be attached. 
 
1.3.2  One additional copy of the entire request for payment, to include the "PROGRESS PAYMENT 
INVOICE" cover document, shall be forwarded to a separate address as designated by the Contracting 
Officer. 
 
1.3.3  The Contractor shall submit with each pay request, a list of subcontractors that have worked during 
that pay period.  The listing shall be broken down into weeks, identifying each subcontractor that has 
worked during a particular week, and indicate the total number of employees that have worked on site for 
each subcontractor for each week.  The prime Contractor shall also indicate the total number of 
employees for its on site staff for each week. 
 
 
PARTS 2 and 3  NOT USED 
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PROGRESS PAYMENT INVOICE 
See Federal Acquisition Regulations (FAR) 32.900, 52.232-5, & 52.232-27 

 
  1.  PROJECT AND LOCATION 
 

  2.  DATE 
 

 3.  CONTRACTOR NAME AND ADDRESS 
      (Must be the same as in the Contract) 
 
 

  4.  CONTRACT NO. 
______________________________________ 
  5.  INVOICE NO. 
 

  6.  DESCRIPTION OF WORK 
 
 
 
 
 

  7.  PERIOD OF PERFORMANCE 
 
       From: 
 
       To: 
 

  8.  DISCOUNT TERMS 
 
  9.  OFFICIAL TO WHOM PAYMENT 
       IS TO BE FORWARDED 
       Name: 
       Title: 
       Phone:   (   )     -     

  10.  OFFICIAL TO BE NOTIFIED  
        OF DEFECTIVE INVOICE 
         Name: 
         Title: 
          Phone   (   )     - 

11.  CERTIFICATION:  I hereby certify, to the best of my knowledge and belief, that 
    (1)  The amounts requested are only for the performance in accordance with the specifications, terms, and  
    conditions of this contract; 
    (2)  Payments to subcontractors and suppliers have been made from previous payments received under 
    the contract, and timely payments will be made from the proceeds of the payment covered by this certification, 
    in accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States Code; 
   and 
    (3)  This request for progress payment does not include any amounts which the prime contractor intends to 
    withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract. 
 
________________________________   ________________________________________  __________  
             (Signature)                                                          (Title)                                                  (Date) 
 
  12.   OTHER INFORMATION OR DOCUMENTATION 
         required by Contract.  Provide two (2) copies of each  
        (check and attach if applicable): 
 
        _____ Updated Progress Chart/Schedule 
        _____ Progress Narrative 
        _____ Certified Payrolls (submitted weekly) 
        _____ Safety Exposure Report 
        _____ Updated Submittal \register 
        _____ Progress Photos 
        _____ Subcontractor/Employee Listings 
 
 
 
 

(FOR GOVERNMENT USE ONLY) 
 
   Retainage:     _____%       Amt.:     $____________ 
 
   Withholdings:   $ _________________ 
 
   Reason:  __________________________________ 
___________________________________________ 
 
   Following items are current: 
       As-Builts               _____ Yes   _____ No 
       O & M Manuals    _____ Yes   _____ No 
       1354 Data               _____ Yes   _____ No 
       Submittal Register   _____Yes   _____No 

 
 

END OF SECTION 
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SECTION 01330 

SUBMITTAL PROCEDURES 

PART 1   GENERAL 

1.1  CONTROL AND SCHEDULING OF SUBMITTALS 

1.1.1  Submittal Coordination Meeting 

After the preconstruction conference and before any submittals are sent to the Contracting Officer’s 
Representative (COR), the Contractor shall meet with the COR and develop an approved preliminary 
submittal register, ENG Form 4288.  The contractor shall provide a suitable electronic copy for import to 
the RMS system prior to the submittal coordination meeting.  During the meeting all required items will 
be identified and grouped into three categories: 

• Government Approved (G) 

Government approval is required for extensions of design, critical materials, variations/deviations, an "or 
equal" decision, equipment whose compatibility with the entire system must be checked, architectural 
items such as Color Charts/Patterns/Textures, and other items as designated by the COR.  Within the 
terms of the Contract Clause entitled "Specifications and Drawings for Construction," these submittals 
will be acted on as "shop drawings." 

• For Information Only (FIO) 

Submittals not requiring Government approval, but require submission, will be for information only.  
These are items such as Installation Procedures, Certificates of compliance, Samples, Qualifications, etc.  
Within the terms of the Contract Clause entitled "Specifications and Drawings for Construction," these 
submittals will not be acted on as "shop drawings." 

• For Contractor Only (KIO) 

Those items that can be visually inspected by the Contractor’s Quality Control Representative (CQC) on 
site or are provided to the Government other than with an ENG Form 4025:  The items that fall into this 
category shall not be included on the register and shall not be submitted to the COR.  For these items, the 
contractor shall  maintain a separate method of tracking and make them available at the appropriate 
preparatory inspection(s). 

1.1.2  Final Submittal Register 

The final submittal register shall be coordinated with the progress schedule and submitted within 20  days 
of Notice to Proceed.  In preparing the final document, adequate time (minimum of 30 days) shall be 
allowed for review and approval, and possible resubmittal of each item on the register. 
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1.1.3  Submittal Register Updates 

The Contractor's quality control representative shall review the listing at least every 30 days and take 
appropriate action to maintain an effective system.  Copies of updated or corrected listings shall be 
submitted to the COR at least every 30 days in the quantity specified. 

1.2  SUBMITTAL TYPES 

Throughout these specifications submittals may be identified with the prefix "SD" (submittal data) 
followed by a number (category, i.e., data, drawings, reports, etc.).  This is for bookkeeping and record 
sorting in the system: 

SD-01 Preconstruction Submittals 
 

Certificates of insurance. 
Surety bonds. 
List of proposed subcontractors. 
List of proposed products. 
Construction Progress Schedule. 
Submittal register. 
Schedule of values. 
Health and safety plan. 
Work plan. 
Quality control plan. 
Environmental protection plan. 

 
SD-02 Shop Drawings 

 
Drawings, diagrams and schedules specifically prepared to illustrate 
some portion of the work. 
 
Diagrams and instructions from a manufacturer or fabricator for use in 
producing the product and as aids to the Contractor for integrating the 
product or system into the project. 
 
Drawings prepared by or for the Contractor to show how multiple systems 
and interdisciplinary work will be coordinated. 

 
SD-03 Product Data 
 

Catalog cuts, illustrations, schedules, diagrams, performance charts, 
instructions and brochures illustrating size, physical appearance and 
other characteristics of materials or equipment for some portion of the 
work. 
 
Samples of warranty language when the contract requires extended 
product warranties. 
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SD-04 Samples 
 

Physical examples of materials, equipment or workmanship that 
illustrate functional and aesthetic characteristics of a material or 
product and establish standards by which the work can be judged. 
 
Color samples from the manufacturer's standard line (or custom color 
samples if specified) to be used in selecting or approving colors for 
the project. 
 
Field samples and mock-ups constructed on the project site establish 
standards by which the ensuring work can be judged. Includes 
assemblies or portions of assemblies which are to be incorporated into 
the project and those which will be removed at conclusion of the work. 

 
SD-05 Design Data 

 
Calculations, mix designs, analyses or other data pertaining to a part 
of work. 

 
SD-06 Test Reports 

 
Report signed by authorized official of testing laboratory that a 
material, product or system identical to the material, product or 
system to be provided has been tested in accord with specified 
requirements. (Testing must have been within three years of date of 
contract award for the project.) 
 
Report which includes findings of a test required to be performed by 
the Contractor on an actual portion of the work or prototype prepared 
for the project before shipment to job site. 
 
Report which includes finding of a test made at the job site or on 
sample taken from the job site, on portion of work during or after 
installation. 
 
Investigation reports 
 
Daily checklists 
 
Final acceptance test and operational test procedure 

 
SD-07 Certificates 

 
Statements signed by responsible officials of manufacturer of product, 
system or material attesting that product, system or material meets 
specification requirements. Must be dated after award of project 
contract and clearly name the project. 
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Document required of Contractor, or of a supplier, installer or 
subcontractor through Contractor, the purpose of which is to further 
quality of orderly progression of a portion of the work by documenting 
procedures, acceptability of methods or personnel qualifications. 
Confined space entry permits. 

 
SD-08 Manufacturer's Instructions 

 
Preprinted material describing installation of a product, system or 
material, including special notices and Material Safety Data sheets 
concerning impedances, hazards and safety precautions. 

 
SD-09 Manufacturer's Field Reports 

 
Documentation of the testing and verification actions taken by 
manufacturer's representative to confirm compliance with manufacturer's 
standards or instructions. 
 
Factory test reports. 

 
SD-10 Operation and Maintenance Data 

 
Data that is furnished by the manufacturer, or the system provider, to 
the equipment operating and maintenance personnel. This data is needed 
by operating and maintenance personnel for the safe and efficient 
operation, maintenance and repair of the item. 

 
SD-11 Closeout Submittals 

 
Documentation to record compliance with technical or administrative 
requirements or to establish an administrative mechanism. 

 

1.3  APPROVED SUBMITTALS 

The approval of submittals by the COR shall not be construed as a complete check, but will indicate only 
that the general method of construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any error which may exist.  The 
Contractor, under the CQC requirements of this contract, is responsible for the dimensions and design of 
adequate connections, details, and satisfactory construction of all work.  After submittals have been 
approved by the COR, no resubmittal for the purpose of substituting materials or equipment will be given 
consideration. 

1.4  DISAPPROVED SUBMITTALS 

The Contractor shall make all corrections required by the COR and promptly furnish a corrected submittal 
in the format and number of copies specified for the initial submittal.  If the Contractor considers any 
correction indicated on the submittals to constitute a change to the contract, written notice, as required 
under the Contract Clause entitled "Changes," shall be given to the COR. 
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1.5  PAYMENT 

Separate payment will not be made for submittals, and all costs associated therein shall be included in the 
applicable unit prices or lump sum prices contained in the schedule.  Payment will not be made for any 
material or equipment which does not comply with contract requirements. 

PART 2  PRODUCTS (Not Applicable) 

PART 3  EXECUTION  

3.1  GENERAL 

Prior to submittal, all items shall be checked and approved by the Contractor's CQC and each item of the 
submittal shall be stamped, signed, and dated.  Each respective transmittal form (ENG Form 4025) shall 
be signed and dated by the CQC certifying that the accompanying submittal complies with the contract 
requirements.  This procedure applies to all submittals.  Submittals shall include items such as: 
Contractor's, manufacturer's, or fabricator's drawings; descriptive literature including, but not limited to, 
catalog cuts, diagrams; operating charts or curves; test reports; test cylinders; samples; O&M manuals 
including parts lists; certifications; warranties and other such required items.  Units of weights and 
measures used on all submittals shall be the same as the contract drawings.  Each submittal shall be 
complete and in sufficient detail to allow ready determination of compliance with contract requirements.  
Government-approval submittals shall be scheduled and made prior to the acquisition of the material or 
equipment covered thereby.  The COR may request submittals in addition to those listed when deemed 
necessary to adequately describe the work covered in the respective sections.  The Contractor shall 
maintain a complete and up-to-date file of all submittals/items on site for use by both the Contractor and 
the Government.  

3.2  SUBMITTAL REGISTER (ENG Form 4288) 

A preliminary draft of the basic submittal register is attached to the end of this section.  An electronic 
copy of the submittal register - ENG Form 4288 – for Divisions 1 through 16 in a format compatible for 
import into RMS shall be provided by the Contractor and a hard copy shall be further developed by the 
Contractor prior to the submittal coordination meeting and list each item of equipment and material for 
which submittals are required in the Technical Specifications.  .   (See paragraph SUBMITTALS at the 
beginning of each specification section.)  The Contractor shall approve all items listed on the submittal 
register.  During the submittal coordination meeting, a preliminary submittal register will be created by 
annotating this Form 4288.  When the final submittal register is submitted for approval, the Contractor 
shall complete the column entitled “Item No.” and all data under “Contractor Schedule Dates” and return 
five completed copies to the COR for approval.  The Contractor shall review the list to ensure its 
completeness and may expand general category listings to show individual entries for each item. The 
numbers in column “Item No.” are to be assigned sequentially starting with "1" for each specification 
section.  DO NOT preassign transmittal numbers when preparing the submittal register.  When a conflict 
exists between the submittal register and a submittal requirement in the technical sections, other than 
those submittals referenced in Paragraph 3.9: Field Test Reports, the approved submittal register shall 
govern.  The preliminary, and then the final approved submittal register, will become the scheduling 
documents and will be updated monthly and used to control submittals throughout the life of the contract.  
Names and titles of individuals authorized by the Contractor to approve shop drawings shall be submitted 
to COR with the final 4288 form.  Supplier or subcontractors certifications are not acceptable as meeting 
this requirement. 
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3.3  SCHEDULING 

Submittals covering component items forming a system, or items that are interrelated, shall be 
coordinated and submitted concurrently.  Certifications shall be submitted together with other pertinent 
information and/or drawings.  Additional processing time beyond 30 days, or number of copies, may be 
shown by the COR on the submittal register attached in the “Remarks” column, or may be added by the 
COR during the coordination meeting.  No delays damages or time extensions will be allowed for time 
lost due to the Contractor not properly scheduling and providing submittals. 

3.4  TRANSMITTAL FORM (ENG Form 4025) 

Transmittal Form 4025 (sample at end of this section) shall be used for submitting both Government-
approval and information-only submittals in accordance with the instructions on the reverse side of the 
form.  Transmittal numbers shall be assigned sequentially.  Electronic generated 4025 forms shall be 
printed on carbonless paper and be a reasonable facsimile of the original 4025.  If electronic forms are not 
used, the original 4025 forms shall be used (do not photo copy) and will be furnished by the COR.  These 
forms shall be filled in completely prior to submittal.  Special care shall be exercised to ensure proper 
listing of the specification paragraph and/or sheet number of the contract drawings pertinent to the data 
submitted for each item.  Each submittal item shall be listed separately on the form, naming 
subcontractor, supplier, or manufacturer, applicable specification paragraph number(s), drawing/sheet 
number, pay item number, and any other information needed to identify the item, define its use, and 
locate it in the work.  One or more 4025 forms may be used per specification section, however, DO NOT 
include more than one specification section per transmittal. 

3.5  CROSS-REFERENCE (ENG FORM 4288/ENG FORM 4025) 

To provide a cross-reference between the approved submittal register and transmittal forms, the 
Contractor shall record the "transmittal numbers" assigned when submitting items in column “Transmittal 
No.” of the ENG FORM 4288.  The item numbers in column “Item No.” of submittal register shall 
correspond to the item numbers on ENG Form 4025. 

3.6  SUBMITTAL PROCEDURE  

3.6.1  General 

Shop drawings with 4025 forms shall be submitted in the number of copies specified in subparagraphs 
"Government Approved Submittals" and "Information Only Submittals," or as indicated on the submittal 
register in the “Remarks” column.  Submit a complete collated “reviewers copy” with one 4025 form and 
attachments (not originals).  The remaining copies (4 for Government-approval, 2 for information-only) 
of 4025 forms and attachments shall not be collated.  This would not apply to a series of drawings. 

3.6.2  Approval of Submittals by the Contractor 

Before submittal to the COR, the Contractor shall review and correct shop drawings prepared by 
subcontractors, suppliers, and itself, for completeness and compliance with plans and specifications.  The 
Contractor shall not use red markings for correcting material to be submitted.  Red markings are reserved 
for COR’s use.  Approval by the Contractor shall be indicated on each shop drawing by an approval 
stamp containing information as shown in this section.  Submittals not conforming to the requirements of 
this section will be returned to the Contractor for correction and resubmittal. 
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3.6.3  Variations 

For submittals which include proposed variations requested by the Contractor, column “h” of ENG Form 
4025 shall be checked and the submittal shall be classified as G, and submitted accordingly.  The 
Contractor shall set forth in writing the justification for any variations and annotate such variations on the 
transmittal form in the REMARKS block.  Variations are not approved unless there is an advantage to the 
Government.  The Government reserves the right to rescind inadvertent approval of submittals containing 
unnoted variations. 

3.6.4  Drawings 

Each drawing shall be not more than 28 inches high by 40 inches wide, with a title block in lower right 
hand corner and a 3 by 4 inch clear area adjacent.  The title block shall contain the subcontractor's or 
fabricator's name, contract number, description of item(s), bid item number, and a revision block.  Provide 
a blank margin of 3/4 inch at bottom, 2 inches at left, and 1/2 inch at top and right.  Where drawings are 
submitted for assemblies of more than one piece of equipment or systems of components dependent on 
each other for compatible characteristics, complete information shall be submitted on all such related 
components at the same time.  The Contractor shall ensure that information is complete and that sequence 
of drawing submittal is such that all information is available for reviewing each drawing.  Drawings for 
all items and equipment, of special manufacture or fabrication, shall consist of complete assembly and 
detail drawings.  All revisions after initial submittal shall be shown by number, date, and subject in 
revision block. 

3.6.4.1  Submittals Containing Drawings Larger than 11 inch by 17 inch 

For Government-approval submittals containing drawings larger than 11 inch by 17 inch, one copy 
capable of being reproduced by the Contractor (referred to below as “reproducible”) and one blue line 
copy will be required to be submitted with five copies of the ENG Form 4025.  The marked-up 
reproducible (and/or any review comments contained on the page-size comment sheet(s) at the 
Government's option) will be returned to the Contractor upon review.  The Contractor shall provide three 
copies of blue line drawings (generated from the reviewed reproducible) to the Government within 10 
days of Contractor's receipt of the reviewed reproducible.  The Contractor shall not incorporate approved 
work into the project until the Government has received the three blue line copies.  The Contractor shall 
use the marked-up reproducible to make any additional copies as needed.  For information-only 
submittals, one reproducible and two blue line copies shall be submitted with the appropriate number of 
copies of ENG Form 4025. 

3.6.5  Printed Material 

All requirements for shop drawings shall apply to catalog cuts, illustrations, printed specifications, or 
other data submitted, except that the 3 inch by 4 inch clear area adjacent to the title block is not 
mandatory.  Inapplicable portions shall be marked out and applicable items such as model numbers, sizes, 
and accessories shall be indicated by arrow or highlighted. 

3.7  SAMPLES REQUIRING LABORATORY ANALYSIS – NONE. 
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3.8  SAMPLES REQUIRING VISUAL INSPECTION 

Samples requiring only physical inspection for appearance and suitability shall be coordinated with the 
on-site Government quality assurance representative (QAR). 

3.9  FIELD TEST REPORTS 

Routine tests such as soil density, concrete deliveries, repetitive pressure testing shall be delivered to the 
QAR with the daily Quality Control reports.  See SECTION:  01451 CONTRACTOR QUALITY 
CONTROL. 

3.10  CONTROL OF SUBMITTALS 

The Contractor shall carefully control his procurement operations to ensure that each individual submittal 
is made on or before the Contractor scheduled submittal date shown on the approved "Submittal 
Register." 

3.11  GOVERNMENT APPROVED SUBMITTALS (G) 

The Contractor shall submit 5 copies of G submittals with 5 corresponding 4025 forms.  Upon completion 
of G submittal review, copies as specified below will be marked with an action code, dated, and returned 
to the Contractor.  See “Drawings” above for special instructions if drawings larger than  11 inch by 17 
inch are used. 

3.11.1 Processing of G Submittals 

Submittals will be reviewed and processed as follows: 

 a.  Approved as Submitted (Action Code "A"):  Shop drawings which can be approved without 
correction will be stamped "Approved" and two copies will be returned to the Contractor.  No resubmittal 
required. 

 b.  Approved Except as Noted (Action Code "B"):  Shop drawings which have only minor 
discrepancies will be annotated in red to indicate necessary corrections.  Marked material will be stamped 
"Approved Except as Noted" and two copies returned to the Contractor for correction.  No resubmittal 
required. 

 c.  Approved Except as Noted (Action Code "C"):  Shop drawings which are incomplete or require 
more than minor corrections will be annotated in red to indicate necessary corrections.  Marked material 
will be stamped "Approved Except as Noted - Resubmission Required" and two copies returned to the 
Contractor for correction.  Resubmittal of only those items needing correction required. 

 d.  Disapproved (Action Code "E"):  Shop drawings which are fundamentally in error, cover wrong 
equipment or construction, or require extensive corrections, will be returned to the Contractor stamped 
"Disapproved."  An explanation will be furnished on the submitted material or on ENG Form 4025 
indicating reason for disapproval.  Complete resubmittal required. 

 e.  Resubmittal will not be required for shop drawings stamped "A" or "B" unless subsequent 
changes are made by Contractor or a contract modification.  For shop drawings stamped "C" or "E," 
Contractor shall make corrections required, note any changes by dating the revisions to correspond with 
the change request date, and promptly resubmit the corrected material.  Resubmittals shall be associated 
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with the “parent” by use of sequential alpha characters (for example, resubmittal of transmittal 8 will be 
8A, 8B, etc).  Government costs incurred after the first resubmittal may be charged to the Contractor. 

3.12  INFORMATION ONLY SUBMITTALS 

The Contractor shall submit three copies of data and four copies of ENG Form 4025.  Information-only 
submittals will not be returned.  Government approval is not required on information-only submittals.  
These submittals will be used for information purposes.  The Government  reserves the right to require the 
Contractor to resubmit any item found not to comply with the Contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans and specifications and will not 
prevent the COR from requiring removal and replacement if nonconforming material is incorporated in 
the work.  This does not relieve the Contractor of the requirement to furnish samples for testing by the 
Government laboratory or check testing by the Government in those instances where the technical 
specifications so prescribe. 

3.12.1 Processing of Information-Only Submittals 

Information-only submittals shall be submitted prior to delivery of the material or equipment to the job 
site.  ENG Form 4025 shall be marked with the words "contractor approved - information copy only" in 
the REMARKS block of the form.  Submittals will be monitored and spot checks made.  When such 
checks indicate noncompliance, the Contractor will be notified by the same method used for Government-
approval submittals.  Resubmittal of nonconforming information-only submittals shall be reclassified 
Government-approval and shall be in five copies. 

 3.13  CONTRACTOR APPROVAL STAMP 

The stamp used by the Contractor on the submittal data to certify that the submittal meets contract 
requirements shall be similar to the following: 
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  CONTRACTORS REVIEW STAMP 

  MAXIMUM SIZE: 

  3 INCHES BY 3 INCHES 

 

  CONTRACTOR:  
____________________________________________ 

  CONTRACT NUMBER  
____________________________________________ 

  

 TRANSMITTAL NUMBER  ___________________ 

  ITEM NUMBER  ____________________________ 

  SPECIFICATION SECTION  __________________ 

  PARAGRAPH NUMBER  _____________________ 

  ________ APPROVED AS SUBMITTED 

  ________ APPROVED WITH CORRECTIONS AS    
 NOTED 

 

  SIGNATURE:  ______________________________ 

  TITLE:  ____________________________________   
 DATE  _____________________________________ 

 



 
 

 01330 - 11 
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SECTION 01001
 

1.1.5 CONTRACTOR REPRESENTATIVE X X X
 

1.2.1 CONSTRUCTION PROGRESS CHART X X
 

1.2.4 STATUS REPORTS X X
 

1.8 PROJECT PHOTOS X X
 

 

 
SECTION 01005

 
2.1 EMPLOYEE LISTING X  X

 

 
SECTION 01330

 
3.2 SUBMITTAL REGISTER X X

 

 
SECTION 01355

 
1.6 ENVIRONMENTAL PROTECTION PLAN X X
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SECTION 01451
 

3.2 CQC PLAN X X X X
 

 

 
SECTION 01501

 
1.3.3 TEMP. POWER CONNECTION X X

 
1.4.3 HOUSEKEEEPING PLAN X X

 
1.8 FALL PROTECTION SYSTEM X X
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3.1.1 AS-BUILT FIELD DATA X X X

 
3.1.2 AS-BUILT PRINTS FOR SYSTEM X X

 ACCEPTANCE TESTING

 3.2 AS-BUILT DRAWINGS X X
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SECTION 05095

 
1.4 QUALIFICATIONS X X

 
1.4 WELDING OPERATIONS X X

 
1.4 WELDER QUALIFICATIONS X  X X

  
1.4 INDEPENDENT TEST LABORATORY, WELD  X X

 INSPECTOR  AND NDE PERSONNEL 
QUALIFICATIONS
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SECTION 09965
 

1.4 ACCIDENT PREVENTION PLAN (APP) X X
 

1.4 CONFINED SPACE PROCEDURES X X
 

1.4 RESPIRATORY PROTECTION PROGRAM X X
 

1.4 AIRBORNE SAMPLING PLAN X X
 

1.4 VENTILATION ASSESSMENT X X
 

1.4 MEDICAL SURVEILLANCE PLAN X X
 

1.4 VISIBLE EMISSIONS MONITORING PLAN X X
 

1.4 MATERIALS AND EQUIPMENT X X
 

1.4 AIRBORNE SAMPLING REPORT X X
 

1.4 INSPECTION AND OPERATION RECORDS X X
 

1.4 QUALIFICATIONS AND EXPERIENCE X X
 

1.4 QUALIFIED COATING THICKNESS GAGES X X
 

1.4 SPECIFICATION AND PROPRIETARY PAINTS X X
 

1.4 THINNERS X X
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SECTION 01355 
 

ENVIRONMENTAL PROTECTION 
 
 

PART 1 GENERAL 
 
1.1  GENERAL INFORMATION 
 
This Section covers prevention of environmental pollution and damage as the result of construction 
operations under this contract.  For the purpose of this specification, environmental pollution, and damage 
is defined as the presence of chemical, physical, or biological elements or agents which adversely affect 
human health or welfare; unfavorably alter ecological balances of importance to human life; affect other 
species of importance to man; or degrade the utility of the environment for esthetic, cultural, and/or 
historical purposes.  The control of environment pollution and damage requires consideration of air, 
water, and land, and includes management of visual esthetics, noise, and solid waste, as well as other 
pollutants. 
 
1.2  APPLICABLE REGULATIONS 
 
The Contractor shall comply with the following list of environmental regulations where applicable.  This 
list is not inclusive of all environmental requirements, but represents the Federal regulations most likely 
to apply to work under this contract. 
 
 a.  Clean Air Act - 40 CFR 61:  Emission Standards for Hazardous Air Pollutants 
 
 b.  Solid Waste Disposal Act - 40 CFR 241:  Land Disposal - 40 CFR 245: Resource Recovery 
 
 c.  Resource Conservation and Recovery Act - 40 CFR 260-272:  Hazardous Waste Management 
 
 d.  Comprehensive Environmental Response , Compensation and Liability Act - 40 CFR 300-302:  
National Oil and Hazardous Substances Contingency Plan for hazardous substance spills and cleanup 
 
 e.  Clean Water Act - 40 CFR 110-117 122 :  Point source discharges into U.S. waters 
 
 f.  Executive Order 12856 - Federal Compliance Order with the Emergency Planning and 
Community Right-to-Know Act and the Pollution Prevention Act 
 
 g.  49 CFR 100-177 Hazardous Materials Transportation Regulations 
 
1.3  SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; submittals not having a "G" 
designation are for information only.  Submit the following in accordance with Section 01330, "Submittal 
Procedures." 
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 SD-01  Data 
 
Environmental Protection Plan; (G) 
 
An Environmental Protection Plan for prevention of water, air and ground pollution at the Chief Joseph 
Powerhouse during the duration of the work.  Submission, not later than 30 calendar days after notice to 
proceed. (paragraph 3.1.1) 
 
1.4  NONCOMPLIANCE 
 
An order stopping all or part of the work may be issued for failure to comply with the provisions of this 
section until corrective action has been taken.  No time lost due to such stop orders or stop orders issued 
by any appropriate Federal, State or local environmental protection agency shall be the subject of a claim 
for extension of time or for costs or damages unless it is later determined that the Contractor was in 
compliance. 
 
1.5  SUBCONTRACTORS 
 
Compliance with this section by subcontractors shall be the responsibility of the Contractor. 
 
1.6  PROTECTION OF ENVIRONMENTAL RESOURCES 
 
The environmental resources within the project boundaries and those affected outside the limits of 
permanent work under this contract shall be protected during the entire period of this contract.  The 
Contractor shall confine his activities to areas defined by the drawings and specifications.  Environmental 
protection shall be as stated in the following subparagraphs: 
 
1.6.1  Disposal of Garbage 
 
Garbage shall be placed in containers which are emptied on a regular schedule.  All handling and disposal 
shall be conducted to prevent contamination. 
 
1.6.2  Refuse Disposal and Cleanup 
 
Refuse shall be defined as debris other than such organic materials as brush or tree stumps. 
 
1.6.2.1  Refuse Disposal 
 
The cost of refuse disposal, such as transportation, handling, dumping fees as applicable, and similar cost, 
shall be included in the contract price.  Refuse shall be disposed of off site, in accordance with all local, 
state, and Federal rules and regulations, at the Contractor's expense. 
 
1.6.2.2  Fire Hazard 
 
Cloths, cotton waste, and other combustible materials that might constitute a fire hazard shall be placed in 
closed metal containers and placed outside or destroyed at the end of each day. 
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1.6.3  Restrictions 
 
The Contractor will not be permitted to deposit refuse in existing garbage cans or refuse dumpsters.  
Cleaners shall not be poured, drained, or washed into plumbing fixtures or sanitary or storm sewers.  
Debris, dirt, dust, and stains attributable to or resulting from the work effort shall be removed, cleaned, or 
effaced by the Contractor to the satisfaction of the Contracting Officer prior to acceptance of the job.  
Refuse shall not be burned.  Burning of vegetation or tree stumps will not be allowed unless the  worksite 
is in an area approved for burning. 
 
1.6.4  Disposal of Chemical or Hazardous Waste 
 
Chemical or hazardous waste shall be stored in corrosion-resistant containers, removed from the work 
area, and disposed of in accordance with Federal, state, and local regulations. 
 
1.6.5  Disposal of Discarded Materials 
 
Discarded materials, other than those which can be included in the solid waste category, shall be handled 
as directed. 
 
1.6.6  Protection of Water Resources   
 
The Contractor shall keep construction activities under surveillance, management, and control to avoid 
pollution of surface and ground waters. 
 
1.6.7  Particulates 
 
Dust particles, aerosols, and gaseous byproducts from construction activities, processing, and preparation 
of materials shall be controlled at all times, including weekends, holidays, and hours when work is not in 
progress. Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to Federal 
and state allowable limits at all times. 
 
PART 2  PRODUCTS 
 
(NOT USED) 
 
PART 3  EXECUTION 
 
3.1  IMPLEMENTATION 
 
3.1.1  Planning 
 
The approved Environmental Protection Plan including proposals for implementing this section for 
environmental protection will be checked for completeness and compliance.  If satisfactory it will be 
approved and one copy will be returned.  If unsatisfactory it will be returned for resubmission.  No 
physical work at the site shall be started until this plan has been approved or specific authorization is 
obtained to start a phase of the work.  Preparation and submittal of supplemental plans may be required if 
additional environmental protection planning is found necessary for later phases of work.  As a minimum 
the plan shall include the sections indicated below: 
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 a.  A contamination-prevention section listing all potentially hazardous petroleum products and 
hazardous and toxic materials used by the Contractor in the performance of work, or in use of equipment 
at the powerhouse and corresponding provisions to be taken to prevent accidental or intentional 
introduction of such materials into any waterway.  This section is to include plans for preventing polluted 
run-off from plant, equipment parking and maintenance areas from entering local water bodies. 
 
 b.  A containment and cleanup section including the procedures, instructions, and reports to be 
used in the event of an unforeseen oil, hazardous material, or chemical spill. This section shall include as 
a minimum: 
 
  (1)  The name of the individual who will be responsible for implementing and supervising the 
containment and cleanup. 
 
  (2)  Material and equipment for cleanup work shall be tailored to the potential hazards 
involved. 
 
  (3)  The names and locations of suppliers of containment materials and names and locations of 
additional fuel oil recovery, cleanup, restoration, and disposal equipment available in case of an 
unforeseen spill emergency. 
 
  (4)  The methods and procedures to be used for expeditious cleanup. 
 
  (5)  The name of the individual who will report any spills and who will follow up with 
complete documentation. 
 
3.1.2  Coordination 
 
Prior to the work, a meeting shall be held with the Government to develop mutual understandings relative 
to the administration of the environmental protection program. 
 
3.1.3  Surveillance 
 
During the work, all activities, including those of subcontractors, shall be supervised to assure compliance 
with the intent and details of the Plan.  Self-training courses shall be conducted by the Contractor and 
subcontractors to assure that all Contractor personnel working at the site are familiar with the 
environmental protection provisions.  All equipment and materials for environmental protection shall be 
inspected periodically to assure that they are in proper order and have not deteriorated. 
 
3.1.4  Completion 
 
Before this contract is completed, all restoration, cleanup and other work required to leave the site in an 
acceptable condition shall have been completed.  Final payment will not be made until the environmental 
protection requirements have been met. 
 
3.1.5  Protection of Water Resources 
 
No water courses shall be polluted or have existing pollution contributed to with any petroleum products, 
oils, lubrications, or other toxic materials harmful to life.  Chemical emulsifiers, dispersants, coagulants or 
other cleanup compounds shall not be used without prior written approval.  Compliance with State water 
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quality standards and conditions of any permits and clearances obtained for the work is the Contractor's 
responsibility. 
 
3.2  ENVIRONMENTAL LITIGATION 
 
3.2.1  General 
 
If the performance of all or any part of the work is suspended, delayed, or interrupted due to an order of a 
court of competent jurisdiction as a result of environmental litigation, as defined below, the Government 
at the request of the Contractor will determine whether the order is due in any part to the acts or omission 
of the Contractor or a subcontractor at any tier not required by the terms of this contract.  If it is 
determined that the order is not due in any part to the acts or omissions of the Contractor or a 
subcontractor at any tier other than as required by the terms of this contract, such suspension, delay, or 
interruption shall be considered as if ordered by the Government in the administration of this contract 
under the terms of SECTION 00700 Clause SUSPENSION OF WORK.  The period of such suspension, 
delay, or interruption shall be considered unreasonable, and an adjustment shall be made for any increase 
in the cost of performance of this contract (excluding profit) as provided in that clause, subject to all the 
provision thereof. 
 
3.2.2  Definition 
 
The term “environmental litigation,” as used herein, means a lawsuit alleging that the work will have an 
adverse effect on the environment or that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment. 
 
3.3  DISPOSAL OF HAZARDOUS WASTE 
 
The following shall apply to disposal of any hazardous waste: 
 
 a.  The Contractor, where possible, will use or propose for use materials which may be considered 
environmentally friendly in that waste from such materials is not regulated as a hazardous waste or is not 
considered harmful to the environment. 
 
 b.  Documentation for analysis, sampling, transportation, and disposal of all hazardous waste 
streams generated during this contract shall be in accordance with 40 CFR parts 260 through 272 and 49 
CFR 100-177. 
 
 c.  A copy of all hazardous waste determinations, sample results, and shipping manifests shall be 
furnished to the Government Quality Assurance Representative (GQAR) to verify compliance with 
Federal, State, and local regulations. 
 
 d.  All hazardous wastes shall be removed from the Project for proper disposal within 90 days of 
waste generation.  All hazardous waste shall be packaged, labeled, and marked in accordance with 40 
CFR 172 and 173.  All hazardous waste shall be stored in accordance with 40 CFR 264. 
 
 e.  Certificates of Destruction or Disposal Certificates shall be submitted for all hazardous wastes 
within 14 days of actual disposal. 
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 f.  The Contractor's EPA identification number shall be used to dispose of all hazardous wastes 
generated by the Contractor and its subcontractors under this contract.  This is construed to mean all 
hazardous wastes the Contractor or subcontractors generate from materials brought on the site for the 
purpose of performing work under the terms of the contract. 
 
 g.  The Government's EPA identification number shall be used to dispose of all hazardous waste 
generated from Government-owned facilities on the project.  This is construed to mean hazardous wastes 
generated from the repair, demolition, or removal of any existing materials and buildings from 
Government facilities and is not intended to include any wastes generated by the Contractor in the 
performance of its work. 
 
 h.  It is the responsibility of the Contractor to prepare all hazardous waste manifests.  The 
Contractor shall prepare manifests for Government signature when the Government's EPA identification 
number is used.  The manifest shall be submitted 48 hours in advance of the waste being removed.  The 
Chief Joseph Environmental Compliance Coordinator (ECC) will review and sign the manifest when the 
transporter arrives. 
 
 i.  Hazardous or dangerous waste shall be recycled to the maximum extent possible.  Placing 
hazardous or dangerous waste in a permitted hazardous waste landfill shall be the last resort.  If such 
facility is necessary, the Contractor shall dispose of it in compliance with Federal, State and local 
requirements. 
 
 

END OF SECTION 
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SECTION 01451 
 

CONTRACTOR QUALITY CONTROL 
 

 
PART 1   GENERAL 
 
1.1   REFERENCES 

 
The publications listed below form a part of this specification to the extent referenced.  The 
publications are referred to in the text by basic designation only. 

 
1.2   PAYMENT 
 

Separate payment will not be made for providing and maintaining an effective Quality Control 
program, and all costs associated therewith shall be included in the applicable unit prices or lump-sum 
prices contained in the Bidding Schedule. 
 

PART 2   PRODUCTS (NOT APPLICABLE) 
 
PART 3   EXECUTION 
 
3.1   GENERAL REQUIREMENTS 
 

The Contractor is responsible for quality control and shall establish and maintain an effective quality 
control system in compliance with the Contract Clause titled "Inspection of Construction."  The quality 
control system shall consist of plans, procedures, and organization necessary to produce an end product 
which complies with the contract requirements.  The system shall cover all construction operations, 
both onsite and offsite, and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job and is subject to removal by 
the Contracting Officer for non-compliance with quality requirements specified in the contract. The site 
project superintendent in this context shall be the highest level manager responsible for overall 
construction activities at the site, including quality and production.  The site project superintendent 
shall maintain a physical presence at the site at all times, except as otherwise acceptable to the 
Contracting Officer, and shall be responsible for all construction and construction related activities at 
the site.  

 
3.2   QUALITY CONTROL PLAN 
 
3.2.1   General 
 

The Contractor shall furnish for review by the Government, not later than 10 days after receipt of 
notice to proceed, the Contractor Quality Control (CQC) Plan proposed to implement the requirements 
of the Contract Clause titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, test, records, and forms to be used.  The Government will consider an 
interim plan for the first 20 days of operation.  Construction will be permitted to begin only after 
acceptance of the CQC Plan or acceptance of an interim plan applicable to the particular feature of 
work to be started.  Work outside of the features of work included in an accepted interim plan will not 
be permitted to begin until acceptance of a CQC Plan or another interim plan containing the additional 
features of work to be started. 
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3.2.2   Content of the CQC Plan 
 

The CQC Plan shall include, as a minimum, the following to cover all construction operations, both 
onsite and offsite, including work by subcontractors, fabricators, suppliers, and purchasing agents: 

 
a. A description of the quality control organization, including a chart showing lines of 

authority and acknowledgment that the CQC staff shall implement the three phase control 
system for all aspects of the work specified.  The staff shall include a CQC System Manager 
who shall report to the project manager.  If the project manager and project superintendent 
is the same person, the CQC System Manager shall report to someone higher in the 
Contractor’s organization than the project manager.   

 
b. The name, qualifications (in resume format), duties, responsibilities, and authorities of each 

person assigned a CQC function. 
 

c. A copy of the letter to the CQC System Manager signed by an authorized official of the 
firm which describes the responsibilities and delegates sufficient authorities to adequately 
perform the functions of the CQC System Manager, including authority to stop work which 
is not in compliance with the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives outlining duties, authorities, and 
responsibilities.  Copies of these letters shall also be furnished to the Government. 

 
d. Procedures for scheduling, reviewing, certifying, and managing submittals, including those 

of subcontractors, offsite fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES. 

 
e. Control, verification, and acceptance testing procedures for each specific test to include the 

test name, specification paragraph requiring test, feature of work to be tested, test 
frequency, and person responsible for each test. Laboratory facilities will be validated by 
the Corps of Engineers Material Testing Center and approved by the Contracting Officer. 

 
f. Procedures for tracking preparatory, initial, and follow-up control phases and control, 

verification, and acceptance tests including documentation. 
 

g. Procedures for tracking construction deficiencies from identification through acceptable 
corrective action.  These procedures shall establish verification that identified deficiencies 
have been corrected. 

 
h. Reporting procedures, including proposed reporting formats. 

 
i. A list of the definable features of work.  A definable feature of work is a task which is 

separate and distinct from other tasks, has separate control requirements, and may be 
identified by different trades or disciplines, or it may be work by the same trade in a 
different environment.  Although each section of the specifications may generally be 
considered as a definable feature of work, there are frequently more than one definable 
features under a particular section.  This list will be agreed upon during the coordination 
meeting. 
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3.2.3   Acceptance of Plan 
 

Acceptance of the Contractor's plan is required prior to the start of construction.  Acceptance is 
conditional and will be predicated on satisfactory performance during the construction.  The 
Government reserves the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the quality specified. 

 
3.2.4   Notification of Changes 
 

After acceptance of the CQC Plan, the Contractor shall notify the Contracting Officer in writing of any 
proposed change.  Proposed changes are subject to acceptance by the Contracting Officer. 

 
3.3   COORDINATION MEETING 
 

After the Preconstruction Conference, before start of construction, and prior to acceptance by the 
Government of the CQC Plan, the Contractor shall meet with the Contracting Officer or Authorized 
Representative and discuss the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 5 calendar days prior to the Coordination Meeting.  During the meeting, a 
mutual understanding of the system details shall be developed, including the forms for recording the 
CQC operations, control activities, testing, administration of the system for both onsite and offsite 
work, and the interrelationship of Contractor's Management and control with the Government's Quality 
Assurance.  Minutes of the meeting shall be prepared by the Government and signed by both the 
Contractor and the Contracting Officer.  The minutes shall become a part of the contract file.  There 
may be occasions when subsequent conferences will be called by either party to reconfirm mutual 
understandings and/or address deficiencies in the CQC system or procedures which may require 
corrective action by the Contractor. 

 
3.4   QUALITY CONTROL ORGANIZATION 
 
3.4.1   Personnel Requirements 
 

The requirements for the CQC organization are a CQC System Manager and sufficient number of 
additional qualified personnel to ensure safety and contract compliance.  The Safety and Health 
manager shall receive direction and authority from the CQC System manager and shall serve as a 
member of the CQC staff. Personnel identified in technical provisions as requiring specialized skills to 
assure the required work is being performed properly will also be included as part of the CQC 
organization.  The Contractor shall provide a CQC organization which shall be at the site at all times 
during progress of the work and with complete authority to take any action necessary to ensure 
compliance with the contract.  All CQC staff members shall be subject to acceptance by the 
Contracting Officer. The Contractor shall provide adequate office space, filing systems and other 
resources as necessary to maintain an effective and fully functional CQC organization. Complete 
records of all letters, material submittals, shop drawings submittals, schedules and all other project 
documentation shall be promptly furnished to the CQC organization by the Contractor. The CQC 
organization shall be responsible to maintain these documents and records at the site at all times, except 
as otherwise acceptable to the Contracting Officer.  

 
3.4.2   CQC System Manager 
 

The Contractor shall identify as CQC System Manager an individual within the onsite work 
organization who shall be responsible for overall management of CQC and have the authority to act in 
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all CQC matters for the Contractor.  The CQC System Manager shall be a graduate engineer, graduate 
architect, or a graduate of construction management, with a minimum of 5 years construction 
experience on construction similar to this contract or a construction person with a minimum of 10 
years in related work. This CQC System Manager shall be on the site at all times during construction 
and shall be employed by the prime Contractor.  The CQC System Manager shall be assigned as 
System Manager but may have duties as project superintendent in addition to quality control.  An 
alternate for the CQC System Manager shall be identified in the plan to serve in the event of the 
System Manager's absence.  The requirements for the alternate shall be the same as for the designated 
CQC System Manager. 

 
3.4.3   Additional Requirement 
 

In addition to the above experience  and/or education requirements the CQC System Manager shall 
have completed the course entitled "Construction Quality Management For Contractors".  This course 
is periodically offered at AGC offices throughout the state of Washington and Oregon. 

 
3.4.4   Organizational Changes 
 

The Contractor shall maintain the CQC staff at full strength at all times.  When it is necessary to make 
changes to the CQC staff, the Contractor shall revise the CQC Plan to reflect the changes and submit 
the changes to the Contracting Officer for acceptance. 

 
3.5   SUBMITTALS AND DELIVERABLES 
 

Submittals, if needed, shall be made as specified in Section 01330 SUBMITTAL PROCEDURES.  The 
CQC organization shall be responsible for certifying that all submittals are in compliance with the 
contract requirements. All Contractor forms for submitting test results are subject to Contracting 
Officer approval.  

 
3.6   CONTROL 
 

Contractor Quality Control is the means by which the Contractor ensures that the construction, to 
include that of subcontractors and suppliers, complies with the requirements of the contract.  At least 
three phases of control shall be conducted by the CQC System Manager for each definable feature of 
work as follows: 

 
3.6.1   Preparatory Phase 
 

This phase shall be performed prior to beginning work on each definable feature of work, after all 
required plans/documents/materials are approved/accepted, and after copies are at the work site.  This 
phase shall include: 

 
a. A review of each paragraph of applicable specifications, reference codes, and standards. A 

copy of those sections of referenced codes and standards applicable to that portion of the 
work to be accomplished in the field shall be made available by the Contractor at the 
preparatory inspection.  These copies shall be maintained in the field and available for use 
by Government personnel until final acceptance of the work. 

 
b. A review of the contract drawings. 
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c. A check to assure that all materials and/or equipment have been tested, submitted, and 
approved. 

 
d. Review of provisions that have been made to provide required control inspection and 

testing. 
 

e. Examination of the work area to assure that all required preliminary work has been 
completed and is in compliance with the contract. 

 
f. A physical examination of required materials, equipment, and sample work to assure that 

they are on hand, conform to approved shop drawings or submitted data, and are properly 
stored. 

 
g. A review of the appropriate activity hazard analysis to assure safety requirements are met. 

 
h. Discussion of procedures for controlling quality of the work including repetitive 

deficiencies.  Document construction tolerances and workmanship standards for that feature 
of work. 

 
i. A check to ensure that the portion of the plan for the work to be performed has been 

accepted by the Contracting Officer. 
 

j. Discussion of the initial control phase. 
 

k. The Government shall be notified at least 48 hours in advance of beginning the preparatory 
control phase.  This phase shall include a meeting conducted by the CQC System Manager 
and attended by the superintendent, other CQC personnel (as applicable), and the foreman 
responsible for the definable feature.  The results of the preparatory phase actions shall be 
documented by separate minutes prepared by the CQC System Manager and attached to the 
daily CQC report.  The Contractor shall instruct applicable workers as to the acceptable 
level of workmanship required in order to meet contract specifications. 

 
3.6.2   Initial Phase 
 

This phase shall be accomplished at the beginning of a definable feature of work.  The following shall 
be accomplished: 

 
a. A check of work to ensure that it is in full compliance with contract requirements.  Review 

minutes of the preparatory meeting. 
 

b. Verify adequacy of controls to ensure full contract compliance.  Verify required control 
inspection and testing. 

 
c. Establish level of workmanship and verify that it meets minimum acceptable workmanship 

standards.  Compare with required sample panels as appropriate. 
 

d. Resolve all differences. 
 

e. Check safety to include compliance with and upgrading of the safety plan and activity 
hazard analysis.  Review the activity analysis with each worker. 
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f. The Government shall be notified at least 24 hours in advance of beginning the initial 

phase.  Separate minutes of this phase shall be prepared by the CQC System Manager and 
attached to the daily CQC report.  Exact location of initial phase shall be indicated for 
future reference and comparison with follow-up phases. 

 
g. The initial phase should be repeated for each new crew to work onsite, or any time 

acceptable specified quality standards are not being met. 
 
3.6.3   Follow-up Phase 
 

Daily checks shall be performed to assure control activities, including control testing, are providing 
continued compliance with contract requirements, until completion of the particular feature of work.  
The checks shall be made a matter of record in the CQC documentation.  Final follow-up checks shall 
be conducted and all deficiencies corrected prior to the start of additional features of work which may 
be affected by the deficient work.  The Contractor shall not build upon nor conceal non-conforming 
work. 

 
3.6.4   Additional Preparatory and Initial Phases 
 

Additional preparatory and initial phases shall be conducted on the same definable features of work if 
the quality of on-going work is unacceptable, if there are changes in the applicable CQC staff, onsite 
production supervision or work crew, if work on a definable feature is resumed after a substantial 
period of inactivity, or if other problems develop. 

 
3.7   TESTS 
 
3.7.1   Testing Procedure 
 

The Contractor shall perform specified or required tests to verify that control measures are adequate to 
provide a product which conforms to contract requirements.  Upon request, the Contractor shall furnish 
to the Government duplicate samples of test specimens for possible testing by the Government.  
Testing includes operation and/or acceptance tests when specified.  The Contractor shall procure the 
services of a Corps of Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following activities and record and 
provide the following data: 

 
a.   Verify that testing procedures comply with contract requirements. 

 
b.   Verify that facilities and testing equipment are available and comply with testing standards. 

 
c.   Check test instrument calibration data against certified standards. 

 
d.   Verify that recording forms and test identification control number system, including all of 

the test documentation requirements, have been prepared. 
 

e.   Results of all tests taken, both passing and failing tests, shall be recorded on the CQC report 
for the date taken.  Specification paragraph reference, location where tests were taken, and 
the sequential control number identifying the test shall be given.  If approved by the 
Contracting Officer, actual test reports may be submitted later with a reference to the test 
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number and date taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the Contracting Officer.  Failure to 
submit timely test reports as stated may result in nonpayment for related work performed 
and disapproval of the test facility for this contract. 

 
3.7.2   Testing Laboratories 
 
3.7.2.1   Capability Check 
 

The Government reserves the right to check laboratory equipment in the proposed laboratory for 
compliance with the standards set forth in the contract specifications and to check the laboratory 
technician's testing procedures and techniques.   

 
3.7.2.2   Capability Recheck 
 

If the selected laboratory fails the capability check, the Contractor will be assessed a charge of $3,000 
to $5,000 (depending on number of procedures) plus travel costs to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently selected laboratory.  Such costs 
will be deducted from the contract amount due the Contractor. 
 

3.7.3   Onsite Laboratory 
 

The Government reserves the right to utilize the Contractor's control testing laboratory and equipment 
to make assurance tests, and to check the Contractor's testing procedures, techniques, and test results at 
no additional cost to the Government. 

 
3.8   COMPLETION INSPECTION 
 
3.8.1   Punch-Out Inspection 
 

Near the completion of all work or any increment thereof established by a completion time stated in the 
Special Clause entitled "Commencement, Prosecution, and Completion of Work," or stated elsewhere 
in the specifications, the CQC System Manager shall conduct an inspection of the work and develop a 
punch list of items which do not conform to the approved drawings and specifications.  Such a list of 
deficiencies shall be included in the CQC documentation, as required by paragraph 
DOCUMENTATION below, and shall include the estimated date by which the deficiencies will be 
corrected.  The CQC System Manager or staff shall make a second inspection to ascertain that all 
deficiencies have been corrected.  Once this is accomplished, the Contractor shall notify the 
Government that the facility is ready for the Government Pre-Final inspection. 

 
3.8.2   Pre-Final Inspection 
 

The Government will perform this inspection to verify that the facility is complete and ready to be 
occupied.  A Government Pre-Final Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list have been corrected before 
notifying the Government so that a Final inspection with the customer can be scheduled.  Any items 
noted on the Pre-Final inspection shall be corrected in a timely manner.  These inspections and any 
deficiency corrections required by this paragraph shall be accomplished within the time slated for 
completion of the entire work or any particular increment thereof if the project is divided into 
increments by separate completion dates. 
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3.8.3   Final Acceptance Inspection 
 

The Contractor's Quality Control Inspection personnel, plus the superintendent or other primary 
management person, and the Contracting Officer's Representative shall be in attendance at this 
inspection.  Additional Government personnel including, but not limited to, those from Project Office 
user groups, and major commands may also be in attendance.  The final acceptance inspection will be 
formally scheduled by the Contracting Officer based upon results of the Pre-Final inspection.  Notice 
shall be given to the Contracting Officer at least 10 days prior to the final acceptance inspection and 
shall include the Contractor's assurance that all specific items previously identified to the Contractor as 
being unacceptable, along with all remaining work performed under the contract, will be complete and 
acceptable by the date scheduled for the final acceptance inspection.  Failure of the Contractor to have 
all contract work acceptably complete for this inspection will be cause for the Contracting Officer to 
bill the Contractor for the Government's additional inspection cost in accordance with the contract 
clause titled "Inspection of Construction". 

 
3.9   DOCUMENTATION 
 

The Contractor shall maintain current records providing factual evidence that required quality control 
activities and/or tests have been performed.  These records shall include the work of subcontractors and 
suppliers and shall be on an acceptable form that includes, as a minimum, the following information: 

 
a. Contractor/subcontractor and their area of responsibility. 

 
b. Operating plant/equipment with hours worked, idle, or down for repair. 

 
c. Work performed each day, giving location, description, and by whom.  When Network 

Analysis (NAS) is used, identify each phase of work performed each day by NAS activity 
number. 

 
d. Test and/or control activities performed with results and references to 

specifications/drawings requirements.  The control phase should be identified (Preparatory, 
Initial, Follow-up).  List deficiencies noted along with corrective action. 

 
e. Quantity of materials received at the site with statement as to acceptability, storage, and 

reference to specifications/drawings requirements. 
 

f. Submittals reviewed, with contract reference, by whom, and action taken. 
 

g. Off-site surveillance activities, including actions taken. 
 

h. Job safety evaluations stating what was checked, results, and instructions or corrective 
actions. 

 
i. Instructions given/received and conflicts in plans and/or specifications. 

 
j. Contractor's verification statement. 

 
These records shall indicate a description of trades working on the project; the number of personnel 
working; weather conditions encountered; and any delays encountered.  These records shall cover both 
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conforming and deficient features and shall include a statement that equipment and materials 
incorporated in the work and workmanship comply with the contract.  The original and one copy of 
these records in report form shall be furnished to the Government daily within 24 hours after the date 
covered by the report, except that reports need not be submitted for days on which no work is 
performed.  As a minimum, one report shall be prepared and submitted for every 7 days of no work and 
on the last day of a no work period.  All calendar days shall be accounted for throughout the life of the 
contract.  The first report following a day of no work shall be for that day only.  Reports shall be 
signed and dated by the CQC System Manager.  The report from the CQC System Manager shall 
include copies of test reports and copies of reports prepared by all subordinate quality control 
personnel. 

 
3.10   SAMPLE FORMS 

 
Sample forms are attached at the end of this specification section. 

 
3.11   NOTIFICATION OF NONCOMPLIANCE 
 

The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing 
requirements.  The Contractor shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed sufficient for the purpose of 
notification.  If the Contractor fails or refuses to comply promptly, the Contracting Officer may issue 
an order stopping all or part of the work until satisfactory corrective action has been taken.  No part of 
the time lost due to such stop orders shall be made the subject of claim for extension of time or for 
excess costs or damages by the Contractor. 
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(sample of typical Contractor's Daily Report)  
DAILY CONSTRUCTION QUALITY CONTROL REPORT 

 
Contract Number: ______________________  Date: __________  Rpt. No.____________ 
 
Contract Title: ______________________________  Location: ____________________ 
 
Weather:  Clear __   P. Cloudy __  Cloudy __  Rainfall __ (__% of workday) 
 
Temperature during workday:   High ____ degrees F.  Low ___ degrees F. 
 
1.  WORK PERFORMED BY CONTRACTOR/SUBCONTRACTOR(S): 
Contractor Name               No. of Workers   Crafts/Hours                         Work performed 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

2. EQUIPMENT DATA: 
Type, Size, Etc.                             Owned/Rented              Hours Used            Hours Standby 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 
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3.  QUALITY CONTROL INSPECTIONS AND RESULTS: (Include a description of preparatory, 
initial, and/or follow up inspections or meetings; check of subcontractors work and materials delivered to 
the site compared to submittals and/or specifications; comments on the proper storage of materials; 
include comments on corrective actions to be taken): 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
4.  QUALITY CONTROL TESTING AND RESULTS (comment on tests and attach test reports): 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
5.  DAILY SAFETY INSPECTIONS (Include comments on new hazards to be added to the Hazard 
Analysis and corrective action of any safety issues): 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
6.  REMARKS (Include conversations with or instructions from the Government representatives; delays 
of any kind that are impacting the job; conflicts in the contract documents; comments on change orders; 
environmental considerations; etc.): 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
CONTRACTOR'S VERIFICATION: The above report is complete and correct.  All material, equipment 
used, and work performed during this reporting period are in compliance with the contract documents 
except as noted above. 
 
                                      ___________________________________ 
                                       CONTRACTOR QC REPRESENTATIVE 
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(Sample of Typical Contractor's Test Report) 
 

TEST REPORT 
 

STRUCTURE OR BUILDING ______________ 
 

CONTRACT NO. ______________ 
 
DESCRIPTION OF ITEM, SYSTEM, OR PART OF SYSTEM TESTED: 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
 
DESCRIPTION OF TEST:  ______________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
NAME AND TITLE OF PERSON IN CHARGE OF PERFORMING TESTS FOR THE 
CONTRACTOR: 

 
NAME__________________________ 

 
TITLE__________________________ 

 
SIGNATURE______________________ 

 
I HEREBY CERTIFY THAT THE ABOVE DESCRIBED ITEM, SYSTEM, OR PART OF SYSTEM 
HAS BEEN TESTED AS INDICATED ABOVE AND FOUND TO BE ENTIRELY SATISFACTORY 
AS REQUIRED IN THE CONTRACT SPECIFICATIONS. 
 
                                         SIGNATURE OF CONTRACTOR 
                                   QUALITY CONTROL INSPECTOR______________________ 
 
                                                                                   DATE______________________ 
 
REMARKS 
_____________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
 

END OF SECTION  
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SECTION 01501 
 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
PART 1  GENERAL 
 
1.1  AVAILABILITY OF UTILITY SERVICES 
 
1.1.1  Water 
 
The Government will make available to Contractor, from existing outlets and supplies, reasonable 
amounts of potable water without charge. Contractor shall reasonably conserve potable water furnished.  
Contractor, at its own expense, shall install and maintain necessary temporary connections and 
distribution lines and shall remove the connections and lines prior to final acceptance of construction. 
 
1.1.2  Electricity 
 
Subject to available supply, reasonable amounts of electric current (at 120 volts, 20 amps) will be made 
available by the Government, without charge, to the Contractor for performing work at the work area.  
The Contractor shall carefully conserve electricity furnished.   
 
1.1.3  Compressed Air 
 
Up to 35 scfm of compressed air (nominal pressure of 100 psig) will be provided from existing 3/4-inch 
outlets located throughout the powerhouse. 
 
1.2  SANITARY PROVISIONS 
 
Existing Government restroom facilities will be available to Contractor personnel.  Coordinate the 
location of available sanitation facilities with the COR. 
 
1.3  TEMPORARY ELECTRIC WIRING 
 
1.3.1  Temporary Power and Lighting 
 
The Contractor shall provide construction power facilities in accordance with the safety requirements of 
the National Electric Code NFPA No. 70 and the SAFETY AND HEALTH REQUIREMENTS 
MANUAL EM 385-1-1.  The Contractor, or its delegated subcontractor, shall enforce the safety 
requirements of electrical extensions for the work of subcontractors.  Work shall be accomplished by 
skilled electrical tradesmen. 
 
1.3.2  Construction Equipment 
 
In addition to the requirements of  SAFETY AND HEALTH REQUIREMENTS MANUAL, 
EM 385-1-1, temporary wiring conductors installed for operation of construction tools and equipment 
shall be either Type TW or THW contained in metal raceways, or shall be hard usage or extra hard usage 
multiconductor cord.  Temporary wiring shall be secured above the ground or floor in a workmanlike 
manner and shall not present an obstacle to persons or equipment.  Open wiring may only be used outside 
of buildings, and then only in accordance with the provisions of the National Electric Code. 
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1.3.3  Submittals 
 
Submit detailed drawings of temporary power connections.  Drawings shall include, but not be limited to, 
main disconnect, grounding, service drops, service entrance conductors, feeders, GFCI'S, and all site 
trailer connections. 
 
1.4  FIRE PROTECTION 
 
During the construction period, the Contractor shall  provide fire extinguishers in accordance with the 
safety requirements of the SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1.  The 
Contractor shall remove the fire extinguishers at the completion of construction. 
 
1.5  STAGING AREA 
 
Indoor and outdoor storage and staging of equipment and materials will be permitted only in designated 
staging areas as directed by the Contracting Officer.  Indoor or outdoor area(s) are unsecured, and 
Contractor shall make provisions for its own security. 
 
Maintain a minimum access space of three feet between stored items and the existing powerhouse 
equipment.  Submit a proposed storage and staging plan for approval. 
 
Staging areas shall be kept clear of loose debris and other materials and shall be picked up or secured at 
all times. 
 
If the area is not maintained in a safe and clean condition as defined above the Contracting Officer may 
have the area cleaned by others with the costs being deducted from the contractor's payment. 
 
1.6  USE OF CRANE 

1.6.1   Government-Owned Project Cranes 
 
The powerhouse crane and intake gantry crane will be available for use at such times as not required for 
other maintenance and repair work performed by Government personnel.  The Government remains the 
primary user and the Contractor is to schedule use of the cranes by written request.  The Government 
retains the right to withdraw the availability of the cranes at any time it is required for use.  The 
Government will furnish the operator, electric power, lubrication, and normal maintenance including 
adjustments without cost.  The Contractor shall request approval for use of the cranes from the 
Contracting Officer 72 hours prior (96 hours prior for weekends and holidays) to each use.   
 
1.6.2  Contractor - Supplied  
 
No crane will be provided for use on the service deck.  Use of contractor-supplied crane must be 
approved by the Contracting Officer prior to each use.  A transmission line outage will be required before 
use of crane on the service deck is approved.  One outage will be provided from 30 July 2003 to 31 July 
2003.  A second outage will be provided from 26 August 2003 to 28 August 2003.  All work requiring the 
use of a crane on the service deck must be completed during these outages. 
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1.7  SCAFFOLDING 
 
The Contractor shall furnish and install all necessary scaffolding.  Approved antislip surface material 
shall be installed on scaffolding platforms.  Scaffolding shall comply in every respect with EM 385-1-1.  
Any scaffolding, ladder, stairway, or other access schemes proposed to be used which is not covered in or 
not in compliance with EM 385-1-1 shall be coordinated with and approved by the Contracting Officer. 
 
1.8  CARE OF DRAINS 
 
Existing powerhouse floor drains shall not be used for disposal of any material other than clear water.  
The Contractor shall clean drains obstructed by the Contractor 
 
1.9  GAS, VAPOR, FUME, DUST, AND MIST CONTROL 
 
All necessary measure shall be taken to effect maximum control of all gases, vapors, fumes, dusts, slurry, 
and mists created by Contractor operations under this contract.  To the maximum extent possible, all dust 
and dirt shall be removed by vacuum cleaning and mopping, unless otherwise directed by the GQAR.  
The required control program shall include the following: 
 

a.  Provision of exhaust ducts which shall discharge outside the powerhouse structure where 
mechanical ventilation is used.  Ventilation systems shall comply with requirements of 29 CFR 
1910.94 and 29 CFR 1926.57.   
 
b.  Controlled operation of power-driven tools. 
 
c.  Furnishing and removing of approved dust preventatives in areas which cannot be properly 
rendered free from excessive dusting by vacuum cleaning, mopping, or other methods. 
 
d.  Vacuum cleaning (or other acceptable method) of spaces within the powerhouse where dust 
accumulates. 
 
e.  Only air, electrical, or battery-driven equipment may be used inside the powerhouse. 
 
f.  The powerhouse is pressurized to prevent dust infiltration from outside.  All doors shall be 
kept closed when not used. 
 
g.  Blocking doors for extended period of time shall not be permitted unless agreed upon in 
writing by the GQAR.  Methods to prevent exposure of employees to inhalation, ingestion, skin 
absorption, or contact with any material or substance at concentrations above those specified in 
29 CFR 1910.1000, 29 CFR 1926.55 and.58. 

 
1.10  HOUSEKEEPING AND CLEANUP 
 
Pursuant to the requirements of Clause CLEANING UP and Clause ACCIDENT PREVENTION, of the 
CONTRACT CLAUSES, the Contractor shall assign sufficient personnel to ensure compliance.  The 
Contractor shall submit a detailed written plan for implementation of this requirement.  The plan will be 
presented as part of the preconstruction safety plan and will provide for keeping the total construction 
site, structures, and accessways free of debris and obstructions at all times.  Work will not be allowed in 
those areas that, in the opinion of the Contracting Officer, have unsatisfactory cleanup and housekeeping 
at the end of the preceding day's normal work shift.  At least once each day all areas shall be checked by 
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the Quality Control person of the Contractor and the findings recorded on the Quality Control Daily 
Report.  In addition, the Quality Control person shall take immediate action to ensure compliance with 
this requirement.  Housekeeping and cleanup shall be assigned by the Contractor to specific personnel. 
The name(s) of the personnel shall be available at the project site. 
 
1.11  ELEVATED WORK AREAS 
 
Workers in elevated work areas in excess of 2 meters (6 feet) above an adjoining surface require special 
safety attention.  In addition to the provisions of SAFETY AND HEALTH REQUIREMENTS 
MANUAL, EM 385-1-1, the following safety measures are required to be submitted to the Contracting 
Officer's Representative.  Prior to commencement of work in elevated work areas, the Contractor shall 
submit drawings depicting all provisions of his positive fall protection system including, but not limited 
to, all details of guardrails.  Perimeter guardrails shall be installed at floor, roof, or wall openings more 
than 2 meters (6 feet) above an adjoining surface.  Rails shall be designed to protect all phases of elevated 
work.  Rails shall be designed by a licensed engineer to provide adequate stability under any anticipated 
impact loading.  As a minimum, the rails shall consist of a top rail at a height of 1,067 mm (42 inches), a 
mid-rail, and a toe board If safety belts and harnesses are used, the positive fall protection plan will 
address fall restraint versus fall arrest.  Body belts will ONLY be used for fall restraint, they will not be 
used for fall arrest. 
 
1.12  GOVERNMENT WITNESSING AND SCHEDULING OF TESTING 
 
The Contractor shall notify the Contracting Officer, by serial letter, of dates and agenda of all 
performance testing of the systems: not later than 10 calendar days prior to start of such testing. In this 
notification, the Contractor shall certify that all equipment, materials, and personnel necessary to conduct 
such testing will be available on the scheduled date and that the systems have been prechecked by him 
and are ready for performance and/or acceptance testing. Contractor shall also confirm that all operations 
and maintenance manuals have been submitted and approved.  NO PERFORMANCE AND/OR 
ACCEPTANCE TESTING WILL BE PERMITTED UNTIL THE OPERATIONS AND 
MAINTENANCE MANUALS HAVE BEEN APPROVED. 
 
Government personnel, at the option of the Government, will travel to the site to witness testing.  If the 
testing must be postponed or canceled for whatever reason not the fault of the government, the Contractor 
shall provide the Government not less than 3 working days advance notice (notice may be faxed) of this 
postponement or cancellation.  Should this 3 working day notice not be given , the Contractor shall 
reimburse the  Government for any and all out of pocket expenses incurred for making arrangements to 
witness such testing including, but not limited to airline, rental car, meal, and lodging expenses.  Should 
testing be conducted, but fail and have to be rescheduled for any reason not the fault of the Government, 
the Contractor shall similarly reimburse the Government for all expenses incurred. 
 
1.13  HARD HAT SIGNS 
 
The Contractor shall provide 610 mm by 610 mm (24 by 24 inch) square Hard Hat Area signs at each 
entry to the project or work area as directed by the Contracting Officer.  A minimum of two signs will be 
required.  Signs shall be in accordance with the sketch at the end of this section. 
 
1.14  SAFE CLEARANCE PROCEDURES 
 
Project personnel use a safe clearance system to insure continuity of service and safety to personnel and 
equipment.  Any work performed which requires taking project operating equipment out of service will 
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be done only after a formal clearance is obtained through the Government.  Contractor personnel shall not 
violate clearances.  Any violation of Safe Clearance Procedures will be grounds for removal of the 
offender(s).  
 
1.15  PROTECTION OF MATERIAL AND WORK 

Protect and preserve all contract materials, supplies, tools, equipment and Government property 
(including all tools, equipment, and special devices supplied by the Contractor and to be turned over to 
the Government) in an approved manner and in accordance with the manufacturer's recommendations.  If 
material, equipment, supplies, and work performed are not adequately protected, such property may be 
protected by the Government and the cost thereof will be charged to the Contractor or deducted from any 
payment due 
 
1.16  RESTORATION OF EXISTING FACILITIES 
 
Upon completion of the work, all the existing facilities, not included as a portion of the work, shall be left 
in a condition equal to the original condition prior to the contract.  Costs for repair and restoration of any 
facilities shall be considered to be incidental to and included in the contract price. 
 
1.16.1  Protective Coatings 
 
Return all protective coatings, including painted surfaces to a condition similar to previously existing 
conditions, upon completion of the work. 
 
 
PART 2  PRODUCTS AND PART 3  EXECUTION (NOT APPLICABLE) 
 
Attachment follows 
   (Sign Detail) 
 END OF SECTION 
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• SIGN SHALL BE FABRICATED FROM .125 THICK 6061-T6 ALUMINUM PANEL 
• COLOR 

1. SAFETY RED (SR) 
2. WHITE 
3. WHITE 
4. BLACK 

• LETTERING SHALL BE HELVETICA BOLD TYPOGRAPHY. 
• LETTERS AND BACKGROUND SHALL BE REFLECTIVE SHEETING MATERIAL. 
• SIGNS SHALL BE POSTED AT 6’-6” (BOTTOM SIGN TO GRADE) OR AS DIRECTED BY 

THE CONTRACTING OFFICER. 
LETTERING TO BE CENTERED ON PANEL. 
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SECTION  01702 

AS BUILT RECORDS AND DRAWINGS 

 
PART 1   GENERAL 

1.1   SUBMITTALS 
 

Government approval is required for submittals with a "G" designation; submittals not having a "G" 
designation are for information only.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES: 

 
SD-11 Closeout Submittals 

 
As-Built Field Data; G 

 
Two sets of the As-Built Field Data shall be submitted to the Contracting Officer for review 
and approval a minimum of 20 calendar days prior to the date of final inspection.  If review 
of the preliminary as-built drawings reveals errors and/or omissions, the drawings will be 
returned to the Contractor for corrections.  The Contractor shall make all corrections and 
return the drawings for backcheck to the Contracting Officer within 10 calendar days of 
receipt.  When submitted drawings are accepted, one set of marked drawings will be returned 
to the Contractor for the completion of the as-built drawings. 

As-Built Prints for System Acceptance Testing 
 
One set of marked-up as-built prints shall be furnished at the time of system acceptance 
testing.  These as-built prints shall be in addition to the submittals of marked-up as-built field 
data.  
 
As-Built Drawings; G 
 
Drawings showing as-built conditions of the project.   
 
The Preliminary As-Built Drawings submittal shall consist of one set of Electronic 
Microstation CADD files on CD-ROM showing each drawing, and 2 sets of prints.  The CD-
ROMs shall be marked as “Preliminary As-Built Drawings.”  One copy of the prints marked 
with review notations by the Contracting Officer, will be returned to the Contractor. 

 
The final as-built drawings shall consist of two sets of Electronic Microstation CADD files 
on CD-ROM showing each drawing, and 2 sets of prints and one set of full size mylar 
drawings.  Final drawings shall incorporate contract changes and plan deviations.  Lines, 
letters, and details will be sharp, clear, and legible.  Additions or corrections to the drawings 
will be drawn to the scale of the original drawing.  Documents shall be current.  
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1.2  PAYMENT 

Failure to submit final as-built drawing files and marked prints as specified shall be cause for 
withholding any payment due the Contractor under this contract.  Approval and acceptance of the final 
as-built record drawings shall be accomplished before final payment is made to the Contractor. 
 

PART 2   PRODUCTS (NOT APPLICABLE) 

PART 3   EXECUTION 

3.1  AS-BUILT FIELD DATA  

3.1.1  General  

The Contractor shall keep at the construction site two complete sets of full size prints of the contract 
drawings, reproduced at Contractor expense, one for the Contractor’s use, one for the Government.  
During construction, both sets of prints shall be marked to show all deviations in actual construction 
from the contract drawings.  The color red shall be used to indicate all additions and green to indicate 
all deletions.  The drawings shall show the following information but not be limited thereto: 
 

a. The locations and dimension of any changes within the building or structure.  

b. Changes in details of design or additional information obtained from working drawings 
specified to be prepared and/or furnished by the Contractor including, but not limited to, fabrication 
erection, installation, and placing details, pipe sizes, insulation material, dimensions of equipment 
foundations, etc. 

c. All changes or modifications from the original design and from the final inspection. 

d. Where contract drawings or specifications allow options, only the option actually used in the 
construction shall be shown on the as-built drawings.  The option not used shall be deleted. 

e.  Systems designed or enhanced by the Contractor, such as HVAC controls, fire alarm, and fire 
sprinkler systems. 

f.  Modifications (change order price shall include the Contractor's cost to change working and 
final as-built drawings to reflect modifications) and compliance with the following procedures. 

(1)  Directions in the modification for posting descriptive changes shall be followed. 
 

(2)  A Modification Circle shall be placed at the location of each deletion. 
 

(3)  For new details or sections which are added to a drawing, a Modification Circle shall be 
placed by the detail or section title. 

 
(4)  For minor changes, a Modification Circle shall be placed by the area changed on the 
drawing (each location). 

 
(5)  For major changes to a drawing, a Modification Circle shall be placed by the title of the 
affected plan, section, or detail at each location. 
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(6)  For changes to schedules or drawings, a Modification Circle shall be placed either by 
the schedule heading or by the change in the schedule. 

 
(7)  The Modification Circle size shall be (3/8 inch) diameter unless the area where the 
circle is to be placed is crowded.  Smaller size circle shall be used for crowded areas. 

 
These deviations shall be shown in the same general detail utilized in the contract drawings.  Marking 
of the prints shall be pursued continuously during construction to keep them up to date.  In addition, 
the Contractor shall maintain full size marked-up drawings, survey notes, sketches, nameplate data, 
pricing information, description, and serial numbers of all installed equipment.  This information shall 
be maintained in a current condition at all times until the completion of the work.  The resulting field-
marked prints and data shall be referred to and marked as “As-Built Field Data,” and shall be used for 
no other purpose.  They shall be made available for inspection by the Contracting Officer’s 
representative whenever requested during construction and shall be jointly inspected for accuracy and 
completeness by the Contracting Officer’s representative and a responsible representative of the 
Contractor prior to submission of each monthly pay estimate.  Failure to keep the As-Built Field Data 
(including Equipment-in-Place lists) current shall be sufficient justification to withhold a retained 
percentage from the monthly pay estimate. 
 

3.2   AS-BUILT ELECTRONIC FILE DRAWINGS 

3.2.1  Government Furnished Computer Aided Design and Drafting (CADD) Drawings  

No earlier than 30 days after award the Government will have available for the Contractor one set of 
MicroStation electronic file format contract drawings to be used for preparation of as-built drawings.  
The electronic file drawings will be available on either 89 mm (3-1/2 inch) 1.44 MB floppy disks or 
ISO-9660 CD-ROM, as directed by the Contracting Officer.  The Contractor has 30 days after the 
receipt of the electronic file to verify the usability of the MicroStation files, and bring any 
discrepancies to the attention of the Contracting Officer.  Any discrepancies will be corrected within 15 
days and files returned to the Contractor.  

 
3.2.2  Contractor Prepared As Built Drawings 

The Contractor shall incorporate all deviations from the original contract drawings as recorded in the 
approved ‘As-built Field Data’ (see paragraph 3.1).  The Contractor shall also incorporate all the 
written modifications to the contract drawings which were issued by amendment during the bidding 
period or by modification after award of the contract.  All revisions and changes shall be incorporated, 
i.e. items marked “deleted” shall be deleted, clouds around new items shall be removed, etc.  The 
Contractor shall prepare the complete set of preliminary final and final as-built drawings in 
MicroStation electronic file format.  The electronic file format, layering standards and submittal 
requirements are specified in the paragraph “Electronic File Format Requirements.”   
 

3.2.2.1  Quality Standards   

The drafting work shall be performed by Certified Engineering Technicians and/or personnel proficient 
in the preparation of CADD drawings.  The as-built drawings shall be done in a quality equal to that of 
the originals.  Line work, line weights, lettering, and use of symbols shall be the same as the original 
line work, line weights, and lettering, and symbols.  If additional drawings are required they shall be 
prepared in electronic file format under the same guidance.   
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3.2.2.2  Marking of Final Drawings 

When final revisions have been completed, each drawing shall be identified with the words “AS-
BUILT” in block letters at least 3/8-inch high placed above the title block if space permits, or if not, 
below the title block between the border and the trim line.  The date of completion and the words 
“REVISED AS-BUILT” shall be placed in the revision block above the latest revision notation. 
 

3.2.3  Electronic File Format Requirements 

3.2.3.1  General 

The MicroStation electronic file(s) deliverable shall be in MicroStation ‘DGN’ binary format.  All 
support files required to display or plot the file(s) in the same manner as they were developed shall be 
delivered along with the files.  These files include but are not limited to Font Libraries, Pen Tables, and 
Referenced files. 
 

3.2.3.2   Layering 

Layering shall remain as provided in the electronic files.  An explanatory list of which layers are in 
each drawing, including any additional layers needed to complete incorporation of the As-Built data 
shall be provided with each submittal.  
 

3.2.3.3   Electronic File Deliverable Media 

All electronic files shall be submitted in ISO 9660 format CD-ROM (CD).  Zip drive disks shall not be 
provided.  Each CD shall have a clearly marked label stating the Contractor’s firm name, project name 
and location, submittal type (AS-BUILT), and date the CD was made.  Each submittal shall be 
accompanied by a hard copy transmittal sheet that contains the above information along with tabulated 
information about all files submitted, as shown below: 

 

Electronic File Name Plate Number Drawing Title 

   

 
Electronic version of the table shall be included with each submittal set of disks. 

3.3  SUBMITTAL OF AS-BUILT DRAWING DELIVERABLES 
 

3.3.1  Preliminary Final As-Built Record Drawings 
 

After substantial completion of all work and no later than 10 calendar days after completion of the pre-
final inspection the Contractor shall submit preliminary final CADD as-built record drawings.  The 
Contractor shall also submit two sets of prints of these drawings for Government review and approval 
(preliminary as-built drawings).  The Government will promptly return one set of prints annotated with 
any necessary corrections.  All drawings from the original contract drawings set shall be included, 
including the drawings where no changes were made.  The Government will review all as-built record 
drawings for accuracy and conformance to the drafting standards and other requirements contained in 
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DIVISION 1 GENERAL REQUIREMENTS.  They shall be complete in all details and identical in 
form and function to the contract drawing files supplied by the Government.  Any transactions or 
adjustments necessary to accomplish this is the responsibility of the Contractor.  The Government 
reserves the right to reject any drawing files it deems incompatible with the specified CADD system.  
Paper prints, drawing files and storage media submitted will become the property of the Government 
upon final approval.   

 
3.3.2  Final As-Built Record Drawings 
 

After completion of all work and acceptance by the Contracting Officer and no later than 30 calendar 
days after completion of the final inspection the Contractor shall submit final CADD as-built record 
drawings.  All drawings from the original contract drawings set shall be included, including the 
drawings where no changes were made.  The Government will review all final as-built record drawings 
for accuracy and conformance to the drafting standards and other requirements contained in DIVISION 
1 GENERAL REQUIREMENTS.  The drawings will be returned to the Contractor if corrections are 
necessary.  Within 7 calendar days the Contractor shall revise the CADD files accordingly at no 
additional cost. 
 
A complete set of full size mylars shall be taken from the disk.  The mylars are to be submitted only 
after all corrections are made, if any. 
 

 
 

END OF SECTION 
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SECTION 01703 

 
WARRANTY OF CONSTRUCTION 

 
 

PART 1 GENERAL 
 
1.1  SUBMITTALS 
 
Submittals shall be made in accordance with SECTION 01330: SUBMITTAL PROCEDURES.  
Submittal dates shall be as defined in PART 3 of this section. 
 
PART 2 PRODUCTS (NOT APPLICABLE) 
 
PART 3 EXECUTION 
 
3.1  WARRANTY OF CONSTRUCTION (APR 1994) (FAR52.246-21): 
 
3.1.1  In addition to any other warranties in this contract, the Contractor warrants, except as provided in 
paragraph 3.1.9 of this Clause, that work performed under this contract conforms to the contract 
requirements and is free of any defect in equipment, material, or design furnished, or workmanship 
performed by the Contractor or any subcontractor or supplier at any tier. 
 
3.1.2  This warranty shall continue for a period of 1 year from the date of final acceptance of the work.  If 
the Government takes possession of any part of the work before final acceptance, this warranty shall 
continue for a period of 1 year from the date the Government takes possession. 
 
3.1.3  The Contractor shall remedy at the Contractor's expense, any failure to conform, or any defect.  In 
addition, the Contractor shall remedy, at the Contractor's expense, any damage to Government-owned or 
controlled real or personal property, when that damage is the result of: 
 
 a.  the Contractor's failure to conform to contract requirements or 
 
 b.  any defect of equipment, material, workmanship, or design furnished. 
 
3.1.4  The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause.  
The Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of 
repair or replacement. 
 
3.1.5  The Government will notify the Contractor, in writing or by telephone, after the discovery of any 
failure, defect, or damage and the Contractor shall respond and be on-site to correct the problem within 1 
working day after notification.  The Contractor shall furnish, and maintain, a 24 hour emergency 
telephone number as the point of contact.  For failures, defects, or damage causing loss of power or heat, 
the Contractor shall respond and mitigate the problem within 4 hours. 
 
3.1.6  If the Contractor fails to remedy any failure, defect, or damage within a reasonable time as 
determined by the Government, after receipt of notice, the Government will have the right to replace, 
repair, or otherwise remedy the failure, defect, or damage at the Contractor's expense. 
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3.1.7  With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers 
for work performed and materials furnished under this contract, the Contractor shall: 
 
 a.  obtain all warranties that would be given in normal commercial practice; 
 
 b.  require all warranties to be executed, in writing, for the benefit of the Government, if directed by 
the Contracting Officer; and 
 
  c.  enforce all warranties for the benefit of the Government, if directed by the Contracting Officer. 
 
3.1.8  In the event the Contractor's warranty under paragraph 3.1.2 of this clause has expired, the 
Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's 
warranty. 
 
3.1.9  Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any 
tier, the Contractor shall not be liable for the repair of any defects of material or design furnished by the 
Government nor for the repair of any damage that results from any defect in Government-furnished 
material or design. 
 
3.1.10  This warranty shall not limit the Government's rights under the Inspection and Acceptance clause 
of this contract with respect to latent defects, gross mistakes, or fraud. 
 
3.2  ADDITIONAL WARRANTY REQUIREMENTS 
 
3.2.1  Pre-Warranty Conference 
 
Prior to contract completion and at a time designated by the Contracting Officer the Contractor shall meet 
with the Contracting Officer to develop a mutual understanding with respect to the requirements of the 
Paragraph:  WARRANTY OF CONSTRUCTION.  Communication procedures for the Contractor 
notification of warranty defects, priorities with respect to the type of defect and other details deemed 
necessary by the Contracting Officer for the execution of the construction warranty shall be 
established/reviewed at this time.  The Contractor will furnish the name, telephone number and address of 
the service representative which is authorized to initiate and pursue warranty work action on behalf of the 
Contractor.  This single point of contact will be located within the local service area of the warranted 
construction, will be continuously available, and will be responsive to Government inquiry on warranty 
work action and status.  This requirement does not relieve the Contractor of any Contractual 
responsibilities in connection with the paragraph WARRANTY OF CONSTRUCTION.   
 
NOTE:  Local service area is defined as the area in which the Contractor or his representative can meet 
the response times as described in paragraph WARRANTY OF CONSTRUCTION and in any event shall 
not exceed 200 miles radius of the construction site. 
 
3.2.2  Equipment Warranty Identification Tags 
 
The Contractor shall provide warranty identification tags on all Contractor and Government furnished 
equipment which is Contractor installed.   (Same equipment as listed on the Equipment-In-Place List 
required under Section 01705 EQUIPMENT-IN-PLACE LIST).   
 
The tags and information shall be suitable for interior and exterior locations, resistant to solvents, 
abrasion, and to fading caused by sunlight, precipitation, etc.  These tags shall have a permanent pressure-
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sensitive adhesive back, and shall be installed in a position that is easily noticeable.  If the equipment 
surface is not suitable for adhesive back tags, the Contractor shall submit an alternative to the 
Government for review and approval.  Contractor furnished equipment that has differing warranties on its 
components will have each component tagged/identified.).  Lettering on the tags shall be block-type 
upper case and easily readable.  Tags shall be similar in format to the following:     
 

EQUIPMENT WARRANTY 
 

CONTRACTOR FURNISHED EQUIPMENT 
 
MFG ________________ MODEL NO. ___________ 
 
SERIAL NO.  _________________________________ 
 
CONTRACT NO.  _____________________________ 
 
CONTRACTOR NAME  ________________________ 
 
CONTRACTOR ADDRESS  ____________________ 
 
CONTRACTOR PHONE NO. ___________________ 
 
DATE WARRANTY EXPIRES  __________________ 
 
IN CASE OF WARRANTY ACTION FIRST CONTACT 
(Point of contact, including name and telephone number.) 

 
  
 

EQUIPMENT WARRANTY 
 

GOVERNMENT FURNISHED EQUIPMENT 
 
MFG ________________ MODEL NO. ___________ 
 
SERIAL NO.  _________________________________ 
 
CONTRACT NO.  _____________________________ 
 
DATE EQUIPMENT PLACED IN SERVICE _________ 
 

 
 
In the case of equipment repaired or replaced by the Contractor during the warranty period, the 
Equipment Warranty tag shall be replaced or updated, as applicable, to indicate the scope of the 
repair/replacement and the new warranty expiration date in accordance with paragraph WARRANTY OF 
CONSTRUCTION. 
 

END OF SECTION 
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SECTION 01705 
 

EQUIPMENT-IN-PLACE LIST 
 
 

PART 1  GENERAL 
 
1.1  SUBMITTALS 
 
Data listed in PART 3 of this section shall be submitted in accordance with section 01330 SUBMITTAL 
PROCEDURES.  Due dates shall be as indicated in applicable paragraphs and all submittals shall be 
completed before final payment will be made. 
 
PART 2  PRODUCTS (NOT APPLICABLE) 
 
PART 3  EXECUTION 
 
3.1  PREPARATION 
 
The final equipment-in-place list shall be completed and returned to the Contracting Officer within 30 
calendar days of the final inspection.  The Contracting Officer will review all final Equipment-In-Place 
Lists for accuracy and conformance to the requirements contained in DIVISION 1 GENERAL 
REQUIREMENTS.  The lists shall be returned to the Contractor if corrections are necessary.  The 
Contractor shall make all corrections and shall return the lists to the Contracting Officer within 7 calendar 
days of receipt. 
 
3.2  EQUIPMENT-IN-PLACE  LIST 
 
Contractor shall submit for approval, at the completion of construction, a list of equipment-in-place.  This 
list shall be updated and kept current throughout construction, and shall be jointly inspected for accuracy 
and completeness by the Contracting Officer's representative and a responsible representative of the 
Contractor prior to submission of each monthly pay estimate.  A sample form showing minimum data 
required is provided at the end of this section.  The EQUIPMENT-IN-PLACE LIST shall be comprised of 
all equipment falling under one or more of the following classifications: 
 

a.  Each piece of equipment listed on the mechanical equipment schedules. 

b.  Each electrical panel, switchboard, and MCC panel. 

c.  Each transformer. 

d.  Each piece of equipment or furniture designed to be movable. 

e.  Each piece of equipment that contains a manufacturer's serial number on the name plate. 

f.  All Government furnished, Contractor installed equipment per a. through e. (price data 
excluded) 
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EQUIPMENT-IN-PLACE LIST  
 

 CONTRACT NO.: ___________________________________________ 
 
 Specification Section: __________________ Paragraph No. _________________ 
 
 
 ITEM DESCRIPTION: __________________________________________________ 
 
 Item Name: __________________________________________________ 
 
 Serial Number: __________________________________________________ 
 
 Model Number: __________________________________________________ 
 
 Capacity: ___________________Replacement Cost ______________ 
 
 
 ITEM LOCATION:  
 
 Building Number: ________________   Room Number: __________________ 
 
              or Column Location: __________________ 
 
 
MANUFACTURER INFORMATION: 
 
 Manufacturer Name: __________________________________________________ 
 
 Trade Name (if  
 different from item name): __________________________________________________ 
  
 Manufacturer's Address: __________________________________________________ 
 
  __________________________________________________ 
 
 Telephone Number: __________________________________________________ 
 
 
 WARRANTY PERIOD: ______________________________________ 
 
 
                                       CHECKED BY: ______________________ 
 
 
 

END OF SECTION 
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SECTION 05095 
CJFMI0305095 

WELDING 
 
 
PART 1   GENERAL 
 
1.1  GENERAL INFORMATION 
1.2  REFERENCES 
1.3  DEFINITIONS 
1.4  SUBMITTALS 
1.5  GENERAL REQUIREMENTS 
1.6  PERFORMANCE 
1.7  QUALIFICATIONS 
1.8  DELIVERY, STORAGE AND HANDLING 
1.9  SYMBOLS 
1.10  SAFETY 
 
 
PART 2  PRODUCTS 
 
2.1 WELDING MATERIALS 
 
 
PART 3  EXECUTION 
 
3.1 WELDING OPERATIONS 
3.2 EXAMINATIONS, INSPECTIONS, AND TESTS 
3.3 ACCEPTANCE STANDARDS 
3.4 CORRECTIONS AND REPAIRS 
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SECTION 05095 
 

WELDING 
 
 
PART 1   GENERAL 
 
1.1  GENERAL INFORMATION 
 
This section covers welding.  Deviations from applicable codes, approved procedures, and approved 
detail drawings will not be permitted without prior written approval.  Materials or components with welds 
made off the site will not be accepted if the welding does not conform to the requirements of this 
specification, unless otherwise specified.  Procedures shall be developed by the Contractor for welding all 
metals included in the work.  Welding shall not be started until welding procedures, welders, and welding 
operators have been qualified.  References to the Code or, Section II, Section VIII or Section IX of the 
Code refer to the ASME Boiler and Pressure Vessel Code.  Weldments not governed by the Code shall be 
governed by appropriate portions of the American Welding Society's publications.    
 
1.2   REFERENCES 
 
The publications listed below form a part of this specification to the extent referenced.  The publications 
are referred to in the text by basic designation only. 
 

AMERICAN SOCIETY FOR NONDESTRUCTIVE TESTING (ASNT) 
 
ASNT RP SNT-TC-1A   (1996) Recommended Practice SNT-TC-1A 
 
ASNT RP SNT-TC-1A Bk B (1994) Question and Answers Levels I, II, and III Magnetic 

Particle Method Book B (Supplement to RP SNT-TC-1A) 
 
ASNT Q&A Bk D (1996) Question and Answer Book D: Liquid Penetrant Testing 

Method; Levels I, II, III (Supplement to RP SNT-TC-1A) 
 

ASME INTERNATIONAL (ASME) 
 
ASME BPVC SEC I (1998) Boiler and Pressure Vessel Code; Section I, Power 

Boilers 
 
ASME BPVC SEC II-C (1998) Boiler and Pressure Vessel Code; Section II, Materials, 

Part C - Specifications for Welding Rods, Electrodes and Filler 
Metals 

 
ASME BPVC SEC V (1998) Boiler and Pressure Vessel Code; Section V, 

Nondestructive Examination 
 
ASME BPVC SEC VIII (1998) Boiler and Pressure Vessel Code; Section VIII, Rules for 

construction of Pressure Vessels 
 
ASME BPVC SEC IX (1998) Boiler and Pressure Vessel Code; Section IX, Welding 

and Brazing Qualifications 
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AMERICAN WELDING SOCIETY (AWS) 

 
AWS A2.4    (1998) Standard Symbols for Welding,Brazing and  

Nondestructive Examination 
 
AWS A3.0 (1994) Standard Welding Terms and Definitions 
 
AWS B2.1 (1998) Welding Procedure and Performance Qualification 
 
AWS D1.1 (2002) Structural Welding Code - Steel. 
 
AWS QC1 (1996) AWS Certification of Welding Inspectors 
 
AWS Z49.1 (1999) Safety in Welding and Cutting and Allied Processes 
 
1.3   DEFINITIONS 
 
Definitions shall be in accordance with AWS A3.0. 
 
1.4  SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; submittals not having a "GA" 
designation are for information only.  When used, a designation following the "GA" designation identifies 
the office that will review the submittal for the Government.  The following shall be submitted in 
accordance with SECTION 01330 SUBMITTAL PROCEDURES: 
 

SD-01 Data 
 
Qualifications; GA 
 
Welding procedure qualification. 
 
Welding Operations; GA 
 
Detailed procedures which define methods of compliance to contract drawings and specifications.  
Inspection and material procurement records.  System and material testing and certification records.  
Written records and drawings indicating location of welds made by each welder or welding operator. 
 

SD-13 Certificates 
 
Welder Qualifications; GA 
 
Welder and welding operator performance qualification certificates.   
 
Independent Test Laboratory, Weld Inspector and NDE personnel Qualifications; GA 
 
Qualifications of independent testing laboratory. Welding inspectors and NDE personnel certificates.   
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1.5   GENERAL REQUIREMENTS 
 
This SECTION covers  welding.  Deviations from applicable codes, approved procedures, and approved 
detail drawings will not be permitted without prior written approval.  Procedures shall be developed by 
the Contractor for welding all metals included in the work.  Welding shall not be started until welding 
procedures, welders, and welding operators have been qualified.  Qualification testing shall be performed 
by an approved independent testing laboratory.  Costs of such testing shall be borne by the Contractor.  
The Contracting Officer shall be notified at least 24 hours in advance of the time and place of the tests.  
When practicable, the qualification tests shall be performed at or near the worksite.  The Contractor shall 
maintain current records of the test results obtained in the welding procedure, welding operator, welder 
performance qualifications, and nondestructive examination (NDE) procedures readily available at the 
site for examination by the Contracting Officer.   
 
1.6   PERFORMANCE 
 
The Contractor shall be responsible for the quality of all joint preparation, welding, and examination.  All 
materials used in the welding operations shall be clearly identified and recorded.  The inspection and 
testing defined in this specification are minimum requirements.  Additional inspection and testing shall be 
the responsibility of the Contractor when he deems it necessary to achieve the quality required. 
 
1.7   QUALIFICATIONS 
 
Welding procedures, welders, and welding operators previously qualified by test may be accepted for the 
work without requalification, provided that all of the following conditions are fulfilled: 
 

a. Copies of the welding procedures, the procedure qualification test records, and the welder 
and welding operator performance qualification test records are submitted and approved in 
accordance with paragraph SUBMITTALS. 

 
b. Testing was performed by an approved testing laboratory or technical consultant or by the 

Contractor's approved quality assurance organization. 
 

c. The welding procedures, welders, and welding operators were qualified in accordance with 
ASME BPVC SEC IX, or AWS B2.1, AR-2 level; and base materials, filler materials, 
electrodes, equipment, and processes conformed to the applicable requirements of this 
specification. 

 
d. The requirements of paragraph "Renewal of Qualification" below are met and records 

showing name of employer and period of employment using the process for which qualified 
are submitted as evidence of conformance. 

 
1.7.1   Welding Procedures Qualification 
 
The Contractor shall record in detail and shall qualify the Welding Procedure Specifications for every 
proposed welding procedure.  Qualification for each welding procedure shall conform to the requirements 
of ASME BPVC SEC IX and to this specification.  Preheat, interpass temperature control, and postheat 
treatment of welds shall be as required by approved welding procedures, unless otherwise indicated or 
specified.   Copies of the welding procedure specifications and procedure qualification test results for 
each type of welding required shall be submitted in accordance with paragraph SUBMITTALS.  
Approval of any procedure does not relieve the Contractor of the sole responsibility for producing 
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acceptable welds.  Welding procedures shall be identified individually and shall be referenced on the 
detail drawings or keyed to the contract drawings. 
 
1.7.2   Welder and Welding Operator Performance 
 
Each welder and welding operator assigned to work shall be qualified in accordance with ASME BPVC 
SEC IX or AWS D1.1, whichever is more applicable to the work being performed. 
 
1.7.2.1   Certification 
 
Before assigning welders or welding operators to the work, the Contractor shall provide the Contracting 
Officer with their names together with certification that each individual is performance-qualified as 
specified.  The certification shall state the type of welding and positions for which each is qualified, the 
code and procedure under which each is qualified, date qualified, and the firm and individual certifying 
the qualification tests. 
 
1.7.2.2   Renewal of Qualification 
 
Requalification of a welder or welding operator shall be required under any of the following conditions: 
 

a. When a welder or welding operator has not used the specific welding process for a period of 
3 months; the period may be extended to 6 months if the welder or welding operator has 
been employed on some other welding process. 

 
b. When a welder or welding operator has not welded with any process during a period of 3 

months, all the personal qualifications shall be considered expired, including any extended 
by virtue of a., above. 

 
c. There is specific reason to question the person's ability to make welds that will meet the 

requirements of the specifications. 
 

d. The welder or welding operator was qualified by an employer, other than those firms 
performing work under this contract, and a qualification test has not been taken within the 
preceding 12 months. 

 
e. Renewal of qualification for a specific welding process under conditions a., b., and d., 

above, needs to be made on only a single test joint or pipe of any thickness, position, or 
material to reestablish the welder's or welding operator's qualification for any thickness, 
position, or material covered under previous qualification. 

 
1.7.3   Inspection and NDE Personnel 
 
All inspection and NDE personnel shall be qualified in accordance with the following requirements. 
 
1.7.3.1   Inspector Certification 
 
Welding inspectors shall be qualified in accordance with AWS QC1. 
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1.7.3.2   NDE Personnel 
 
NDE personnel shall be certified, and a written procedure for the control and administration of NDE 
personnel training, examination, and certification shall be established.  The procedures shall be based on 
appropriate specific and general guidelines of training and experience recommended by ASNT RP SNT-
TC-1A, ASNT RP SNT-TC-1A Bk B and ASNT Q&A Bk D. 
 
1.8   DELIVERY, STORAGE, AND HANDLING 
 
All filler metals, electrodes, fluxes, and other welding materials shall be delivered to the site in 
manufacturers' original packages and stored in a dry space until used.  Packages shall be properly labeled 
and designed to give maximum protection from moisture and to insure safe handling. 
 
1.8.1   Material Control 
 
Materials shall be stored in a controlled access and clean, dry area that is weathertight and is maintained 
at a temperature recommended by the manufacturer.  The materials shall not be in contact with the floor 
and shall be stored on wooden pallets or cribbing. 
 
1.8.1.1   Damaged Containers 
 
Low-hydrogen steel electrodes shall be stored in their sealed shipping container.  If the seal is damaged 
during shipment or storage, and the damage is not immediately detected, the covered electrodes in that 
container shall be rebaked in accordance with the manufacturer's instructions prior to issuance or shall be 
discarded.  If a container is damaged in storage and the damage is witnessed, the electrodes from that 
container shall be immediately placed in a storage oven.  The storage oven temperature shall be as 
recommended by the manufacturer or the welding material specification. 
 
1.8.1.2   Partial Issues 
 
When a container of covered electrodes is opened and only a portion of the content is issued, the 
remaining portion shall, within 1/2 hour, be placed in a storage oven. 
 
1.8.2   Damaged Materials 
 
Materials which are damaged shall be discarded.  Covered electrodes which are oil or water-soaked, dirty, 
or on which the flux has separated from the wire shall be discarded. 
 
1.9   SYMBOLS 
 
Symbols shall be in accordance with AWS A2.4. 
 
1.10   SAFETY 
 
Safety precautions shall conform to AWS Z49.1 and EM 385-1-1. 
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PART 2   PRODUCTS 
 
2.1   WELDING MATERIALS 
 
Welding materials shall comply with ASME BPVC SEC II-C.  Welding equipment, electrodes, welding 
wire, and fluxes shall be capable of producing satisfactory welds when used by a qualified welder or 
welding operator using qualified welding procedures. 
 
PART 3   EXECUTION 
 
3.1   WELDING OPERATIONS 
 
Welding shall be performed in accordance with qualified procedures using qualified welders and welding 
operators.  Welding shall not be done when the quality of the completed weld could be impaired by the 
prevailing working or weather conditions.  The Contracting Officer shall determine when weather or 
working conditions are unsuitable for welding.   
 
3.1.1   Weld Joint Fit-Up 
 
Parts that are to be joined by welding shall be fitted, aligned, and retained in position during the welding 
operation by the use of bars, jacks, clamps, or other mechanical fixtures.  Welded temporary attachments 
shall not be used except when it is impractical to use mechanical fixtures.  When temporary attachments 
are used, they shall be the same material as the base metal, and shall be completely removed by grinding 
or thermal cutting after the welding operation is completed.  If thermal cutting is used, the attachment 
shall be cut to not less than 1/4 inch from the member and the balance removed by grinding.  After the 
temporary attachment has been removed, the area shall be visually examined. 
 
3.1.2   Preheat and Interpass Temperatures 
 
Preheat temperatures shall meet the requirements specified by ASME BPVC SEC IX or AWS D1.1.  
However, in no case shall the preheat be below 70 degrees F for ferritic steel.  The material to be 
preheated shall be slowly and uniformly heated by approved means to the prescribed temperature, held at 
that temperature until the welding is completed and then permitted to cool slowly in still air.  Interpass 
temperatures shall be checked on the surface of the component within 1 inch of the weld groove and at 
the starting location of the next weld pass, and for a distance of about 6 inches ahead of the weld, but not 
on the area to be welded. 
 
3.1.3   Production Welding Instructions 
 

a. Welding shall not be done when the ambient temperature is lower than 0 degree F. 
 

b. Welding is not permitted on surfaces that are wet or covered with ice, when snow or rain is 
falling on the surfaces to be welded, or during periods of high winds, unless the welders and 
the work are properly protected. 

 
c. Gases for purging and shielding shall be welding grade and shall have a dew point of minus 

40 degrees F or lower. 
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d. Any welding process which requires the use of external gas shielding shall not be done in a 
draft or wind unless the weld area is protected by a shelter.  This shelter shall be of material 
and shape appropriate to reduce wind velocity in the vicinity of the weld to a maximum of 5 
mph (440 fpm). 

 
e. Tack welds to be incorporated in the final welds shall have their ends tapered by grinding or 

welding technique.  Tack welds that are cracked or defective shall be removed and the 
groove shall be retacked prior to welding.  Temporary tack welds shall be removed, the 
surface ground smooth, and visually inspected.  For low-alloy and hardenable high-alloy 
steels, the area shall be magnetic particle examination inspected. 

 
f. Tack welds that are to be permanent shall be subject to the same quality requirements as 

permanent welds.  Such tack welds shall have their ends tapered by grinding or welding 
technique.  Defective tack welds shall be removed and retacked.  Tack welds used to secure 
conduit for flowmeters will not automatically require that coal tar epoxy coating inside 
penstocks be removed prior to tack welding.  The Contractor shall devise a procedure that 
limits the addition of heat sufficient to damage the interior coating system and assure that 
no damage will occur to the coal tar epoxy prior to tack welding for this purpose. 

 
3.2   EXAMINATIONS, INSPECTIONS, AND TESTS 
 
Visual and NDE shall be performed by the Contractor’s independent test laboratory personnel to detect 
surface and internal discontinuities in completed welds.  All tack welds, weld passes, and completed 
welds shall be 100% visually inspected.  Liquid penetrant, or Magnetic particle examination shall be 
required for 100% of all fillet welds.  When inspection and testing indicates defects in a weld joint, the 
weld shall be repaired by a qualified welder in accordance with paragraph CORRECTIONS AND 
REPAIRS. 
 
3.2.1   Visual Inspection 
 
Weld joints shall be inspected visually as follows: 
 

a. Before welding - for compliance with requirements for joint preparation, placement of 
backing rings or consumable inserts, alignment and fit-up, and cleanliness. 

 
b. During welding - for cracks and conformance to the qualified welding procedure. 

 
c. After welding - for cracks, contour and finish, bead reinforcement, undercutting, overlap, 

and size of fillet welds. 
 
3.2.2   NDE Testing 
 
NDE shall be in accordance with written procedures.  Procedures for liquid penetrant, magnetic particle 
tests and methods shall conform to ASME BPVC SEC V.  The approved procedure shall be demonstrated 
to the satisfaction of the Contracting Officer.  In addition to the information required in ASME BPVC 
SEC V, the written procedures shall include the timing of the NDE in relation to the welding operations 
and safety precautions. 
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3.2.3   Inspection and Tests by the Government 
 
The Government will perform inspection and supplemental nondestructive or destructive tests as deemed 
necessary.  The cost of supplemental NDE will be borne by the Government.  The correction and repair of 
defects and the reexamination of weld repairs shall be performed by the Contractor at no additional cost 
to the Government.  Inspection and tests will be performed as required for visual inspection and NDE, 
except that destructive tests may be required also.  When destructive tests are ordered by the Contracting 
Officer and performed by the Contractor and the specimens or other supplemental examinations indicate 
that the materials and workmanship do not conform to the contract requirements, the cost of the tests, 
corrections, and repairs shall be borne by the Contractor.  When the specimens or other supplemental 
examinations of destructive tests indicate that materials or workmanship do conform to the specification 
requirements, the cost of the tests and repairs will be borne by the Government.  When destructive tests 
are made, repairs shall be made by qualified welders or welding operators using welding procedures 
which will develop the full strength of the members cut.  Welding shall be subject to inspection and tests 
in the mill, shop, and field.  When materials or workmanship do not conform to the specification 
requirements, the work may be rejected at any time before final acceptance of the system containing the 
weldment. 
 
3.3   ACCEPTANCE STANDARDS 
 
3.3.1   Visual 
 
The following indications are unacceptable: 
 

a.  Cracks. 
 

b.  Undercut on surface which is greater than 1/32 inch deep. 
 

c.  Weld reinforcement greater than 3/16 inch. 
 

d.  Lack of fusion on surface. 
 

e.  Incomplete penetration (applies only when inside surface is readily accessible). 
 
f.  Convexity of fillet weld surface greater than 10 percent of longest leg plus 0.03 inch. 

 
g.  Concavity in groove welds. 

 
h.  Concavity in fillet welds greater than 1/16 inch. 

 
i.  Fillet weld size less than indicated or greater than 1-1/4 times the minimum indicated fillet leg 
length. 

 
3.3.2   Magnetic Particle Examination 
 
The following relevant indications are unacceptable: 
 

a.  Any cracks and linear indications. 
 

b.  Rounded indications with dimensions greater than 3/16 inch. 
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c.  Four or more rounded indications in a line separated by 1/16 inch or less edge-to-edge. 

 
d.  Ten or more rounded indications in any 6 square inches of surface with the major dimension 
of this area not to exceed 6 inches with the area taken in the most unfavorable location relative to 
the indications being evaluated. 

 
3.3.3   Liquid Penetrant Examination 
 
Indications with major dimensions greater than 1/16 of an inch shall be considered relevant.  The 
following relevant indications are unacceptable: 
 

a.  Any cracks or linear indications. 
 

b.  Rounded indications with dimensions greater than 3/16 inch. 
 

c.  Four or more rounded indications in a line separated by 1/16 inch or less edge-to-edge. 
 

d.  Ten or more rounded indications in any 6 square inches of surface with the major dimension 
of this area not to exceed 6 inches with the area taken in the most unfavorable location relative to 
the indications being evaluated. 

 
3.4   CORRECTIONS AND REPAIRS 
 
Defects shall be removed and repaired as specified in ASME BPVC SEC IX unless otherwise specified.  
Disqualifying defects discovered between weld passes shall be repaired before additional weld material is 
deposited.  Wherever a defect is removed, and repair by welding is not required, the affected area shall be 
blended into the surrounding surface eliminating sharp notches, crevices, or corners.  After defect 
removal is complete and before rewelding, the area shall be examined by the same test method which first 
revealed the defect to ensure that the defect has been eliminated.  After rewelding, the repaired area shall 
be reexamined by the same test method originally used for that area.  Any indication of a defect shall be 
regarded as a defect unless reevaluation by NDE or by surface conditioning shows that no disqualifying 
defects are present.  The use of any foreign material to mask, fill in, seal, or disguise welding defects will 
not be permitted. 
 
 
 

END OF SECTION 
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SECTION 09965 
 

PAINTING:  HYDRAULIC STRUCTURES 
 
 
PART 1   GENERAL 
 
1.1   GENERAL INFORMATION 
 
The work covered in this section consists of furnishing all plant, labor, equipment, appliances, and 
materials; and in performing all operations in connection with preparation of surfaces and application of 
paint and other specified materials. All paint application to be complete prior to installation of 
transducers. 
 
1.1.1 Lead Abatement 

 
The outside of each penstock is coated with a paint system containing red-lead primer.  There are no 
known hazardous materials on the inside of the penstocks, which are coated with a coal tar epoxy.  It shall 
be the Contractor’s responsibility to coordinate with the Government and provide use of the Contractor’s 
scaffolding to Government personnel for the purposes of performing lead abatement to the outside of the 
penstock.  The Contractor shall locate for the government the areas on each penstock where lead 
abatement must be performed.  It shall be the Government’s responsibility to perform all lead abatement 
to the outside of the penstock for the purposes of flow meter installation.  All other work pertaining to the 
removal of paint, preparation of surfaces for painting, and application of paint, shall be performed by the 
contractor. 
 
1.2   REFERENCES 
 
The publications listed below form a part of this specification to the extent referenced.  The publications 
are referred to in the text by basic designation only. 
 

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 
 

ANSI Z87.1 (1998) Occupational and Educational Eye and Face 
Protection 

 
ANSI Z358.1 (1998) Emergency Eyewash and Shower Equipment 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM D 12 (1988; R 1998) Raw Tung Oil 

 
ASTM D 962 (1981; R 1999) Aluminum Powder and Paste Pigments for 

Paints 
 

ASTM D 1186 (2001) Nondestructive Measurement of Dry Film Thickness 
of Nonmagnetic Coatings Applied to a Ferrous Base 

 
ASTM D 1200 (1994; R 1999) Viscosity by Ford Viscosity Cup 
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ASTM D 1308 (1987; R 1998) Effect of Household Chemicals on Clear and 
Pigmented Organic Finishes 

 
ASTM D 1475 (1998) Density of Paint, Varnish, Lacquer, and Related 

Products 
 

ASTM D 1640 (1995; R 1999) Drying, Curing, or Film Formation of 
Organic Coatings at Room Temperature 

 
ASTM D 2369 (2001) Volatile Content of Coatings 

 
ASTM D 4206 (2001) Sustained Burning of Liquid Mixtures Using the 

Small Scale Open-Cup Apparatus 
 

ASTM D 4417 (1993; R 1999) Field Measurement of Surface Profile of Blast 
Cleaned Steel 

 
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 

 
29 CFR 1910 Occupational Safety and Health Standards 

 
29 CFR 1910.20 Access to Employee Exposure and Medical Records 

 
29 CFR 1910.94 Ventilation 

 
29 CFR 1910.134 Respiratory Protection 

 
29 CFR 1910.146 Permit-required Confined Spaces 

 
29 CFR 1910, Subpart I Personal Protective Equipment 

 
29 CFR 1926 Safety and Health Regulations for Construction 

 
29 CFR 1926.62 Lead 

 
40 CFR 60, App A, Mtd 22 Visual Determination of Fugitive Emissions from Material 

Sources and Smoke Emissions from Flares 
 

40 CFR 117 Determination of Reportable Quantities for Hazardous 
Substances 

 
40 CFR 122 EPA Administered Permit Programs:  The 
 National Pollutant Discharge Elimination System 

 
40 CFR 262 Standards Applicable to Generators of Hazardous Waste 

 
40 CFR 262.22 Number of Copies 

 
40 CFR 263 Standards Applicable to Transporters of Hazardous Waste 
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40 CFR 302 Designation, Reportable Quantities, and Notification 
 

40 CFR 355 Emergency Planning and Notification 
 

49 CFR 171, Subchapter C Hazardous Materials Regulations 
 

U.S. ARMY CORPS OF ENGINEERS (USACE) 
 

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety and Health 
Requirements Manual 

 
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 

 
NFPA 70 (2002) National Electrical Code 

 
NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH) 

 
NIOSH Pub No. 98-119 (1998, 4th Ed., 2nd Supplement) NIOSH Manual of Analytical 

Methods 
 

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC) 
 

SSPC Guide 6 (1995) Containing Debris Generated During Paint Removal 
Operations 

 
SSPC Paint 16 (1991) Coal Tar Epoxy-Polyamide Black (or Dark Red) Paint 

 
SSPC Paint 25 (1991) Red Iron Oxide, Zinc Oxide, Raw 
 Linseed Oil and Alkyd Primer (Without Lead and Chromate 

Pigments) 
 

SSPC SP 1 (1982) Solvent Cleaning 
 

SSPC SP 3 (1995) Power Tool Cleaning 
 

SSPC SP 5 (1994) White Metal Blast Cleaning 
 

SSPC SP 6 (1994) Commercial Blast Cleaning 
 

SSPC SP 7 (1994) Brush-Off Blast Cleaning 
 
 
1.3   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; submittals not having a "GA" 
designation are for information only.  When used, a designation following the "GA" designation identifies 
the office that will review the submittal for the Government.  The following shall be submitted in 
accordance with SECTION 01330 SUBMITTAL PROCEDURES: 
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SD-01 Data 
 
Accident Prevention Plan; GA 
 
The Contractor shall submit an Accident Prevention Plan in accordance with the requirements of Section 
01 of EM 385-1-1.  The plan shall include, but is not limited to, each of the topic areas listed in Appendix 
A therein and the requirements of paragraph SAFETY AND HEALTH PROVISIONS; each topic shall be 
developed in a concise manner to include management and operational aspects. 
 
Confined Space Procedures; GA  
 
The Contractor shall submit detailed written standard operating procedures for confined spaces in 
accordance with 29 CFR 1910.146 and EM 385-1-1, Section 6I, and as further described in this 
paragraph. 
 

a.  The procedures shall include certificates of calibration for all testing and monitoring 
equipment.  The certificates of calibration shall include: type of equipment, model number, date of 
calibration, firm conducting calibration, and signature of individual certifying calibration. 
 

b.  The procedures shall include methods of inspection of personal protective equipment prior to 
use. 

 
c.  The procedures shall include work practices and other engineering controls designed to reduce 

airborne hazardous chemical exposures to a minimum. 
 

d.  The procedures shall include specification of the design and installation of ventilation systems 
which shall provide adequate oxygen content and provide for the dilution of paint solvent vapor, lead, and 
other toxic particulates within the confined space.  In addition, the contractor shall include plans to 
evaluate the adequacy of air flow patterns. 
 
Respiratory Protection Program; GA 
 
The Contractor shall submit a comprehensive written respiratory protection program in accordance with 
29 CFR 1910.134, 29 CFR 1926.62, and Section 05.E of EM 385-1-1. 
 
Airborne Sampling Plan; GA  
 
The contractor shall submit an Airborne Sampling Plan detailing the NIOSH Pub No. 98-119, Factory 
Mutual, or Underwriters Laboratories approved equipment, equipment calibration procedures, sampling 
methods, sampling to be performed, and analytical procedures to be used based on the type of work to be 
performed and anticipated toxic contaminants to be generated.  The Contractor shall include the name of 
the accredited laboratory, listed by the American Industrial Hygiene Association (AIHA), to be used to 
conduct the analysis of any collected air samples. 
 
Ventilation Assessment; GA  
 
The Contractor shall submit a plan to provide ventilation assessment as required by paragraph PAINT 
APPLICATION, subparagraph VENTILATION. 
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Medical Surveillance Plan; GA 
 
The Contractor shall submit a Medical Surveillance Plan as required in paragraph MEDICAL STATUS 
and provide a statement from the examining physician indicating the name of each employee evaluated 
and any limitations which will preclude the employee from performing the work required.  The statement 
shall include the date of the medical evaluation, the physician's name, signature, and telephone number. 
 
Visible Emissions Monitoring Plan; GA 
 
The Contractor shall submit a Visible Emissions Monitoring Plan in accordance with the paragraph 
Visible Emissions Monitoring.  The plan shall include the provisions for halting work and correcting the 
containment in the event unacceptable emissions are observed.  General statements shall not be used; 
specific methods, procedures, and details are required. 
 
 SD-09  Reports 
 
Airborne Sampling Report; GA 
 
The Contractor shall submit reports of airborne sampling tests as required by paragraph Airborne 
Sampling. 
 
Inspection and Operation Records; GA 
 
The Contractor shall submit records of inspections and operations performed in accordance with 
paragraph INSPECTION.  Submittals shall be made on a daily basis. 
 

SD-13 Certificates 
 
Qualifications and Experience; GA 
 
The Contractor shall submit certification pursuant to paragraph QUALIFICATIONS for all job sites.  
Submittal of the qualifications and experience of any additional qualified and competent persons 
employed to provide on-site environmental, safety, and health shall also be provided.  Acceptance of this 
submission must be obtained prior to the submission of other required environmental, safety, and health 
submittal items. 
 
Qualified Coating Thickness Gages; GA 
 
Documentation of manufacturer's certification shall be submitted for all coating thickness gages. 
 

SD-14 Samples 
 
Specification and Proprietary Paints; GA 
 
The Contractor shall submit samples of all special paint formula, Military, Master Painter Institute, 
Commercial Item Description, and SSPC paints.  For products that are specified to be applied in 
accordance with the manufacturer's recommendations the Contractor shall submit the paint producers 
product data sheet or other written instructions for those products.  When the required quantity of any 
type is 50 gallons or less, the Contractor shall submit in lieu of the liquid paint sample: 
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a.  A certified test report showing the results of required tests made on the material and a 
statement that it meets all of the specification requirements. 

 
b.  A certified test report showing the results of required tests made on a previous batch of paint 

produced by the same firm using the same ingredients and formulation except for minor differences 
necessitated by a color change and a statement that the previous batch met all of the specification 
requirements.  A report of tests on the proposed batch showing the following properties applicable to the 
material specifications shall be furnished: color, gloss, drying time, opacity, viscosity, weight per gallon 
(liter), and fineness of grind. 
 
Thinners; GA 
 
Samples shall be submitted of the thinners which are those solvents used to reduce the viscosity of the 
paint. 
 
1.4   QUALIFICATIONS 
 
Qualifications and experience shall comply with the following: 
 
1.4.1   Certified Professional 
 
The Contractor shall utilize a qualified and competent person as defined in Section 01 of EM 385-1-1 to 
develop the required safety and health submittal and to provide on-site safety and health services during 
the contract period.  The person shall be a Certified Industrial Hygienist (CIH), an Industrial Hygienist 
(IH), or a Certified Safety Professional (CSP) with a minimum of 3 years of demonstrated experience in 
similar related work.  The Contractor shall certify that the Certified Industrial Hygienist (CIH) holds 
current and valid certification from the American Board of Industrial Hygiene (ABIH), that the IH is 
considered board eligible by written confirmation from the ABIH, or that the CSP holds current and valid 
certification from the American Board of Certified Safety Professionals.  The CIH, IH, or CSP may 
utilize other qualified and competent persons, as defined in EM 385-1-1, to conduct on-site safety and 
health activities as long as these persons have a minimum of 2 years of demonstrated experience in 
similar related work and are under the direct supervision of the CIH, IH, or CSP.   
 
1.4.2   Coating Thickness Gage Qualification 
 
Documentation of certification shall be submitted for all coating thickness gages.  Magnetic flux 
thickness gages as described in ASTM D 1186 shall be used to make all coating thickness measurements 
on ferrous metal substrates.  Gages shall have an accuracy of +/- 3 percent or better.  Gages to be used on 
the job shall be certified by the manufacturer as meeting these requirements. 
 
1.5   SAMPLING AND TESTING 
 
The Contractor shall allow at least 30 days for sampling and testing.  Sampling may be at the jobsite or 
source of supply.  The Contractor shall notify the Contracting Officer when the paint and thinner are 
available for sampling.  Sampling of each batch shall be witnessed by the Contracting Officer unless 
otherwise specified or directed.  A 1-quart sample of paint and thinner shall be submitted for each batch 
proposed for use.  The sample shall be labeled to indicate formula or specification number and 
nomenclature, batch number, batch quantity, color, date made, and applicable project contract number.  
Testing will be performed by the Government.  Costs for retesting rejected material will be deducted from 
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payments to the Contractor at the rate of 400 dollars for each paint sample retested and 100 dollars for 
each thinner retested. 
 
1.6   SAFETY AND HEALTH PROVISIONS 
 
Work shall be performed in accordance with the requirements of 29 CFR 1910, 29 CFR 1926, EM 385-1-
1, and other references as listed herein.  Matters of interpretation of the standards shall be submitted to the 
Contracting Officer for resolution before starting work.  Where the regulations conflict, the most stringent 
requirements shall apply.  Paragraph SAFETY AND HEALTH PROVISIONS supplements the 
requirements of EM 385-1-1, paragraph (1).  In any conflict between Section 01 of EM 385-1-1 and this 
paragraph, the provisions herein shall govern. 
 
1.6.1   Abrasive Blasting 
 
The Contractor shall comply with the requirements in Section 06.H of EM 385-1-1. 
 
1.6.1.1   Hoses And Nozzles 
 
In addition to the requirements in Section 20 of EM 385-1-1, hoses and hose connections of a type to 
prevent shock from static electricity shall be used.  Hose lengths shall be joined together by approved 
couplings of a material and type designed to prevent erosion and weakening of the couplings.  The 
couplings and nozzle attachments shall fit on the outside of the hose and shall be designed to prevent 
accidental disengagement. 
 
1.6.1.2   Workers Other Than Blasters 
 
Workers other than blasting operators working in close proximity to abrasive blasting operations shall be 
protected by utilizing MSHA/NIOSH-approved half-face or full-face air purifying respirators equipped 
with high-efficiency particulate air (HEPA) filters, eye protection meeting or exceeding ANSI Z87.1 and 
hearing protectors (ear plugs and/or ear muffs) providing a noise reduction rating of at least 20 dBA or as 
needed to provide adequate protection. 
 
1.6.2   Cleaning with Compressed Air 
 
Cleaning with compressed air shall be in accordance with Section 20.B.5 of EM 385-1-1 and personnel 
shall be protected as specified in 29 CFR 1910.134. 
 
1.6.3   Cleaning with Solvents 
 
1.6.3.1   Ventilation 
 
Ventilation shall be provided where required by 29 CFR 1910.146 or where the concentration of solvent 
vapors exceeds 10 percent of the Lower Explosive Limit (LEL).  Ventilation shall be in accordance with 
29 CFR 1910.94, paragraph (c)(5). 
 
1.6.3.2   Personal Protective Equipment 
 
Personal protective equipment shall be provided where required by 29 CFR 1910.146 and in accordance 
with 29 CFR 1910, Subpart I. 
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1.6.4   Mixing Epoxy and Polyurethane Resin Formulations 
 
1.6.4.1   Exhaust Ventilation 
 
Local exhaust ventilation shall be provided in the area where the curing agent and resin are mixed.  This 
ventilation system shall be capable of providing at least 100 linear fpm of capture velocity measured at 
the point where the curing agent and resin contact during mixing. 
 
1.6.4.2   Personal Protective Equipment 
 
Exposure of skin and eyes to epoxy resin components shall be avoided by wearing appropriate chemically 
resistant gloves, apron, safety goggles, and face shields meeting or exceeding the requirements of ANSI 
Z87.1. 
 
1.6.4.3   Medical Precautions 
 
Individuals who have a history of sensitivity to epoxy or polyurethane resin systems shall be medically 
evaluated before any exposure can occur.  Individuals who are medically evaluated as exhibiting a 
sensitivity to epoxy resins shall not conduct work tasks or otherwise be exposed to such chemicals.  
Individuals who develop a sensitivity shall be immediately removed from further exposure and medically 
evaluated. 
 
1.6.4.4   Emergency Equipment 
 
A combination unit, comprised of an eyewash and deluge shower, within close proximity to the epoxy or 
polyurethane resin mixing operation shall be provided in accordance with ANSI Z358.1, paragraph (9). 
 
1.6.5   Paint Application 
 
1.6.5.1   Ventilation 
 
When using solvent-based paint in confined spaces, ventilation shall be provided to exchange air in the 
space at a minimum rate of 5,000 cubic feet per minute per spray gun in operation.  It may be necessary to 
install both a mechanical supply and exhaust ventilation system to effect adequate air changes within the 
confined space.  All air-moving devices shall be located and affixed to an opening of the confined space 
in a manner that assures that the airflow is not restricted or short circuited and is supplied in the proper 
direction.  Means of egress shall not be blocked.  Ventilation shall be continued after completion of 
painting and through the drying phase of the operation.  If the ventilation system fails or the concentration 
of volatiles exceeds 10 percent of the LEL (except in the zone immediately adjacent to the spray nozzle), 
painting shall be stopped and spaces evacuated until such time that adequate ventilation is provided.  An 
audible alarm that signals system failure shall be an integral part of the ventilation system.  The 
effectiveness of the ventilation shall be checked by using ventilation smoke tubes and making frequent 
oxygen and combustible gas readings during painting operations.  Exhaust ducts shall discharge clear of 
the working areas and away from possible sources of ignition. 
 
1.6.5.2   Explosion Proof Equipment 
 
Electrical wiring, lights, and other equipment located in the paint spraying area shall be of the explosion 
proof type designed for operation in Class I, Division 1, Group D, hazardous locations as required by the 
NFPA 70.  Electrical wiring, motors, and other equipment, outside of but within 20 feet of any spraying 
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area, shall not spark and shall conform to the provisions for Class I, Division 2, Group D, hazardous 
locations.  Electric motors used to drive exhaust fans shall not be placed inside spraying areas or ducts.  
Fan blades and portable air ducts shall be constructed of nonferrous materials.  Motors and associated 
control equipment shall be properly maintained and grounded.  The metallic parts of air-moving devices, 
spray guns, connecting tubing, and duct work shall be electrically bonded and the bonded assembly shall 
be grounded. 
 
1.6.5.3   Further Precautions 
 

a.  Workers shall wear nonsparking safety shoes. 
 

b.  Solvent drums taken into the spraying area shall be placed on nonferrous surfaces and shall be 
grounded.  Metallic bonding shall be maintained between containers and drums when materials 
are being transferred. 

 
c.  Insulation on all power and lighting cables shall be inspected to ensure that the insulation is in 
excellent working condition and is free of all cracks and worn spots.  Cables shall be further 
inspected to ensure that no connections are within 50 feet of the operation, that lines are not 
overloaded, and that they are suspended with sufficient slack to prevent undue stress or chafing. 

 
1.6.5.4   Ignition Sources 
 
Ignition sources, to include lighted cigarettes, cigars, pipes, matches, or cigarette lighters shall be 
prohibited in area of solvent cleaning, paint storage, paint mixing, or paint application. 
 
1.6.6   Health Protection 
 
1.6.6.1   Air Sampling 
 
The Contractor shall perform air sampling and testing as needed to assure that workers are not exposed to 
contaminants above the permissible exposure limit.  In addition, the Contractor shall provide the 
Contracting Officer with a copy of the test results from the laboratory within five working days of the 
sampling date and shall provide results from direct-reading instrumentation on the same day the samples 
are collected. 
 
1.6.6.2   Respirators 
 
During all spray painting operations, spray painters shall use approved SCBA or SAR (air line) 
respirators, unless valid air sampling has demonstrated contaminant levels to be consistently within 
concentrations that are compatible with air-purifying respirator Assigned Protection Factor (APF).  
Persons with facial hair that interferes with the sealing surface of the face piece to face seal or interferes 
with respirator valve function shall not be allowed to perform work requiring respiratory protection.  Air-
purifying chemical cartridge/canister half- or full-face piece respirators that have a particulate prefilter 
and are suitable for the specific type(s) of gas/vapor and particulate contaminant(s) may be used for 
nonconfined space painting, mixing, and cleaning (using solvents).  These respirators may be used 
provided the measured or anticipated concentration of the contaminant(s) in the breathing zone of the 
exposed worker does not exceed the APF for the respirator and the gas/vapor has good warning properties 
or the respirator assembly is equipped with a NIOSH-approved end of service life indicator for the 
gas(es)/vapor anticipated or encountered.  Where paint contains toxic elements such as lead, cadmium, 
chromium, or other toxic particulates that may become airborne during painting in nonconfined spaces, 
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air-purifying half- and full-face piece respirators or powered air-purifying respirators equipped with 
appropriate gas vapor cartridges, in combination with a high-efficiency filter, or an appropriate canister 
incorporating a high-efficiency filter, shall be used. 
 
1.6.6.3   Protective Clothing and Equipment 
 
All workers shall wear safety shoes or boots, appropriate gloves to protect against the chemical to be 
encountered, and breathable, protective, full-body covering during spray-painting applications.  Where 
necessary for emergencies, protective equipment such as life lines, body harnesses, or other means of 
personnel removal shall be used during confined-space work. 
 
1.7   MEDICAL STATUS 
 
Prior to the start of work and annually thereafter, all Contractor employees working with or around paint 
systems, thinners, blast media, those required to wear respiratory protective equipment, and those who 
will be exposed to high noise levels shall be medically evaluated for the particular type of exposure they 
may encounter.  Medical records shall be maintained as required by 29 CFR 1910.20.  The evaluation 
shall include: 
 

a.  Audiometric testing and evaluation of employees who will work in a noise environment with a 
time weighted average greater than or equal to 90 dBA. 

 
b.  Vision screening (employees who use full-face piece respirators shall not wear contact lenses). 

 
c.  Medical evaluation shall include, but shall not be limited to, the following: 

 
(1)  Medical history including, but not limited to, alcohol use, with emphasis on liver, 
kidney, and pulmonary systems, and sensitivity to chemicals to be used on the job. 

 
(2)  General physical examination with emphasis on liver, kidney, and pulmonary system. 

 
(3)  Determination of the employee's physical and psychological ability to wear respiratory 
protective equipment and to perform job-related tasks. 

 
(4)  Determination of baseline values of biological indices for later comparison to changes 
associated with exposure to paint systems and thinners or blast media, which include: liver 
function tests to include SGOT, SGPT, GGPT, alkaline phosphates, bilirubin, complete 
urinalysis, EKG (employees over age 40), blood urea nitrogen (bun), serum creatinine, 
pulmonary function test, FVC, and FEV, chest x-ray (if medically indicated), blood lead 
and ZPP (for individuals where it is known there will be an exposure to materials containing 
lead), other criteria that may be deemed necessary by the Contractor's physician, and 
Physician's statements for individual employees that medical status would permit specific 
task performance. 

 
1.8   CHANGE IN MEDICAL STATUS 
 
Any employee whose medical status has changed negatively due to work related chemical and/or physical 
agent exposure while working with or around paint systems and thinners, blast media, or other chemicals 
shall be evaluated by a physician, and the Contractor shall obtain a physicians statement as described in 
paragraph MEDICAL STATUS prior to allowing the employee to return to those work tasks.  The 
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Contractor shall notify the Contracting Officer in writing of any negative changes in employee medical 
status and the results of the physicians reevaluation statement. 
 
1.9   ENVIRONMENTAL PROTECTION 
 
In addition to the requirements of SECTION 01354 the Contractor shall comply with the following 
environmental protection criteria. 
 
1.9.1   Waste Classification, Handling, and Disposal 
 
The Contractor shall be responsible for assuring the proper disposal of all hazardous and nonhazardous 
waste generated during the project.  Nonhazardous waste shall be stored in closed containers separate 
from hazardous waste storage areas.  All nonhazardous waste shall be transported in accordance with 
local regulations regarding waste transportation. 
 
1.9.2   Containment 
 
The Contractor shall contain debris generated during paint removal operations in accordance with the 
requirements of SSPC Guide 6, Class 2A.  Where required the containment air pressure shall be verified 
visually.  Where required the minimum air movement velocity shall be 100 fpm for cross-draft ventilation 
or 60 fpm for downdraft ventilation. 
 
1.9.3   Visible Emissions Monitoring 
 
The time of emissions shall be measured in accordance with 40 CFR 60, App A, Mtd 22.  Visible 
emissions shall be monitored for not less than 15 minutes of every hour.  Visible emissions for each hour 
shall be calculated by extrapolation.  In no case shall visible emissions extend greater than 150 feet in any 
direction horizontal from the containment.  In no case shall visible emissions be observed in the area of 
any sensitive receptor.  If such emissions occur the job shall be shut down immediately and corrective 
action taken.  The foreman shall be notified whenever visible emissions exceed 40 seconds in a 1 hour 
period.  The foreman shall be notified and the job shall be shut down and corrective action taken 
whenever visible emissions exceed 75 seconds in a 2 hour period.  Total observed visible emissions from 
the containment shall not exceed 1 percent of the work day.  Shutdown and corrective action shall be 
taken by the Contractor to prevent such an occurrence.  The Contractor shall document each time that the 
work is halted due to a violation of the visible emissions criteria.  Documentation shall include the cause 
for shutdown and the corrective action taken to resolve the problem. 
 
1.10   PAINT PACKAGING, DELIVERY, AND STORAGE 
 
Paints shall be processed and packaged to ensure that within a period of one year from date of 
manufacture, they will not gel, liver, or thicken deleteriously, or form gas in the closed container.  Paints, 
unless otherwise specified or permitted, shall be packaged in standard containers not larger than 5 gallons, 
with removable friction or lug-type covers.  Each container of paint or separately packaged component 
thereof shall be labeled to indicate the purchaser's order number, date of manufacture, manufacturer's 
batch number, quantity, color, component identification and designated name, and formula or 
specification number of the paint together with special labeling instructions, when specified.  Paint shall 
be delivered to the job in unbroken containers.  Paints that can be harmed by exposure to cold weather 
shall be stored in ventilated, heated shelters.  All paints shall be stored under cover from the elements and 
in locations free from sparks and flames. 
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PART 2   PRODUCTS 
 
2.1   SPECIAL PAINT FORMULAS 
 
Special paints shall have the composition as indicated in the formulas listed herein.  Where so specified, 
certain components of a paint formulation shall be packaged in separate containers for mixing on the job.  
If not specified or otherwise prescribed, the color shall be that naturally obtained from the required 
pigmentation. 
 
2.2   PAINT FORMULATIONS 
 
Special paint formulas shall comply with the following: 
 
2.2.1   Formula C-200a, Coal Tar-Epoxy (Black) Paint 
 
The paint shall conform to SSPC Paint 16 manufactured with Type 1 pitch.  In addition to standard 
labeling, container labels shall include the term, Corps of Engineers Formula C-200a. 
 
2.2.2   Formula P-38, Aluminum Phenolic Finish Coat 
 
This material shall be a ready-mixed aluminum paint.  The pigment shall be leafing aluminum powder or 
paste conforming to the requirements of ASTM D 962 Types I or II, Class B, Medium.  The vehicle shall 
be a phenolic resin varnish of 33-gallon oil length.  The resin portion of the vehicle shall be a dry granular 
phenol-formaldehyde resin made from aliphatic para-substituted phenols with substituting groups 
containing four to eight carbon atoms.  The oil portion of the vehicle shall consist of not less than 80% 
tung oil conforming to ASTM D 12 and the remainder shall be alkali refined linseed oil.  The vehicle 
shall not contain rosin derivatives.  Paint solvents shall consist of aliphatic and aromatic hydrocarbons as 
necessary.  The paint shall meet the requirements of paragraphs Quantitative Requirements and Water 
Resistance. 
 
2.2.2.1   Quantitative Requirements 
 
The paint shall have the following properties: 

 
Characteristics                                                                             Requirement (minimum/maximum) 

 
Pigment, percent by weight of paint                  13 / -- 
Volatile, percent by weight of paint, ASTM D 2369    -- / 45 
Nonvolatile vehicle, percent by weight of paint      42 / -- 
Viscosity, seconds, ASTM D 1200                      35 / 45 
Flash point, Degrees F (C), ASTM D 4206          86 (30)/ -- 
Leafing, percent                                     50 / -- 
Density, pounds per gallon, ASTM D 1475               8 / -- 
Dry, set-to-touch, hours, ASTM D 1640               0.5 /  2 
Dry, to recoat, hours, ASTM D 1640                   -- / 16 
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2.2.2.2   Water Resistance 
 
Prepare a test panel by spray applying two coats of paint to a 3 by 6 inch solvent cleaned matte-finish 
steel test plate.  Each coat shall have a dry film thickness of approximately 2.0 mils.  Allow 24 hours dry 
time between coats.  Air dry the prepared panel 72 hours and immerse in distilled water  at 73 +/- 2F  for 
72 hours in accordance with ASTM D 1308.  The test paint shall exhibit no wrinkling or blistering 
immediately upon removal of the panel from the water.  The paint shall be no more than slightly affected 
when examined two hours after removal and after 24 hours shall show no more than a slight visible 
whitening or dulling in comparison to the unexposed film. 
 
PART 3   EXECUTION 
 
3.1   CLEANING AND PREPARATION OF SURFACES TO BE PAINTED 
 
3.1.1   General Requirements 

 
Surfaces to be painted shall be cleaned before applying paint or surface treatments.  Deposits of grease or 
oil shall be removed in accordance with SSPC SP 1, prior to mechanical cleaning.  Solvent cleaning shall 
be accomplished with mineral spirits or other low toxicity solvents having a flash point above 100 
degrees F.  Clean cloths and clean fluids shall be used to avoid leaving a thin film of greasy residue on the 
surfaces being cleaned.  Items not to be prepared or coated shall be protected from damage by the surface 
preparation methods.  Machinery shall be protected against entry of blast abrasive and dust into working 
parts.  Cleaning and painting shall be so programmed that dust or other contaminants from the cleaning 
process do not fall on wet, newly painted surfaces, and surfaces not intended to be painted shall be 
suitably protected from the effects of cleaning and painting operations.  Welding of, or in the vicinity of, 
previously painted surfaces shall be conducted in a manner to prevent weld spatter from striking the paint 
and to otherwise reduce coating damage to a minimum; paint damaged by welding operations shall be 
restored to original condition.  Surfaces to be painted that will be inaccessible after construction, erection, 
or installation operations are completed shall be painted before they become inaccessible. 
 
3.1.2   Ferrous Surfaces Subject to Atmospheric Exposures 

 
Ferrous surfaces that are to be continuously in exterior or interior atmospheric exposure and other 
surfaces as directed shall be cleaned by means of power tools or by dry blasting to the brush-off grade.  
Power tool cleaning shall conform to the requirements of SSPC SP 3.  Brush-off blast cleaning shall 
conform to the requirements of SSPC SP 7.  Welds and adjoining surfaces within a few inches 
(centimeters) thereof shall be cleaned of weld flux, spatter, and other harmful deposits by blasting, power 
impact tools, power wire brush, or such combination of these and other methods as may be necessary for 
complete removal of each type of deposit.  The combination of cleaning methods need not include 
blasting when preparation of the overall surfaces is carried out by the power tool method.  However, 
brush scrubbing and rinsing with clean water, after mechanical cleaning is completed, will be required 
unless the latter is carried out with thoroughness to remove all soluble alkaline deposits.  Wetting of the 
surfaces during water-washing operations shall be limited to the weld area required to be treated, and such 
areas shall be dry before painting.  Welds and adjacent surfaces cleaned thoroughly by blasting alone will 
be considered adequately prepared provided that weld spatter not dislodged by the blast stream shall be 
removed with impact or grinding tools.  All surfaces shall be primed as soon as practicable after cleaning 
but prior to contamination or deterioration of the prepared surfaces.  To the greatest degree possible, steel 
surfaces shall be cleaned (and primed) prior to lengthy outdoor storage. 
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3.1.3   Ferrous Surfaces Subject to Severe Exposure 
 

Ferrous surfaces subject to extended periods of immersion or as otherwise required shall be dry blast-
cleaned to SSPC SP 5.  The blast profile, unless otherwise specified, shall be 1.5 to 2.5 mils as measured 
by ASTM D 4417, Method C.  Appropriate abrasive blast media shall be used to produce the desired 
surface profile and to give an angular anchor tooth pattern.  If recycled blast media is used, an appropriate 
particle size distribution shall be maintained so that the specified profile is consistently obtained.  Steel 
shot or other abrasives that do not produce an angular profile shall not be used.  Weld spatter not 
dislodged by blasting shall be removed with impact or grinding tools and the areas reblasted prior to 
painting.  Surfaces shall be dry at the time of blasting.  Blast cleaning to SSPC SP 5 shall be done in the 
field and, unless otherwise specifically authorized, after final erection.  Within 8 hours after cleaning, 
prior to the deposition of any detectable moisture, contaminants, or corrosion, all ferrous surfaces blast 
cleaned to SSPC SP 5 shall be cleaned of dust and abrasive particles by brush, vacuum cleaner, and/or 
blown down with clean, dry, compressed air, and given the first coat of paint. 
 
3.2   PAINT APPLICATION 
 
3.2.1   General  

 
The finished coating shall be free from holidays, pinholes, bubbles, runs, drops, ridges, waves, laps, 
excessive or unsightly brush marks, and variations in color, texture, and gloss.  Application of initial or 
subsequent coatings shall not commence until the Contracting Officer has verified that atmospheric 
conditions and the surfaces to be coated are satisfactory.  Each paint coat shall be applied in a manner that 
will produce an even, continuous film of uniform thickness.  Edges, corners, crevices, seams, joints, 
welds, rivets, corrosion pits, and other surface irregularities shall receive special attention to ensure that 
they receive an adequate thickness of paint.  Spray equipment shall be equipped with traps and separators 
and where appropriate, mechanical agitators, pressure gauges, pressure regulators, and screens or filters.  
Air caps, nozzles, and needles shall be as recommended by the spray equipment manufacturer for the 
material being applied.  Airless-type spray equipment may be used only on broad, flat, or otherwise 
simply configured surfaces, except that it may be employed for general painting if the spray gun is 
equipped with dual or adjustable tips of proper types and orifice sizes.  Airless-type equipment shall not 
be used for the application of vinyl paints. 
 
3.2.2   Mixing and Thinning 
 
Paints shall be thoroughly mixed, strained where necessary, and kept at a uniform composition and 
consistency during application.  Paste or dry-powder pigments specified to be added at the time of use 
shall, with the aid of powered stirrers, be incorporated into the vehicle or base paint in a manner that will 
produce a smooth, homogeneous mixture free of lumps and dry particles.  Where necessary to suit 
conditions of the surface temperature, weather, and method of application, the paint may be thinned 
immediately prior to use.  Thinning shall generally be limited to the addition of not more than 1 pint per 
gallon of the proper thinner; this general limitation shall not apply when more specific thinning 
instructions are provided.  Paint that has been stored at low temperature, shall be brought up to at least 70 
degrees F before being mixed and thinned, and its temperature in the spray tank or other working 
container shall not fall below 60 degrees F during the application.  Paint that has deteriorated in any 
manner to a degree that it cannot be restored to essentially its original condition by customary field-
mixing methods shall not be used and shall be removed from the project site.  Paint and thinner that is 
more than 1 year old shall be re-sampled and resubmitted for testing to determine its suitability for 
application. 
 



03024   (HDC) 
Flow Measurement, Chief Joseph Dam, Columbia River, WA 
 

DACW67-03-B-0005     09965 - 15    

3.2.3   Atmospheric and Surface Conditions 
 
Paint shall be applied only to surfaces that are above the dew point temperature and that are completely 
free of moisture as determined by sight and touch.  Paint shall not be applied to surfaces upon which there 
is detectable frost or ice.  Except as otherwise specified, the temperature of the surfaces to be painted and 
of air in contact therewith shall be not less than 45 degrees F during paint application nor shall paint be 
applied if the surfaces can be expected to drop to 32 degrees F or lower before the film has dried to a 
reasonably firm condition.  During periods of inclement weather, painting may be continued by enclosing 
the surfaces and applying artificial heat, provided the minimum temperatures and surface dryness 
requirements prescribed previously are maintained.  Paint shall not be applied to surfaces heated by direct 
sunlight or other sources to temperatures that will cause detrimental blistering, pinholing, or porosity of 
the film. 
 
3.2.4   Time Between Surface Preparation and Painting 
 
Surfaces that have been cleaned and/or otherwise prepared for painting shall be primed as soon as 
practicable after such preparation has been completed but, in any event, prior to any deterioration of the 
prepared surface. 
 
3.2.5   Method of Paint Application 
 
Unless otherwise specified, paint shall be applied by brush or spray to ferrous and nonferrous metal 
surfaces.  Special attention shall be directed toward ensuring adequate coverage of edges, corners, 
crevices, pits, rivets, bolts, welds, and similar surface irregularities.  Other methods of application to 
metal surfaces shall be subject to the specific approval of the Contracting Officer.  Paint on plaster, 
concrete, or other nonmetallic surfaces shall be applied by brush, roller, and/or spray. 
 
3.2.6   Coverage and Film Thickness 
 
Film thickness or spreading rates shall be as specified hereinafter.  Where no spreading rate is specified, 
the paint shall be applied at a rate normal for the type of material being used.  In any event, the combined 
coats of a specified paint system shall completely hide base surface and the finish coats shall completely 
hide undercoats of dissimilar color. 
 
3.2.6.1   Measurement on Ferrous Metal 
 
Where dry film thickness requirements are specified for coatings on ferrous surfaces, measurements shall 
be made with a gage qualified in accordance with paragraph Coating Thickness Gage Qualification.  They 
shall be calibrated and used in accordance with ASTM D 1186.  They shall be calibrated using plastic 
shims with metal practically identical in composition and surface preparation to that being coated, and of 
substantially the same thickness (except that for measurements on metal thicker than 1/4 inch, the 
instrument may be calibrated on metal with a minimum thickness of 1/4 inch).  Frequency of 
measurements shall be as recommended for field measurements by ASTM D 1186 and reported as the 
mean for each spot determination.  The instruments shall be calibrated or calibration verified prior to, 
during, and after each use. 
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3.2.7   Progress of Painting Work 
 
Where field painting on any type of surface has commenced, the complete painting operation, including 
priming and finishing coats, on that portion of the work shall be completed as soon as practicable, without 
prolonged delays.  Sufficient time shall elapse between successive coats to permit them to dry properly 
for recoating, and this period shall be modified as necessary to suit adverse weather conditions.  Paint 
shall be considered dry for recoating when it feels firm, does not deform or feel sticky under moderate 
pressure of the finger, and the application of another coat of paint does not cause film irregularities such 
as lifting or loss of adhesion of the undercoat.  All coats of all painted surfaces shall be unscarred and 
completely integral at the time of application of succeeding coats.  At the time of application of each 
successive coat, undercoats shall be cleaned of dust, grease, overspray, or foreign matter by means of 
airblast, solvent cleaning, or other suitable means.  Cement and mortar deposits on painted steel surfaces, 
not satisfactorily removed by ordinary cleaning methods, shall be brush-off blast cleaned and completely 
repainted as required.  Undercoats of high gloss shall, if necessary for establishment of good adhesion, be 
scuff sanded, solvent wiped, or otherwise treated prior to application of a succeeding coat.  Field coats on 
metal shall be applied after erection except as otherwise specified and except for surfaces to be painted 
that will become inaccessible after erection. 
 
3.2.8   Contacting Surfaces 
 
When riveted or ordinary bolted contact is to exist between surfaces of ferrous or other metal parts of 
substantially similar chemical composition, such surfaces will not be required to be painted, but any 
resulting crevices shall subsequently be filled or sealed with paint.  Contacting metal surfaces formed by 
high-strength bolts in friction-type connections shall not be painted.  Where a nonmetal surface is to be in 
riveted or bolted contact with a metal surface, the contacting surfaces of the metal shall be cleaned and 
given three coats of the specified primer.  Unless otherwise specified, corrosion-resisting metal surfaces, 
including cladding therewith, shall not be painted. 
 
3.2.9   Drying Time Prior to Immersion 
 
Minimum drying periods after final coat prior to immersion shall be: epoxy systems at least 5 days, vinyl-
type paint systems at least 3 days, and cold-applied coal tar systems at least 7 days.  Minimum drying 
periods shall be increased twofold if the drying temperature is below 65 degrees F and/or if the immersion 
exposure involves considerable abrasion. 
 
3.2.10   Protection of Painted Surfaces 
 
Where shelter and/or heat are provided for painted surfaces during inclement weather, such protective 
measures shall be maintained until the paint film has dried and discontinuance of the measures is 
authorized.  Items that have been painted shall not be handled, worked on, or otherwise disturbed until the 
paint coat is fully dry and hard.  All metalwork coated in the shop or field prior to final erection shall be 
stored out of contact with the ground in a manner and location that will minimize the formation of water-
holding pockets; soiling, contamination, and deterioration of the paint film, and damaged areas of paint 
on such metalwork shall be cleaned and touched up without delay.  The first field coat of paint shall be 
applied within a reasonable period of time after the shop coat and in any event before weathering of the 
shop coat becomes extensive. 
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3.2.11   Coal Tar-Epoxy (Black) Paint (Formula C-200a) 
 
3.2.11.1   Mixing 
 
Component B shall be added to previously stirred Component A and thoroughly mixed together with a 
heavy-duty mechanical stirrer just prior to use.  The use of not more than 1 pint of xylene thinner per 1 
gallon of paint will be permitted to improve application properties and extend pot life.  The pot life of the 
mixed paint, extended by permissible thinning, may vary from 2 hours in very warm weather to 5 or more 
hours in cool weather.  Pot life in warm weather may be extended by pre-cooling the components prior to 
mixing; cooling the mixed material; and/or by slow, continuous stirring during the application period.  
The mixed material shall be applied before unreasonable increases in viscosity take place. 
 
3.2.11.2   Application 
 
Spray guns shall be of the conventional type equipped with a fluid tip of approximately 0.09 inch in 
diameter and external atomization, seven-hole air cap.  Material shall be supplied to the spray gun from a 
bottom withdrawal pot or by means of a fluid pump; hose shall be 1/2 inch in diameter.  Atomization air 
pressure shall not be less than 80 psi.  High-pressure airless spray equipment may be used only on broad, 
simply configured surfaces.  Brush application shall be with a stiff-bristled tool heavily laden with 
material and wielded in a manner to spread the coating smoothly and quickly without excessive brushing.  
The coverage rate of the material is approximately 110 square feet per gallon per coat to obtain 20 mils 
(dry thickness) in a two-coat system.  The paint shall flow together and provide a coherent, pinhole-free 
film.  The direction of the spray passes (or finish strokes if brushed) of the second coat shall be at right 
angles to those of the first where practicable. 
 
3.2.11.3   Subsequent Coats 
 
Except at the high temperatures discussed later in this paragraph, the drying time between coal tar-epoxy 
coats shall not be more than 72 hours, and application of a subsequent coat as soon as the undercoat is 
reasonably firm is strongly encouraged.  Where the temperature for substrate or coating surfaces during 
application or curing exceeds or can be expected to exceed 125 degrees F as the result of direct exposure 
to sunlight, the surfaces shall be shaded by overhead cover or the interval between coats shall be reduced 
as may be found necessary to avoid poor intercoat adhesion.  Here, poor intercoat adhesion is defined as 
the inability of two or more dried coats of coal tar-epoxy paint to resist delamination when tested 
aggressively with a sharp knife.  Under the most extreme conditions involving high ambient temperatures 
and sun-exposed surfaces, the drying time between coats shall not exceed 10 hours, and the reduction of 
this interval to a few hours or less is strongly encouraged.  Where the curing time of a coal tar-epoxy 
undercoat exceeds 72 hours of curing at normal temperatures, 10 hours at extreme conditions, or where 
the undercoat develops a heavy blush, it shall be given one of the following treatments before the 
subsequent coat is applied: 
 

a.  Etch the coating surface lightly by brush-off blasting, using fine sand, low air pressure, and a 
nozzle-to-surface distance of approximately 3 feet. 

 
b.  Remove the blush and/or soften the surface of the coating by wiping it with cloths dampened 
with 1-methyl-2-pyrrolidone.  The solvents may be applied to the surface by fog spraying 
followed by wiping, but any puddles of solvent must be mopped up immediately after they form.  
The subsequent coat shall be applied in not less than 15 minutes or more than 3 hours after the 
solvent treatment. 
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3.2.11.4   Ambient Temperature 
 
Coal tar-epoxy paint shall not be applied when the receiving surface or the ambient air is below 50 
degrees F nor unless it can be reasonably anticipated that the average ambient temperature will be 50 
degrees F or higher for the 5-day period subsequent to the application of any coat. 
 
3.2.11.5   Safety 
 
In addition to the safety provisions in paragraph SAFETY AND HEALTH PROVISIONS, other 
workmen as well as painters shall avoid inhaling atomized particles of coal tar-epoxy paint and contact of 
the paint with the skin. 
 
3.3   PAINT SYSTEMS APPLICATION 
 
The required paint systems and the surfaces to which they shall be applied are shown in this paragraph, 
and/or in the drawings.  Supplementary information follows. 
 
3.3.1   Fabricated and Assembled Items 
 
Items that have been fabricated and/or assembled into essentially their final form and that are customarily 
cleaned and painted in accordance with the manufacturer's standard practice will be exempted from 
equivalent surface preparation and painting requirements described herein, provided that: 
 

a.  Surfaces primed (only) in accordance with such standard practices are compatible with 
specified field-applied finish coats. 

 
b.  Surfaces that have been primed and finish painted in accordance with the manufacturer's 
standard practice are of acceptable color and are capable of being satisfactorily touched up in the 
field. 

 
c.  Items expressly designated herein to be cleaned and painted in a specified manner are not 
coated in accordance with the manufacturer's standard practice if different from that specified 
herein. 

 
3.3.2   Surface Preparation 
 
The method of surface preparation and pretreatment shown in the tabulation of paint systems is for 
identification purposes only.  Cleaning and pretreatment of surfaces prior to painting shall be 
accomplished in accordance with detailed requirements previously described. 
 
3.3.3   System No. 2 
 
The first coat shall be brush or spray applied in the shop or field as indicated at a maximum spreading rate 
of 500 square feet per gallon and touched up in the field as necessary to maintain its integrity at all times.  
The second or third coats of the system shall be applied in the field at a maximum spreading rate of 450 
square feet per gallon.  Prior to applying field coats, all field welds, other bare metal, and damaged areas 
of the shop-primed surfaces shall be cleaned and primed as previously specified except that application 
shall be by brush. 
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3.3.4   System No. 6 
 
Paint shall be spray or brush applied with a minimum of two coats to provide a minimum total thickness 
at any point of 16 mils.  The specified film thickness shall be attained in any event, and any additional 
(beyond two) coats needed to attain specified thickness shall be applied at no additional cost to the 
Government. 
 
3.3.5   Protection of Nonpainted Items and Cleanup 
 
Walls, equipment, fixtures and all other items in the vicinity of the surfaces being painted shall be 
maintained free from damage by paint or painting activities.  Paint spillage and painting activity damage 
shall be promptly repaired. 
 
3.4   INSPECTION 
 
The Contractor shall inspect, document, and report all work phases and operations on a daily basis.  As a 
minimum the daily report shall contain the following: 
 

a.  Inspections performed, including the area of the structure involved and the results of the 
inspection. 

 
b.  Surface preparation operations performed, including the area of the structure involved, the 
mode of preparation, the kinds of solvent, abrasive, or power tools employed, and whether 
contract requirements were met. 

 
c.  Thinning operations performed, including thinners used, batch numbers, and thinner/paint 
volume ratios. 

 
d.  Application operations performed, including the area of the structure involved, mode of 
application employed, ambient temperature, substrate temperature, dew point, relative humidity, 
type of paint with batch numbers, elapsed time between surface preparation and application, 
elapsed time for recoat, condition of underlying coat, number of coats applied, and if specified, 
measured dry film thickness or spreading rate of each new coating. 

 
3.5   PAINTING SCHEDULES 
 
SYSTEM NO. 2 

 
Items or surfaces to be coated:  All areas on the outside of the penstock where the existing paint system 
has been removed in order to install the reinforcing plate for transducer installation, the reinforcing plates, 
and the sides of the holes made to install the transducers. 

 
SURFACE 
PREPARATION             1st COAT                        2nd COAT                  3rd COAT 

 
Alternate 1 
Power tool           SSPC Paint 25        P-38                 P-38 
or brush-off         Type I               (Aluminum)           (Aluminum) 
blast cleaning 
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SYSTEM NO. 6 
 
Items or surfaces to be coated:  All areas on the inside of the penstock where the existing paint system has 
been removed in order to install the reinforcing plate for transducer installation. 

 
SURFACE 
PREPARATION             1st COAT                        2nd COAT                  3rd COAT 

 
White metal          Coal tar-            Coal tar-            Coal tar- 
blast                epoxy C-200a         epoxy C-200a         epoxy C-200a 
cleaning             (black)              (black)              67(black) 
(if needed 
to attain 
required 
thickness) 
 

 
 
 

END OF SECTION 
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SECTION 13403 
CJFMI0313403 

 
ULTRASONIC MULTI-PATH FLOWMETER INSTALLATION FOR MULTIPLE PIPES 

 
 

PART 1 GENERAL 

1.1 GENERAL 
1.2 REFERENCES 
1.3 SUBMITTALS 
1.4 EXISTING CONDITIONS 
1.5 PENSTOCKS DESCRIPTION 
 

PART 2 PRODUCTS 

2.1 MAJOR COMPONETS 
2.2 DOCUMENTATION 
 

PART 3 EXECUTION 

3.1 INSTALLATION 
3.2 INSTRUMENT EQUIPMENT MOUNTING 
3.3 TRANSDUCER SHIELDED SIGNAL CABLE: 
3.4 CLEANING 
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SECTION 13403 
 

ULTRASONIC MULTI-PATH FLOWMETER INSTALLATION FOR MULTIPLE PIPES 
 
 
PART 1  GENERAL 

1.1   GENERAL 

Install and make fully operational two eight-path crossed plane ultrasonic flowmeters, one flow meter on 
Chief Joseph Unit 15 and one on Chief Joseph Unit 11.  Installation shall be in accordance with the 
requirements of PTC-18.  The requirements stated by this specification are for one system.  Unless 
otherwise stated both systems shall be identical. 
 
1.2   REFERENCES  

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to in the text by basic designation only. 
 

AMERICAN SOCIETY OF MECHANICAL ENGINEERS (ASME) 

ASME PTC-18 (1992)  Hydraulic Turbines Performance Test Code 
 

INSTRUMENT SOCIETY OF AMERICA 
NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA) 

NEMA 250 (1997)  Enclosures for Electrical Equipment (1000 Volts 
Maximum)  

 
1.3   SUBMITTALS 

Government approval is required for submittals with a “GA” designation; submittals having a “FIO” 
designation are for information only.  The following shall be submitted in accordance with SECTION 
01330. 
 

SD-04  Drawings 
 
As Built Drawings;  GA  
 
Submit within 30 days after installation, see paragraph 2.2 
 
1.4   EXISTING CONDITIONS 

a. Temperature:  -30 to +110°F 

b. Humidity:  10 to 100% 
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1.5   PENSTOCKS DESCRIPTION 

Each unit has one 25-foot diameter, steel penstock, which extends from the intake structure to the 
powerhouse.  Reference Drawing No. CJP-2-5/0 shows the project penstocks. 
 
PART 2  PRODUCTS 

2.1   MAJOR COMPONENTS 

2.1.1   Transducer Assemblies (Government Furnished Contractor Installed) 
 
Transducers are external mount with stainless steel feed-through assemblies. 
 
2.1.2   Remote transmitter (Government Furnished Contractor Installed) 
 
A single remote transmitter equipped for 8-path operation in a NEMA 4X wall-mount enclosure will 
control and manage operation and collection of data from all transducers associated with the penstock.  
The transmitter shall send raw data to a central flow-efficiency monitoring console via government-
installed conductor suitable for RS 485 Buss. 
 
2.1.3   Flow measurement Console (Government Furnished Government Installed) 
 
A flow measurement console in a NEMA 4X assembly will be used to control and process data from the 
remote transmitter.  This console will be furnished and installed by the Government. 
 
2.1.4   Transducer Cable (Government Furnished Contractor Installed) 
 
The cable is as specified by the flowmeter manufacturer. 
 
2.1.5   Wire and cable 
 
2.1.5.1   Analog Signal Cable 
 

a. Configuration:  Twisted pair, shielded, and jacketed. 

b. Insulation:  600-volt, 60º C, PVC, color-coded to permit identification of each conductor. 

c. Conductors:  Stranded copper 16 AWG. 

d. Shield:  Metallized foil or tinned copper braid providing 100% coverage against noise together 
with 18 AWG stranded tinned drain wire. 
 
2.1.5.2   Discrete signal cable: 
 

a. Insulation:  600-volt, 90ºF, PVC. 

b. Conductors:  16 AWG stranded copper. 
 



03024  (HDC)  
Flow Measurement, Chief Joseph Dam, Columbia River, WA 
 

DACW67-03-B-0005 13403 - 3 

2.1.5.3   Power wire: 
 

a. Insulation:  600-volt, 90ºF. 

b. Conductors:  12 AWG with Ground conductor, stranded copper. 
 
2.2   DOCUMENTATION 

Submit for approval as built drawings showing final installation of transducers.  Include survey data with 
path lengths and angles.  Include error analysis of all measurements made. 
 
 
PART 3  EXECUTION 

3.1   INSTALLATION 

3.1.1  Instrument and Control Devices 
 
Install instrument and control devices in accordance with manufacturer's recommendations.  Locate 
instruments and control devices where shown on Drawings and approved by the Government.  Mount 
instruments so they are rigidly supported, level and plumb, and in such a manner as to provide 
accessibility; protection from damage; isolation from heat, shock and vibration; and freedom from 
interference with other equipment, piping, and electrical work. 
 
3.1.2  Electrical Work 
 
A reliable and noise-free 120 VAC source will be provided by the Government to a point within 5 feet of 
the remote transmitter location.  Coordinate with the Government to identify the source.  Manufacturer's 
recommendations referred to herein must match manufacturer's installation manual. 
 
3.1.3  Installation Technician  
 
The contractor shall provide an installation technician from the flowmeter manufacturer to perform the 
survey and supervise installation of the transducer assemblies, placement and connection of the flowmeter 
console, and commissioning of the system.  This requirement may be waived if the contractor provides a 
person who has performed at least 10 internal transducer installations in pipes of 20 feet in diameter or 
greater for other large hydro projects.  The contractor shall furnish the theodolite and all other equipment 
and hardware necessary for the installation of the transducers, cable and flowmeters. 
 
3.2   INSTRUMENT EQUIPMENT MOUNTING 

3.2.1   General 
 
Mount instrumentation equipment to building steel, concrete floors, or walls using pipe mounting stands 
or field-fabricated mounting brackets.  Secure instrumentation equipment mounting bracket to building 
steel by welding, and to concrete or masonry building structure by expansion-type anchors.  Do not 
mount instrumentation equipment to exterior removable panels. 
 



03024  (HDC)  
Flow Measurement, Chief Joseph Dam, Columbia River, WA 
 

DACW67-03-B-0005 13403 - 4 

3.2.2   Instrument Accessibility 
 

a.  Locate instrument process connections for maximum convenience in operation and servicing 
of instrument. Orient connections so instruments or piping will not obstruct aisles, platforms, or ladders. 
 

b.  Install field-mounted instruments so they are accessible from grade, platform, or permanent 
ladder. Instruments requiring adjustment or inspection will be accessible for servicing from grade, 
walkway, platform, or permanent ladder. 
 

c.  Locate remote instruments and control devices (devices not located in or on process lines) at 
nominal height of 4-1/2' above finished floor, grade, or platform.  Provide instrument racks for location in 
which 3 or more instruments or control devices are located within close proximity of each other. 
 

d.  Mount indicators, recorders, and controllers so they are readable, controllable, and serviceable 
by operators. 
 
3.2.3   Flow Meter 
 
Mount flowmeter ultrasonic transducers in the turbine inlet piping where the most accurate possible 
reading can be made based on the physical constraints of the facility.  Remote transmitters are to be 
located by the Contractor in a location as close as possible to the elements themselves. 
 
Cable routing between the transducers and the remote transmitter is to be determined by the manufacturer. 
 The Government will provide conductors suitable for a RS 485 buss from the remote transmitter (within 
5 feet) to the location on the S4 board where the flow measurement console will be mounted. 
 
Perform an operation check to show that all equipment is functioning properly.  The COR will witness 
this check. 
 
3.3   TRANSDUCER SHIELDED SIGNAL CABLE 

a.  Signal wire shielding will be grounded through a single path return to ground system of design.  
Ground the shield from each single cable at a single point only, with the opposite cut and taped back. 

 
b.  Connect all shields to a common ground at the source of loop power or at the device recording or 

monitoring the single. 
 
c.  Shields of multiple cable runs will not be connected on a terminal block, and jumpered to the 

ground system.  No more than 2 shields shall be connected to a single terminal. 
 
3.4   CLEANING 

Before assembly or erection, thoroughly clean instruments of temporary protective coatings and foreign 
materials.  After erection of equipment, clean external surfaces of oil, grease, dirt, or other foreign 
material. 
 

END OF SECTION 
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